

*Central Office – P.O. Box 30099 – 00100,  
Telephone – 254-02-3201000  
Fax No. 254-02-3514485*

*Stima Plaza, Kolobot Road, Nairobi, Kenya*

**Our Ref:** KP1/9A.2/OT/103/SS/23-24/JN/skk

Date: 21<sup>st</sup> May, 2024

**Your Ref:**

**TO: ALL PROSPECTIVE BIDDERS**

Dear Sir/ Madam

**RE: ADDENDUM NO. 3 TENDER NO. KP1/9A.2/OT/103/SS/23-24 FOR PROPOSED DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELECTRONIC SECURITY SYSTEMS IN SELECTED SUBSTATIONS, COMMERCIAL OFFICES & DEPOTS COMPANYWIDE.**

Please refer to the above Tender. The following clarifications and amendments are made to the Principal Tender Document (hereinafter abbreviated as the PTD) for Re- Tender: Proposed Design, Supply, Installation & Commissioning of Electronic Security Systems in Selected Substations, Commercial Offices & Depots Companywide.

**RELATIONSHIP WITH THE PRINCIPAL TENDER DOCUMENT**

1. Save where expressly amended by the terms of this Addendum, the PTD shall continue to be in full force and effect. The provisions of this Addendum shall be deemed to have been incorporated in and shall be read and construed as part of the PTD.
2. **Clarification.**

No.	Bidders Concerns	KPLC Response
1	Tender Validity Period and Tender Security: Upon careful review of the tender documentation, we have noticed a discrepancy regarding the tender validity date and the tender security period. While clause ITT 21.2 on page 29 stipulates a tender validity period of 180 days, ITT 21.1 on the same page indicates a tender security period of 210 days. Furthermore, the Form of Tender specifies a tender validity period of 210 days. We kindly request clarification on this matter to ensure alignment and compliance with the tender requirements.	Bidders are informed that the tender security validity period is 210 days.  The tender validity period is 180 days.
2	Discrepancies in Schedule of Requirements and Bill of Quantities (BOQ): There appears to be a slight inconsistency between the items listed in the Schedule of Requirements and the BOQ for Lot 2. Specifically, items 13 and 14 of the schedules (page 78) do not correspond with the BOQ on page 114. We would appreciate clarification or amendment to ensure consistency and accuracy across all tender documentation.	Find amended Price schedule - Appendix III(a) of Addendum 3

3	Request for Tender Closing Date Extension: Additionally, the site survey exercise concluded on 14th May. However, due to the complexity of compiling reports and obtaining quotations from suppliers within the specified timeframe, we find ourselves facing significant time constraints. Therefore, we respectfully request an extension of one week for the tender closing date. This additional time will allow us to thoroughly prepare and finalize our submission, ensuring its completeness and competitiveness.	Extended to 28th May 2024 as per Addendum 3
	Clarification on LOT 2	
4	We are seeking reconciliation of the BOQ and the Schedule of Equipment whereby Item No. 14 in the Schedule of Equipment page 78 - Supply of Welding Machine is omitted in the BOQ on page 114.	Find amended Price schedule - Appendix III(c) of Addendum 3
5	We are also requesting an extension to allow finalization of the Bid.	Extended to 28th May 2024 as per Addendum 3
5	Amended list of spares	Recommended price List of spares on page 113 amended as per Appendix III(b) for LOT 1 and 2

### 3. CLOSING DATE

The tender closing date has been extended from close from **21<sup>st</sup> May 2024 to 28<sup>th</sup> May 2024** at 10:00am. The procuring entity will open the bids online through our E-Procurement Web-portal at 10.30am on the closing day at Stima plaza.

### 4. TENDER SECURITY

The tender security validity period shall be considered from the initial tender opening date **21<sup>st</sup> May 2024**.

All the other terms and conditions remain as per the Principal Tender Document (PTD)

Yours sincerely

FOR: Kenya Power & Lighting Company PLC

**DR. JOHN NGENO, OGW**  
**GENERAL MANAGER, SUPPLY CHAIN & LOGISTICS**