Kenya Power

TENDER NO KP1/9A.2/0T/22/ADMIN/17-18
FOR
PROPOSED CONSTRUCTION OF MUHORONI 33/11KV
SUBSTATION PERIMETER WALL

OCTOBER 2017

ALL TENDERERS ARE ADVISED TO READ CAREFULLY THIS TENDER
DOCUMENT IN ITS ENTIRETY BEFORE MAKING ANY BID

RESTRICTIVE TENDER DOCUMENT FOR PROVISION OF WORKS

THE KENYA POWER & LIGHTING COMPANY LIMITED
CENTRAL OFFICE, STIMA PLAZA,

KOLOBOT ROAD, PARKLANDS,

P.0. BOX 30099-00100,

NAIROBI,

KENYA.

Telephones:  +254-020-3201000; 3644000 Pilot Lines
Telephones:  +254 -720-600070/1-5; -733-755001/2-3 Cellular
Website: www.kplc.co.ke

Email 1: HOtieno@kplc.co.ke
Email 2: Dmuchangi@kplc.co.ke
Email 3: Maikandi@kplc.co.ke

Email 3: Swere@kplc.co.ke


http://www.kplc.co.ke/
mailto:HOtieno@kplc.co
mailto:Dmuchangi@kplc.co.ke
mailto:Mgikandi@kplc.co.ke

TABLE OF CONTENTS

SECTION | - INVITATION TO TENDER ..ottt 4
SECTION Il - TENDER SUBMISSION CHECKLIST ..ottt 6
SECTION 11 - INSTRUCTIONS TO TENDERERS (ITT) ..ottt 10
SECTION IV - BID DATA SHEET (Appendix to Instructions To Tenderers) .........c.ccooeeevenennienennnn. 34
SECTION V - CONDITIONS OF CONTRACT ....cuttiiitiirinieesisiee st 35
SECTION VI - SPECIAL CONDITIONS OF CONTRACT ....ctitiiiriririsieteieieieet s 59
SECTION VI - SPECIFICATIONS ..ottt 61
SECTION VI - DRAWINGS. ... ..ottt sttt sttt sseesreesneesbeenbe e 62
SECTION IX - BILL OF QUANTITIES ..ottt 63
SECTION X - SUMMARY OF EVALUATION PROCESS ......ccccctotiiniriiininieieeeenenessses e 66
SECTION XI - SUPPLIER PERFORMANCE RATING FORM ....cccoiiiiiiiiiiieiieneee e 71
SECTION XII - STANDARD FORMS ...ttt sttt st st ne e 74

PROPOSED CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION PERIMETER WALL



ABBREVIATIONS AND ACRONYMS

1. BDS Bid Data Sheet

2. BQ Bills of Quantities

3. CC Conditions of Contract

4. ICPAK Institute of Certified Public Accountants of Kenya
5 Jv Joint Venture

6. KSh./KES Kenya Shillings

7. PM Project Manager

8. PPAD 2015 Public Procurement and Asset Disposal Act, 2015
9. PPDR 2006 Public Procurement and Disposal Regulations, 2006
10. PPRA Public Procurement Regulatory Authority

11. VAT Value Added Tax

12. KRA Kenya Revenue Authority

13.LC Letter of Credit

14. TCC Tax Compliance Certificate

15. SCC Special Conditions of Contract

16. NCA National Construction Authority

PROPOSED CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION PERIMETER WALL



SECTION I - INVITATION TO TENDER

DATE: OCTOBER 2017

TENDER NO. KP1/9A.2/0T/22/ADMIN/17-18 FOR PROPOSED
CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION
PERIMETER WALL

1.0 The Kenya Power & Llighting Company Limited hereinafter referred to as KPLC
invites bids from eligible Tenderers for Proposed Construction of Muhoroni 33/11
kv Perimeter Wall. Tenderers may obtain further information from the General
Manager, Supply Chain, KPLC at Stima Plaza, 3™ Floor, Kolobot Road, P.O. Box
30099 — 00100 Nairobi, Kenya.

1.1 Brief Scope of the works
a) Construction of Perimeter Wall
b) Substructure reinforcement concrete
c) Superstructures reinforcement concrete
d) Walls are generally in masonry.
e) Finishes include, keying, plastered and painted walls and several other
finishes.
f) Repairs and maintenances works for guard house, control room & pit latrine

1.2 Obtaining tender documents.
Tender documents detailing the requirements may be viewed at KPLC E-
Procurement Web Portal found on the KPLC website (www.kplc.co.ke) beginning
Wednesday, 25" October , 2017.

1.3 Submission of Tender documents

Completed Tenders are to be saved as PDF documents marked
KP1/9A.2/0T/22/ADMIN/17-18 —Proposed Construction of Muhoroni 33/11KV
Substation Perimeter wall and submitted through KPLC E-Procurement Web Portal
found on the KPLC website (www.kplc.co.ke) so as to be received on or before
Thursday, 16" November, 2017 at 10.00 a.m.

e Kindly ensure you are registered in Central Office as a Region in order
for you to participate in this tender
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1.4 Prices
Prices quoted should be inclusive of all taxes and delivery costs to the required
site (where applicable) and must be in Kenya Shillings or a freely convertible
currency in Kenya and shall remain valid for one hundred and twenty (120)
days from the closing date of the tender.
Please note that prices indicated on the KPLC tendering portal should be
exclusive of VAT

1.6  Pre-Bid Meeting
There will be a mandatory site visit meeting at Muhoroni Substation on
Tuesday 7t November, 2017 at 10.00 am.
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SECTION Il - TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents while uploading on the

portal.

No. |ltem Tick Where
Provided

1 |Company or Contractor or Firm’s Registration/Incorporation

Certificate. Certificate of Confirmation of Directors and
Shareholding (C.R.12) for registered companies and if not a
registered company a business name for those trading as a sole
proprietor or a partnership registered under the Kenyan law or
equivalent certification for foreign tenderers

2  PIN Certificate or its equivalent for foreign companies

3 |valid Tax Compliance Certificate or its equivalent for foreign
companies

4  |Form of Tender

5  |Price Schedule(s)

6  |Declaration Form

7  |Confidential Business Questionnaire (CBQ)

8 |Duly completed Qualification Information Form. This should
include the required attachments as per the form

9  |Proposed Work program (Work method & schedule)

10 |Duly completed Site Visit Form

11 |Copy of Contractor’s NCA Certificate for building works

12 |List of previous clients of the Contractor for similar works
indicating physical addresses.

13 |Reference letters from previous clients of the Contractor for similar
works.
Four (4) Names with full contact as well as physical addresses of
previous clients of similar works together with a letter from each of
them confirming completion of the contracts on schedule.

14 |Copy of Sub-Contractor’s Certificate of Registration/Incorporation

15
Copy of Sub-Contractor’s NCA Certificate of Registration for the
relevant category. (NCA for Building works)

16 |List of Four (4) previous clients of the Sub-Contractor for similar
works in the last three years indicating physical addresses.

17 |Reference letters from four (4) previous clients of the Sub-

Contractor for similar works within three years.
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18 |Priced Bill of Quantities (signed and stamped by bidder)

19 |Duly completed Tender Form (Financial)

20 |Audited Financial Statements. The audited financial statements
Required must be those that are reported within eighteen (18)
Calendar months of the date of the tender document.

For companies or firms that are registered or incorporated
within the last one calendar year of the Date of the Tender
Document, they should submit certified copies of bank
statements covering a period of at least six months prior to
The date of the tender document. The copies should be
Certified by the Bank issuing the statements. The

Certification should be original.

21 |Access to a credit facility

22 |Any other document or item required by the Tender Document.
(The Tenderer shall specify such other documents or items it has
submitted)

*NOTES TO TENDERERS

Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities
and valid for at least up to the tender closing date. All Kenyan Registered Tenderers
must provide a valid Tax Compliance Certificate.
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SECTION I - INSTRUCTIONS TO TENDERERS (ITT)

Definitions

In this tender, unless the context or express provision otherwise requires: -

Any reference to any Act shall include any statutory extension, amendment,
modification, re-amendment or replacement of such Act and any rule,
regulation or order made there-under.
“Date of Tender Document” shall be the start date specified on the KPLC
tendering portal.
“Day’ means calendar day and “month” means calendar month.
“KEBS” wherever appearing means the Kenya Bureau of Standards or its
successor(s) and assign(s) where the context so admits.
“PPRA” wherever appearing means The Public Procurement Regulatory
Authority or its successor(s) and assign(s) where the context so admits.
Reference to “the tender” or the “Tender Document” includes its appendices
and documents mentioned hereunder and any reference to this tender or to
any other document includes a reference to the other document as varied
supplemented and/or replaced in any manner from time to time.
“The Procuring Entity” means The Kenya Power and Lighting Company
Limited or its successor(s) and assign(s) where the context so admits
(hereinafter abbreviated as KPLC).
“The Tenderer” means the person(s) submitting its Tender for the
performance of Works in response to the Invitation to Tender. This may
include a business name, joint venture, private or public company,
government owned institution or any combination of one or more of them.
Where there are two or more persons included in the expression the
“Tenderer”, any act or default or omission by the Tenderer shall be deemed to
be an act, default or omission by any one or more of such persons.

Words importing the masculine gender only, include the feminine gender or (as
the case may be) the neutral gender.

Words importing the singular number only include the plural number and
vice-versa and where there are two or more persons included in the
expression the “Tenderer” the covenants, agreements and obligations
expressed to be made or performed by the Tenderer shall be deemed to be
made or performed by such persons jointly and severally.
“Works” means the construction, repair, renovation or demolition of
buildings, roads or other structures and includes the installation of equipment
and materials, site preparation and other incidental services.

KPLC'’s “authorized person” shall mean its MD & CEO who is designated by
the PPAD Act 2015 to exercise such power, authority or discretion as is
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required under the tender and any contract arising therefrom, or such other
KPLC staff delegated with such authority.
n) Citizen contractors-means a person/firm wholly owned and controlled by
person(s) who are citizens of Kenya.
0) Local contractors- a firm shall be qualified as a local contractor if it is
registered in Kenya.

Eligible Tenderers

This Invitation to Tender is open to all Tenderers eligible as described in the Bid Data
Sheet. Successful Tenderers shall perform the Works in accordance with this tender
and the ensuing contract.

The classification of eligibility shall be in accordance with that maintained by
Kenya’s National Construction Authority or its successor responsible for the
classification of contractors.

Government or government owned institutions in Kenya may participate only if they
are legally and financially autonomous, if they operate under commercial law, are
registered by the relevant registration board or authorities and if they are not a
dependent agency of the Government.

Local Tenderers i.e. Kenyan registered companies whose operations are based in
Kenya shall satisfy all relevant licensing and/or registration with the appropriate
statutory bodies in Kenya such as the National Construction Authority or the Energy
Regulatory Commission.

Tenderers shall provide such evidence of their continued eligibility satisfactory to
KPLC as KPLC may reasonably request.

Tenderers (including all members of a joint venture and subcontractors) shall provide
a statement that they are not associated, or have not been associated in the past,
directly or indirectly, with the Consultant or any other entity that has prepared the
design, specifications, and other documents for this project or being proposed as
Project Manager for this Contract. A firm that has been engaged by the Employer to
provide consulting services for the preparation or supervision of the Works, and any
of its affiliates, shall not be eligible to tender.

In addition a tenderer is eligible to bid for this contract only if the tenderer satisfies
the following criteria—

(a) the tenderer has the legal capacity to enter into a contract for
Procurement or asset disposal;

(b) the tenderer is not insolvent, in receivership, bankrupt or in the process

of being wound up;

(c) the tenderer, if a member of a regulated profession, has satisfied all the

professional requirements;

(d) the tenderer and his or her sub-contractor, if any, is not debarred;

(e) the tenderer has fulfilled tax obligations;

(f) the tenderer has not been convicted of corrupt or fraudulent practices;

and
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(9) is not guilty of any serious violation of fair employment laws and
practices.

Ineligible Tenderers

3.3.1 Notwithstanding any other provisions of this tender, the following are not eligible to

3.3.2

3.3.3

3.34

3.4

34.1

3.4.2

3.4.3

3.5

participate in the tender:-

a) KPLC’s employees, its Board or any of its committee members.
b) Any Public/State Officer of the Government of the Republic of Kenya
(GoK).

C) Any member of a Board or Committee or any department of GoK.

d) Any person appointed to any position by the President of Kenya.

e) Any person appointed to any position by any Cabinet Secretary of
GoK.

f) Any tenderer submitting false, inaccurate or incomplete information
about their qualifications.
In addition the tenderer shall be considered ineligible to bid, where in
case of a corporation, private company, partnership or other body, the tenderer, their
spouse, child or sub-contractor has substantial or controlling
interest and is found to be in contravention of the provisions of section 3.2.7 above.

Despite the provisions of section 3.3.1 and 3.3.2, a tenderer having a substantial or
controlling interest shall be eligible to bid where—
(@) such tenderer has declared any conflict of interest; and
(b) performance and price competition for that good, work or service is
not available or can only be sourced from that tenderer.

For the purposes of this paragraph, any relative i.e. spouse(s) and child(ren) of any
person mentioned in sub-paragraph 3.3.1 is also ineligible to participate in the tender.
In addition, a Cabinet Secretary shall include the President, Deputy President or the
Attorney General of GoK.

Declarations of Eligibility

Tenderers shall not be under declarations of ineligibility for corrupt, fraudulent
practices and are not amongst persons mentioned in sub-paragraphs 3.3.1 and 3.3.2
above.

Tenderers who are not under these declarations shall complete the Declaration Form
strictly in the form and content as prescribed at Section XI(v).

Those that are under the Declaration for corrupt and fraudulent practices whether
currently or in the past shall not complete the Form. They will submit a suitable Form
giving details, the nature and present status of their circumstances.

Joint Venture
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Tenders submitted by a joint venture (JV) of two or more firms (consortium), as
partners shall comply with the following requirements: -

a) The Tender Form and in case of a successful tender, the Contract Agreement
Form, shall be signed so as to be legally binding on all partners of the joint
venture.

b) One of the partners shall be nominated and authorized as being lead

contractor. The authorization shall be evidenced by submitting a Power of

Attorney signed by legally authorized signatories of all the partners/directors.

C) The Power of Attorney which shall accompany the tender, shall be granted by
the authorized signatories of all the partners as follows: -

(i.)  for local and citizen contractors, before a Commissioner of Oaths or a
Notary Public or Magistrate of the Kenyan Judiciary.

(ii.)  for a foreign bidder, before a Notary Public, or the equivalent of a
Notary Public, and in this regard the bidder shall provide satisfactory
proof of such equivalence.

d) The lead contractor shall be authorized to incur liability and receive
instructions for and on behalf of any and all the partners of the joint venture
and the entire execution of the contract including payment shall be done
exclusively with the lead contractor.

All partners of the joint venture shall be liable jointly and severally for the execution

of the contract in accordance with the contract terms, and a relevant statement to this

effect shall be included in the authorization mentioned in paragraph 3.5.1 (b) above as
well as in the Form of Tender and the Contract Agreement Form (in case of the
accepted tender).

3.5.3 The JV must be in either of the following forms —

a) A registered JV agreement. The registration may either be :-

(i) At the Ministry of Transport, Infrastructure, Housing and Urban
Development or,

(ii.)  Atthe Office of the Attorney General, or

b) A Letter of Intent to enter into a joint venture including a draft JV Agreement
indicating at least the part of the Works to be executed by the respective
partners.

a) The JV agreement should be signed by at least two directors from each
company or firm that is a party to the JV

b) The JV agreement must be under the company or firm seal

C) The Letter of Intent should be signed by at least one director from each
company or firm that is a party to the intended joint venture

A copy of the agreement entered into, or Letter of Intent by the joint venture partners

shall be submitted with the tender.
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Time for Completion of Works
The successful Tenderer will be expected to complete the Works by the required
completion period as specified in the BDS.

Source of Funding

KPLC has set aside funds during the present financial year. It is intended that part of
the proceeds of funds will be applied to cover the eligible payments under the ensuing
contract for these Works.

Conflict of Interest

A Tenderer (including all members of a joint venture and subcontractors) shall not

have a conflict of interest. A Tenderer found to have a conflict of interest shall be

disqualified. A Tenderer may be considered to have a conflict of interest with one or

more parties in this tendering process if they: -

a) are associated or have been associated in the past directly or indirectly with
employees or agents of KPLC or a member of the Board or committee of
KPLC

b) are associated or have been associated in the past directly or indirectly with a
firm or company or any of their affiliates which have been engaged by KPLC
to provide consulting services for the preparation of the design, specifications,
and other documents to be used for the execution, completion and
maintenance of the Works under this Invitation to Tender

c) have controlling shareholders in common with (b) above
d) receive or have received any direct or indirect subsidy from any of them
e) have a relationship with each other, either directly or through common third

parties, that puts them in a position to have access to information about, or
influence on the tender of another Tenderer, or influence the decisions of
KPLC regarding this tendering process
f) submit more than one Tender in this tendering process.
A Tenderer will be considered to have a conflict of interest if they participated as a
consultant in the preparation of the design or technical specification of the Works and
related services that are the subject of this Tender.

One Tender per Tenderer

A firm or company shall submit only one Tender in the same tendering process, either
individually or as a partner in a joint venture.

No firm or company can be a sub-contractor while submitting a Tender individually
or as a partner in a joint venture in the same tendering process.

A company or firm, if acting in the capacity of sub-contractor in any Tender may
participate in more than one Tender but only in that capacity.
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A Tenderer who submits or participates in more than one tender (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will
cause all tenders in which the Tenderer has participated to be disqualified.

Site Visit and Pre-Bid Meeting

The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and
examine the site of Works and its surrounding and obtain all information that may be
necessary for preparing the tender and entering into a contract for the Works. The cost
of visiting the site shall be at the Tenderer’s own expense.

KPLC may conduct a site visit and pre-bid meeting. The purpose of the pre-bid
meeting shall be to clarify issues and answer any questions that may be raised at that
stage.

The Tenderer’s designated representative is invited to attend a site visit and per-bid
meeting which if convened will take place at the venue and time stipulated in the
BDS.

The Tenderer is requested as far as possible to submit any questions in writing or by
electronic means to reach the Project Manager before the pre-bid meeting.

Minutes of the pre-bid meeting including the text of the questions raised and the
responses given together with any response prepared after the pre-bid meeting will be
transmitted within the time stated in the BDS to all purchasers of the Tender
Document.

Non-attendance during the site visit or the pre-bid meeting will not be a cause of
disqualification of the Tender unless specified to the contrary in the BDS.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its
Tender. KPLC will in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the tendering process.

Contents of the Tender Document

The Tender Document comprises the documents listed below and Addendum (where
applicable) issued in accordance with paragraph 3.14 of these Instructions to
Tenderers: -

a) Invitation to Tender
b) Tender Submission Checklist
C) Instructions to Tenderers

d) Bid Data Sheet

e) Conditions of Contract

f) Special Conditions of Contract
9) Specifications

h) Drawings
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)] Bill of Quantities

j) Summary of Evaluation Process

K) Tender Form

)] Confidential Business Questionnaire Form
m) Tender Security Forms

n) Declaration Form

0) Contract Form Agreement

p) Performance Security Forms

q) Evaluation Criteria

r) Proposed Work Program (Work method & schedule)

The Tenderer is expected to examine all instructions, forms, provisions, terms and
specifications in the Tender Document. Failure to furnish all information required by
the Tender Document or to submit a tender not substantially responsive to the Tender
Document in every respect will be at the Tenderer’s risk and may result in the
rejection of its Tender.

All recipients of the documents for the proposed Contract for the purpose of
submitting a tender (whether they submit a tender or not) shall treat the details of the
documents as “Private and Confidential”.

Clarification of Documents

A prospective Tenderer requiring any clarification of the Tender Document may
notify the General Manager Supply Chain in writing and ensure receipt is
acknowledged at KPLC’s Physical address indicated on the Tender Document. KPLC
will respond in writing to any request for clarification of the Tender documents,
which it receives not later than seven (7) days prior to the deadline for the submission
of Tenders, prescribed by KPLC. Written copies of KPLC’s response (including an
explanation of the query but without identifying the source of inquiry) will be
published and accessible to all prospective Tenderers on the KPLC’s tendering portal.

Amendment of Documents

At any time prior to the deadline for submission of Tenders, KPLC, for any reason,
whether at its own initiative or in response to a clarification requested by a
prospective Tenderer, may modify the tender documents by amendment.

All prospective Tenderers that have registered in the portal for the Tender will be
notified of the amendment(s) (hereinafter referred to or otherwise known as
addendum) in writing and will be binding on them.

In order to allow prospective Tenderers reasonable time in which to take the
amendment into account in preparing their Tenders, KPLC, at its discretion, may
extend the deadline for the submission of Tenders.
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Language of Tender
The Tender prepared by the Tenderer, as well as all correspondence and documents
relating to the tender, exchanged between the Tenderer and KPLC, shall be written in
English language, provided that any printed literature furnished by the Tenderer may
be written in another language provided that they are accompanied by an accurate
English translation of the relevant passages in which case, for purposes of
interpretation of the Tender, the English translation shall govern. The English
translation shall be on the Tenderer’s letterhead and shall be signed by the duly
authorized signatory signing the Tender and stamped with the Tenderer’s stamp.
Documents Comprising the Tender
The Tender prepared and submitted by the Tenderers shall include but not be limited
to all the following components: -
a) Declaration Form, Tender Form and Priced Bill of Quantities (BQ) duly
completed
b) Documentary evidence that the Works and any ancillary services thereto to be
performed by the Tenderer conform to the tender documents
C) Technical Proposal in sufficient detail to demonstrate the adequacy of the
Tenderer’s proposal to meet the Works requirements and the completion time.
Those details should include the following: -
(i.)  astatement of work methods and schedule i.e. Methodology
(ii.)  major items of equipment proposed to carry out the Contract
(i) an undertaking that the items in c (ii) will be available for the
execution of the Contract.
d) Tender Security furnished in accordance with the Tender requirements

e) Power of Attorney authorizing the signatory of the Tender to commit the
Tenderer in accordance with the Tender requirements.
f) A detailed list of previous clients as prescribed in the BDS for similar Works

on tender and their contact addresses including e-mail shall be submitted with
the Tender for the purpose of reference, or for evaluation
9) Statement of Deviations, if any, from the tender requirements on a separate
sheet of paper clearly indicating —
(i.)  the specific tender document requirement
(ii.)  the deviation proposed by the Tenderer
(ili.)  the technical specifications of the deviation
(iv.)  the design, if any, of the deviation
(v.)  justification or reason for the deviation
(vi.)  the Tenderer’s cost of that deviation and the Tenderer’s estimate of the
cost of complying with KPLC'’s requirement without the deviation.
h) In case of a tender submitted by a joint venture, either of the following —
(i.)  theregistered joint venture agreement, or,
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(ii.)  a Letter of Intent to enter into a joint venture including a draft JV
agreement indicating at least the part of the Works to be executed by
the respective partners.

j) Any information or other materials required to be completed and submitted by

Tenderers as specified in the Tender Document

Tender Form
The Tenderer shall complete and sign the Tender Form and all other documents
furnished in the Tender Document, indicating the Works to be performed, a brief
description of the Works, quantities, and prices amongst other information required.
Tender Rates and Prices
The Tenderer shall indicate on the appropriate BQs, the unit rates and prices (where
applicable) and total tender price of the Works it proposes to perform under the
contract.
The Tenderer shall fill in rates and prices for all items of the Works described in the
BQs. Items for which no rates or price is entered by the Tenderer will not be paid for
by KPLC when executed and shall be deemed covered by other rates and prices in the
BQ:s.
Prices and rates indicated on the BQs shall be of all costs for the Works including
insurances, duties, Value Added Tax (V.A.T) and other taxes payable. No other basis
shall be accepted for evaluation, award or otherwise.
BQ rates and prices to be submitted (quoted) by the Tenderer shall remain fixed for
the contract duration.
Tender Currencies
For Works that the Tenderer will provide from within or outside Kenya, the prices
shall be quoted in Kenya Shillings, or in another freely convertible currency in Kenya.
The currency quoted must be indicated clearly on the Price Schedule of Services.
The exchange rate to be used for currency conversion shall be the Central Bank of
Kenya selling rate prevailing on the Tender closing date. (Please visit the Central
Bank of Kenya website).
Tenderer’s Eligibility and Qualifications
Pursuant to paragraph 3.16, the Tenderer shall furnish, as part of its Tender,
documents establishing the Tenderer’s eligibility to tender and its qualifications to
execute, complete and maintain the Works in the contract if its Tender is accepted.
The documentary evidence of the Tenderer’s qualifications to perform the contract if
its Tender is accepted shall be established to KPLC’s satisfaction —
a) that the Tenderer has the financial capability necessary to perform the

contract. The Tenderer shall be required to provide -

(i.)  Audited Financial Statements (Audited Accounts) that are reported

within eighteen (18) calendar months of the date of the tender
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document. The Statements must be stamped and signed. The Auditors
must be currently registered by ICPAK.

(ii.)  For companies or firms that are registered or incorporated within the
last one calendar year of the Date of the Tender Document, they
should submit certified copies of bank statements covering a period of
at least six (6) months prior to the Date of the Tender Document. The
copies should be certified by the Bank issuing the statements. The
certification should be original.

(iii.) A valid and current Tax Compliance Certificate (TCC) issued by KRA.
The Tenderer is strongly advised to confirm the authenticity of the
TCC with KRA’s Compliance Department to avoid rejection of its
Tender.

(iv.) evidence of adequacy of working capital for this Contract eg. access to
line(s) of credit and availability of other financial resources

that the Tenderer has the technical and management capability necessary to

perform the contract. These are as per the Qualification Information Form

which includes: -

(i.)  documents showing certifications, qualifications and experience of key
site management and technical personnel proposed for the Contract.

(i)  employment records including contracts of employment for all key
personnel and their certifications

(ili.)  The Tenderer’s undertaking that the key site management and
technical personnel will be available for the contract

(iv.) List and evidence of ownership/lease of contractor’s equipment
proposed for carrying out the Works

that the Tenderer is duly classified and currently registered by the NCA as
capable of performing the Works under the contract. The Tenderer will furnish
KPLC with a copy of the registration certificate and copy of renewal receipt.
KPLC reserves the right to subject the certificate and receipt to
authentication.

information regarding any litigation or arbitration current or during the last
five (5) years, in which the Tenderer is involved, the parties concerned and
disputed amount; and

detailed proposals for subcontracting components of the Works amounting to
more than twenty percent (20%) of the Contract Price.

tenderers confirmation that at least forty percent of their supplies is sourced
from citizen contractors.

Tenderers with a record of unsatisfactory or default in performance obligations in any
contract shall not be considered for evaluation or award. For the avoidance of doubt,
this shall include any Tenderer with unresolved case(s) in its obligations for more

than two (2) months in any contract.
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3.21  Conformity of Works to Tender Documents

The Tenderer shall furnish, as part of its tender, documents establishing the
conformity to the Tender Document of all the Works that the Tenderer proposes to
perform under the contract.

The documentary evidence of conformity of the Works to the Tender Document may
be in the form of literature, drawings, and data, and shall (where applicable) consist
of: -

a) a detailed description of the essential technical and performance
characteristics of the Works whether in catalogues, drawings or otherwise,
b) a list giving full particulars, including available source and current prices of

spare parts, special tools and other incidental apparatus necessary for the
proper and continuing performance of the Works for a minimum period of six
(6) months following usage of the Works after the official handing over to
KPLC, and,
C) duly completed BQs’ in compliance with KPLC’s BQs’ requirements or, a
Statement of Deviations and exceptions to the provisions of KPLC’s BQs’.
For purposes of the documentary and other evidence to be furnished pursuant to sub-
paragraphs 3.21.1, 3.21.2 and paragraph 3.22, the Tenderer shall note that standards
for workmanship, material, and equipment, designated by KPLC in its BQs’ are
intended to be descriptive only and not restrictive. The Tenderer may adopt higher
standards in its Tender, provided that it demonstrates to KPLC’s satisfaction that the
substitutions ensure substantial equivalence to those designated in the BQs’.

Demonstration(s), Inspection(s) and Test(s)

Where required, all Tenderers shall demonstrate ability of performance of the required
Works in conformity with the Bills of Quantities and Specifications.

KPLC or its representative(s) shall have the right to inspect/ test the Tenderer’s
capacity, equipment, premises, and to confirm their conformity to the tender
requirements. This shall include the quality management system. KPLC’s
representative(s) retained for these purposes shall provide appropriate identification at
the time of such inspection/ test.

KPLC shall meet its own costs of the inspection/ test. Where conducted on the
premises of the Tenderer(s), all reasonable facilities and assistance, including access
to drawings and production data, shall be furnished to the inspectors at no charge to
KPLC.

Demonstration, Inspection/ Test Report(s) shall be completed upon conclusion of the
inspection/ tests. This Report will be considered at time of evaluation and or award.

Warranty
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Where required in the Tender, all Tenderers must also provide a Warranty that
warrants that any part of the Works that comprises any equipment, the equipment to
be provided under the contract are new, unused and or are of the most recent or
current specification and incorporate all recent improvements in design and materials
unless provided otherwise in the Tender. The Tenderer further warrants that any
materials/ equipment to be provided under this contract shall have no defect arising
from manufacture, materials or workmanship or from any act or omission of the
Tenderer that may develop under normal use of the materials/ equipment provided
under the conditions obtaining in Kenya.

The Warranty will remain valid for a minimum of six (6) months after the equipment,
materials, workmanship or any part thereof as the case may be, have been used or
provided or performed as indicated in the contract.

Tender Security

The Tenderer shall furnish, as part of its Tender, a tender security for the amount
specified in the BDS. The Original Tender Security, in a clearly labelled envelop,
shall be deposited in the Tender Security Box on not applicable for this tender on or
before the opening date and time and receipt acknowledged by KPLC evidenced by a
stamped copy.

The tender security shall be either one or a combination of the following: -

a) an original Bank Guarantee that is strictly in the form and content as
prescribed in the Tender Security Form (Bank Guarantee) in the Tender
Document.

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and
charges levied by all banks party to the LC shall be prepaid/borne by the
Tenderer. The LC must contain all the mandatory conditions of payment to
KPLC as prescribed in the Tender Security (Letters of Credit) provided in the
Tender Document.

C) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in
Kenya. All costs, expenses and charges levied by all banks party to the LC
including confirmation charges shall be prepaid/borne by the Tenderer. The
LC must contain all the mandatory conditions of payment to KPLC as
prescribed in the Tender Security (Letters of Credit) provided in the Tender
Document.

d) An original Guarantee by a deposit taking Microfinance Institution, Sacco
Society, Youth Enterprise Development Fund or the Women Enterprise Fund,
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that is strictly in the form and content as prescribed in the Tender Security
Form

The Tender Security is required to protect KPLC against the risk of the Tenderer’s

conduct which would warrant the security’s forfeiture pursuant to paragraph 3.24.1.

The Tender Security shall be denominated in Kenya Shillings or in another freely

convertible currency, and shall be issued by a commercial bank licensed by the

Central Bank of Kenya. The bank must be located in Kenya.

The Tender Security shall be valid for thirty (30) days beyond the validity of the

tender.

KPLC shall seek authentication of the Tender Security from the issuing bank. It is the

responsibility of the Tenderer to sensitize its issuing bank on the need to respond

directly and expeditiously to queries from KPLC. The period for response shall not

exceed five (5) days from the date of KPLC’s query. Should there be no conclusive

response by the bank within this period, such Tenderer’s Tender Security may be

deemed as invalid and the bid rejected.

Any Tender not secured in accordance with this paragraph will be rejected by KPLC

as non-responsive, pursuant to paragraph 3.33.

The unsuccessful Tenderer’s Tender Security will be released as promptly as possible,

in any of the following circumstances: -

a) the procurement proceedings are terminated

b) KPLC determines that none of the submitted Tenders is responsive

C) a contract for the procurement is entered into

d) the Tenderer does not qualify for Financial Evaluation in accordance with
paragraph 3.35.

The successful Tenderer’s Tender Security will be released upon the successful

Tenderer’s signing the contract, pursuant to paragraph 3.45 and furnishing an

authentic Performance Security, pursuant to paragraph 3.46.

3.24.10 The Tender Security shall be forfeited —

a) if the Tenderer withdraws its Tender after the deadline for submitting Tenders
but before the expiry of the period during which the Tenders must remain
valid

b) if the Tenderer fails to enter into a written contract in accordance with
paragraph 3.45

C) if the successful Tenderer fails to furnish the performance security in

accordance with paragraph 3.48
d) if the Tenderer fails to extend the validity of the tender security where KPLC
has extended the tender validity period in accordance with paragraph 3.25.

3.24.11 In cases of a JV bid, without prejudice to the provisions relating to a JV, the Tender

Security may be in the name of any or all parties to the JV and the above provisions
on Tender Security shall apply.
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Validity of Tenders

Tenders shall remain valid for one hundred and twenty (120) days after the date of
tender opening as specified in the Invitation to Tender or as otherwise may be
prescribed by KPLC, pursuant to paragraph 3.28. A Tender that is valid for a shorter
period shall be rejected by KPLC as non-responsive.

In exceptional circumstances, KPLC may extend the Tender validity period. The
extension shall be made in writing. The tender security provided under paragraph 3.24
shall also be extended. A Tenderer shall not be required nor permitted to modify its
tender during the extended period.

Alternative Offers
Only main offers shall be considered, as alternative offers are not acceptable.

Preparation and Signing of the Tender

The Original and all copies of the Tender shall be typed or written in indelible ink.

They shall be signed by the Tenderer or a person or persons duly authorized to bind

the Tenderer to the contract.

The authorization shall be indicated by a written Power of Attorney granted by the

Tenderer to the authorized person before any of the following persons: -

a) For local Tenderers, a Commissioner of Oaths or a Notary Public or a
Magistrate of the Kenyan Judiciary.

b) For foreign Tenderers, a Notary Public in the country of the Tenderer.

In either case above, the Power of Attorney shall accompany the Tender.

All pages of the Tender, including un-amended printed literature, shall be initialed by

the person or persons signing the Tender and serially numbered.

3.27.4 The Tender shall have no interlineations, erasures, or overwriting except as necessary

3.27.5

to correct errors made by the Tenderer, in which case such corrections shall be
initialed by the person or persons signing the Tender.
KPLC will assume no responsibility whatsoever for the Tenderer’s failure to comply
with or observe the entire contents of this paragraph.

3.27.6 Any Tender not prepared and signed in accordance with this paragraph may be rejected

3.28

by KPLC as non-responsive, pursuant to paragraph 3.33.

Deadline for Submission of Tenders
3.28.1 Tenders must be received by KPLC by the date and time specified in KPLC’s
tendering portal in PDF form.
3.28.2 KPLC may, at its discretion, extend this deadline for submission of Tenders by
amending the tender documents in accordance with paragraph 3.14, in which
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case all rights and obligations of KPLC and the Tenderer previously subject to
the initial deadline, will therefore be subject to the deadline as extended
Modification and Withdrawal of Tenders
The Tenderer may modify or withdraw its Tender after it has submitted, provided that
the modification, including substitution or withdrawal of the Tender is received by
KPLC prior to the deadline prescribed for submission of tenders.
No Tender may be modified after the deadline for submission of Tenders.
No Tender may be withdrawn in the interval between the deadline for submission of
tenders and the expiration of the period during which the Tender must remain valid
except where KPLC extends the initial validity period. Any withdrawal of a Tender
during this interval shall result in forfeiture of the Tenderer’s Tender Security except
where KPLC extends the initial validity period.

Opening of Tenders

KPLC shall open all Tenders promptly at the date and time specified in the KPLC
tendering portal and at the location specified in the Invitation to Tender or as may
otherwise be indicated.

The Tenderer’s names, tender modifications or withdrawals, the presence or absence
of requisite Tender Security and such other details as KPLC, at its discretion, may
consider appropriate, will be announced at the opening.

At the Tender opening, tender prices, discounts, and such other details as KPLC, at its
discretion, may consider appropriate will be read out.

The Tenderers or their representatives may attend the opening and those present shall
sign a register evidencing their attendance.

Process to be Confidential

After the first opening of tenders, information relating to the examination,
clarification, evaluation and comparisons of tenders and recommendations arising
there-from shall not be disclosed to a Tenderer or other person(s) not officially
concerned with such process until conclusion of that process.

Conclusion of that process shall be deemed to have occurred, at the latest, by the date
and time KPLC notifies the successful bidder(s). In any event, official disclosure by
KPLC of any information upon conclusion of that process may only be to the
unsuccessful bidders and may contain only the information permissible by law in
summary form.

Any effort by a Tenderer to influence KPLC or any of its staff members in the process
of examination, evaluation and comparison of tenders and information or decisions
concerning the Tender may result in the disqualification of the Tenderer.

Clarification of Tenders and Contacting KPLC
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To assist in the examination, evaluation and comparison of Tenders KPLC may, at its
discretion, ask the Tenderer for a clarification of its Tender. The request for
clarification and the response shall be in writing, and no change in the rates and prices
or substance of the Tender shall be sought, offered, or permitted.

The Tenderer is required to provide timely clarification or substantiation of the
information that is essential for effective evaluation of its qualifications. It is the
responsibility of the Tenderer to provide in writing the clarification or substantiation
which should reach KPLC within five (5) days from the date of KPLC’s query. Such
writing may include by electronic mail or postal mail. Should there be no conclusive
response within this period, it shall result in the Tenderer’s disqualification.

Save as is provided in this paragraph and paragraph 3.31 above, no Tenderer shall
contact KPLC on any matter related to its Tender, from the time of the tender
openings to the time the contract is awarded.

Any effort by a Tenderer to influence KPLC in its decisions on tender evaluation,
tender comparison, tender recommendation(s) or contract award may result in the
rejection of the Tenderer’s Tender.

Preliminary Evaluation and Responsiveness

Prior to the detailed Technical and Financial evaluation, KPLC will determine the
substantial responsiveness of each Tender. For purposes of this tender, a substantially
responsive Tender is one that conforms to the requirements of Preliminary Evaluation.
KPLC’s determination of a Tender’s responsiveness is to be based on the contents of
the Tender itself without recourse to extrinsic evidence.

KPLC will examine the Tenders to determine whether they conform to the
Preliminary Evaluation Criteria set out in Section X Summary of Evaluation Process
(Evaluation Criteria).

Notwithstanding the contents of the foregoing sub-paragraphs, if a Tender is not
substantially responsive, it will be rejected at the earliest stage of evaluation by KPLC
and cannot subsequently be made responsive by the Tenderer by correction of any
non—conformity.

Minor Deviations, Errors or Oversights

KPLC may waive any minor deviation in a Tender that does not materially depart

from the requirements of the Works set out in the Tender Document.

Such minor deviation -

3.34.2.1 shall be quantified to the extent possible

3.34.2.2 shall be taken into account in the evaluation process, and,

3.34.2.3 shall be applied uniformly and consistently to all qualified Tenders duly
received by KPLC.
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3.34.3 KPLC may waive errors and oversights that can be corrected without affecting the
substance of the Tender.

A material deviation or reservation is one —

a) which affects in any substantial way the scope, quality, or performance of the

3.34.4

3.35

works;

b) which limits in any substantial way, inconsistent with the tendering
documents, KPLC’s rights or the Tenderer’s obligations under the Contract;

or,

C) whose rectification would affect unfairly the competitive position of other
Tenderers presenting responsive tenders.

Evaluation Criteria — Preliminary, Technical and Financial

(a)

(b)

(©)

(d)

(€)

The Tenders submitted will be evaluated in three stages; Preliminary,
Technical and Financial. Tenderers will proceed to the Technical Stage
only if they qualify in compliance with Preliminary Evaluation. Only
technical bids that attain a minimum score of 75% will be eligible for
financial evaluation as detailed in (c) below.

The evaluation criteria will be based on the following weights:
a. Technical score weight - 70%
b. Financial  score weight - 30%

The criteria to be followed at the Technical Evaluation stage is
contained in Evaluation Process, and Bidders are urged to follow the
format outlined therein which is critical in determining the
responsiveness of the bids.

To be eligible for the Financial Evaluation, bidders must score at least
seventy (75) out of one hundred (100) at the Technical Evaluation
stage. Each responsive tender will be given a technical score (St). A
tender shall be rejected at this stage if it fails to achieve the minimum
technical score.

The Evaluation Committee will determine whether the financial
proposals are complete (i.e. whether the tenderer has costed all the
items of the corresponding Technical Proposal and correct any
computational errors). The cost of any unpriced items shall be assumed
to be included in other costs in the proposal. In all cases, the total
price of the Financial Proposal as submitted shall prevail.

The formulae for determining the Financial Score (Sf) shall, unless an
alternative formula is indicated in the Appendix “ITT”, be as follows: -

Sf = 100 X FM/F where Sf is the financial score; Fm is the lowest
priced financial proposal and F is the price of the proposal under

PROPOSED CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION PERIMETER WALL



27

consideration. Proposals will be ranked according to their combined
technical (St) and financial (Sf) scores using the weights (T=the weight
given to the Technical Proposal: P = the weight given to the Financial
Proposal; T + p = 1) indicated in the Appendix. The combined
technical and financial score, S, is calculated as follows: - S=Stx T %
+ Sf x P %. The firm achieving the highest combined technical and
financial score can be invited for negotiations.

1.1 If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation.

1.2 Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

(a)

(b)

(©)

(d)

(€)

(f)

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will prevail, unless in the opinion of the Employer, there
is an obvious typographical error, in which case the adjustment will be
made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities, the amount as stated in the Form of
Tender shall prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as
a percentage of the corrected Builder’s Work (i.e. Corrected tender
sum less P.C. and Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as
a rebate or addition as the case may be) for the purposes of valuations
for Interim Certificates and valuation of variations.

the amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and, with concurrence of
the tenderer, shall be considered as binding upon the tenderer. If the
tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security may be forfeited in accordance with
clause 3.24.10

1.3 The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.
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In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

@) making any correction for errors pursuant to clause 5.7;

(b) excluding provisional sums and the provision, if any, for contingencies
in the Bill of Quantities, but including Day works where priced
competitively.

(© making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause
3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the tender documents or
otherwise result in unsolicited benefits for the Employer will not be taken into
account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of
the share capital shall be allowed a 20% preferential bias provided that they do
not sub-contract work valued at more than 20% of the Contract Price
excluding Provisional Sums to a non-indigenous sub-contractor.

Financial Evaluation
3.36.1 The financial evaluation and comparison shall be as set out in the Summary of
Evaluation Process. The comparison shall be -

a)

b)

of the rates and prices including all costs as well as duties and taxes payable
on all the materials to be used in the execution of the Works.

deviations in Payment Schedule from that specified in the Special Conditions
of Contract.

Where other currencies are used, KPLC will convert those currencies to the same
currency using the selling exchange rate prevailing on the date of tender closing
provided by the Central Bank of Kenya.
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Preferences
Subject to availability and realization of the applicable international or local standards,
only such manufactured articles, materials or supplies wholly mined and produced in

Kenya shall be subject to preferential procurement.

Despite the above provisions, preference shall be given to —
(a) manufactured articles, materials and supplies partially mined or produced
in Kenya or where applicable have been assembled in Kenya; or
(b) firms where Kenyans are shareholders.

The threshold for the provision under 3.37.2 (b) shall be above fifty-one percent of

Kenyan shareholders.

Where a person is entitled to more than one preference scheme, the scheme with the

highest advantage to the person shall be applied.

In the evaluation of tenders, exclusive preference shall be given to citizen contractors

where the amount of the tender as evaluated is below KShs. 500 Million in respect of

works.

For purposes of this paragraph the Tenderer shall submit with its Tender, the

following documents: -

a) a valid copy of certificate or letter of Confirmation of Ownership or
Partnerships and Shareholding (CR12) issued and signed by the Registrar of
Companies or Registrar of Business Names both of the Office of the Attorney
General of Kenya or equivalent certification for foreign tenderers.

b) The certificate must not be more than three (3) months old from the Date of
the Tender Document. KPLC reserves the right to subject the certificate to
authentication.

C) A copy of the Memorandum and Articles of Association of the company

d) In JV, sub-contracting or other contractual arrangements, copies of the
Memorandum and Articles of Association of each company in the JV, sub-
contracting or other contractual arrangements.

Tender Evaluation Period

The tender evaluation committee may conduct and complete a preliminary, technical
and financial evaluation of the tender within the validity period.

Debarment of a Tenderer

A Tenderer who gives false information in the Tender about its qualification or who
refuses to enter into a contract after notification of contract award shall be considered
for debarment from participating in future public procurement.

Confirmation of Qualification for Award
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KPLC may confirm to its satisfaction whether the Tenderer that is selected as having
submitted the lowest evaluated responsive tender is qualified to perform the contract
satisfactorily.

The confirmation will take into account the Tenderer’s financial, technical, and
performance capabilities. It will be based upon an examination of the documentary
evidence of the Tenderer’s qualifications submitted by the Tenderer, pursuant to
paragraph 3.20 as well as confirmation of such other information as KPLC deems
necessary and appropriate. This may include factory, office and other facilities
inspection and audits.

An affirmative confirmation will be a prerequisite for award of the contract to the
Tenderer. A negative confirmation will result in rejection of the Tenderer’s Tender, in
which event KPLC will proceed to the next lowest evaluated responsive tender to
make a similar confirmation of that Tenderer’s capabilities to perform satisfactorily.

Award of Contract

KPLC will award the contract to the successful Tenderer whose Tender has been
determined to be substantially responsive, compliant with the evaluation criteria and
has been determined to be the lowest evaluated tender, and further, where deemed
necessary, that the Tenderer is confirmed to be qualified to perform the contract
satisfactorily.

Termination of Procurement Proceedings

KPLC may at any time terminate procurement proceedings before contract award and
shall not be liable to any person for the termination.

KPLC shall give prompt notice of the termination to the Tenderers, and, on request
from any Tenderer, give its reasons for termination within fourteen (14) days of such
request.

Notification of Award

Prior to the expiration of the period of tender validity, KPLC shall notify the
successful Tenderer in writing that its Tender has been accepted.

The notification of award shall not constitute the formation of the contract until one is
finally signed by both parties.

Simultaneously, and without prejudice to the contents of paragraph 3.43, on issuance
of Notification of Award to the successful Tenderer, KPLC shall notify each
unsuccessful Tenderer.

A notification of the tender outcome does not reduce the validity period for any tender
security whether the Tenderer is successful or not, except where such tender security
is officially released to the Bank and/or the Tenderer and such Bank discharged of all
its obligations by KPLC prior to the expiry of its stated validity period.

Clarifications with Lowest Evaluated Successful Tenderer
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Clarifications may be undertaken with the lowest responsive evaluated Tenderer
relating to any or all of the following areas: -

a) A minor alteration to the technical details of the BQ’s

b) Reduction of quantities for budgetary reasons where the reduction is in excess
of any provided for in the Tender Document

C) A minor amendment to the Special Conditions of Contract.

d) Finalizing payment arrangements (excluding any Advance Payment)

e) Mobilization arrangements eg. operational details (excluding any Advance
Payment)

f) Agreeing final delivery or Work Plans to accommodate and changes required
by KPLC.

9) Methodology and Staffing

h) Clarifying details that were not apparent or could not be finalized at the time

of tendering
Clarifications shall not change the substance of the Tender.

Signing of Contract

At the same time as KPLC notifies the successful Tenderer that its Tender has been
accepted, KPLC will send the Tenderer the Contract Agreement provided in the
Tender Document together with any other necessary documents incorporating all
agreements between the Parties.

Within fourteen (14) days of the date of notification of award, the successful Tenderer
shall only sign the Contract Form and all the documents specified in that Form and
return them to KPLC within that period of fourteen (14) days.

KPLC shall sign and date the Contract not earlier than fourteen (14) days from the
date of notification of contract award. Further, KPLC shall not sign the contract until
and unless the authentic performance security is received in accordance with
paragraph 3.44.

Failure of the successful Tenderer to sign the Contract, the award shall be annulled
and its tender security forfeited in which event KPLC shall notify the next lowest
evaluated Tenderer that its Tender has been accepted.

Paragraph 3.43 together with the provisions of this paragraph 3.45 will apply with
necessary modifications with respect to the Tenderer notified under sub-paragraph
3.45.4.
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Performance Security

Within fourteen (14) days of the date of notification of award from KPLC, the
successful Tenderer shall furnish KPLC with a Performance Security which shall be
either one or a combination of the following:

a) an original Bank Guarantee that is strictly in the form and content as
prescribed in the Performance Security Form (Bank Guarantee) in the Tender
Document.

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and
charges levied by all banks party to the LC shall be prepaid/borne by the
Tenderer. The LC must contain all the mandatory conditions of payment to
KPLC as prescribed in the Tender Security (Letters of Credit) provided in the
Tender Document.

C) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in
Kenya. All costs, expenses and charges levied by all banks party to the LC
including confirmation charges shall be prepaid/borne by the Tenderer. The
LC must contain all the mandatory conditions of payment to KPLC as
prescribed in the Tender Security (Letters of Credit) provided in the Tender
Document.

The Performance Security shall be issued by a commercial bank licensed by the

Central Bank of Kenya. The bank must be located in Kenya.

The successful Tenderer shall furnish a Performance Security being the sum of ten

percent (10%) of the contract price.

KPLC shall seek authentication of the Performance Security from the issuing bank. It

is the responsibility of the successful Tenderer to sensitize its issuing bank on the

need to respond directly and expeditiously to queries from KPLC. The period for
response shall not exceed five (5) days from the date of KPLC’s query. Should there
be no conclusive response by the Bank within this period, such successful Tenderer’s

Performance Security may be deemed as invalid.

Failure of the successful Tenderer to furnish an authentic Performance Security, the

award shall be annulled and the Tender Security forfeited, in which event KPLC may

notify the next lowest evaluated Tenderer that its Tender has been accepted.

Paragraph 3.41, 3.45 together with the provisions of this paragraph 3.44 will apply

with necessary modifications, and as far as circumstances permit, with respect to the

Tenderer notified under sub-paragraph 3.46.5.

Corrupt or Fraudulent Practices

KPLC requires that Tenderers observe the highest standard of ethics during the
procurement process and execution of contracts. When used in the present
Regulations, the following terms are defined as follows: -
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a) “Corrupt practice” means the offering, giving, receiving or soliciting of any
thing of value to influence the action of public official in the procurement
process or in contract execution;

b) “Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of KPLC, and includes collusive practice among Tenderers (prior to
or after Tender submission) designed to establish tender prices at artificial
non-competitive levels and to deprive KPLC of the benefits of free and open
competition.

KPLC will reject a proposal for award if it determines that the Tenderer

recommended for award has engaged in corrupt or fraudulent practices in competing

for the contract in question.

Further, a Tenderer who is found to have indulged in corrupt or fraudulent practices

risks being debarred from participating in public procurement in Kenya.
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SECTION IV - BID DATA SHEET (Appendix to Instructions To Tenderers)

The following information regarding the particulars of the tender shall complement
and or amend the provisions of the Instructions to Tenderers hereinafter abbreviated
as ITT. Wherever there is a conflict between the provisions of the ITT and the Bid
Data Sheet, the provisions of the BDS shall prevail over those of the ITT.

No. | ITT Reference Clause Particulars of Appendix
1. 3.2.1 Eligible Tenderers Eligible contractors are those who are registered with
NCA4, NCA5, NCA6 & NCA7
2. 3.6 Time for Completion of | Completion period shall be 22 weeks
works

3. 3.10.3 a) Site Visit Meeting There will be a mandatory Site visit/pre- bid meeting on
Tuesday 7t November, 2017 at 10.00 am at Muhoroni

33/11kv substation.
4. 3.16(f) — List of Previous | The Tenderer shall submit at least four (4) names with
Customers full contact including telephone, email and physical

addresses of previous clients of similar Works within the
last three years and letters from the previous clients
confirming satisfactory completion of the contracts and

on schedule.
5. 3.24.1 Tender Security Kshs. 70,000.00
8. 3.43 Award of Contract Award is to the lowest compliant evaluated bidder.
9. [3.48 Performance Security Performance Security shall be 10% of the contract sum

as an original Bank Guarantee that is strictly in the
form and content as prescribed in the Performance
Security Form (Bank Guarantee) as per the Tender
Document.
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SECTION YV - CONDITIONS OF CONTRACT
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Definitions

11

In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated:;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the
Works,

“The Contractor” refers to the person or corporate body whose tender to
carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted
by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate (DLC)” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period (DLP)” is the period named in the Contract
Data and calculated from the Completion Date.

“Drawings” include objects/forms with dimensions, designs and other
information provided or approved by the Project Manager for the execution of
the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour
and the associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,
Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“J.B.C” is Joint Building Council of Kenya and its successors or assigns.

“Materials” are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Special Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible
for supervising the execution of the Works and administering the Contract and
shall be an “Architect” or a “Quantity Surveyor” registered under the
Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the surface and
subsurface conditions at the Site.

“Site possession date” This is the date the site is fully or partially handed
over to the contractor.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the

Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.
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“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct,
install, and turnover to the Employer, as defined in the Special Conditions of
Contract.

Interpretation

2.1

2.2

2.3

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Special Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

1) Agreement,

(2 Letter of Acceptance,

3) Contractor’s Tender,

4) Special Conditions of Contract,

(5) Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

9) Any other documents listed in the Special Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish
both the Employer and the Contractor with two copies each of all the Contract
documents. Further, as and when necessary the Project Manager shall furnish the
Contractor [always with a copy to the Employer] with three [3] copies of such further
drawings or details or descriptive schedules as are reasonably necessary
either to explain or amplify the Contract drawings or to enable the Contractor to carry
out and complete the Works in accordance with these Conditions.

Language and Law
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3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

Project Manager’s Decisions

4.1  Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

5.1  The Project Manager may delegate any of his duties and responsibilities to
others after notifying the Contractor.

Communications

6.1  Communication between parties shall be effective only when in writing. A
notice shall be effective only when it is delivered.

Subcontracting

7.1  The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

8.1  The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities etc. as listed in the Special Conditions of Contract
and also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer
may modify the said List of Other Contractors etc., and shall notify the
Contractor of any such modification.

Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will
approve any proposed replacement of key personnel only if their relevant
qualifications and abilities are substantially equal to or better than those of the
personnel listed in the Qualification Information. If the Project Manager asks
the Contractor to remove a person who is a member of the Contractor’s staff
or work force, stating the reasons, the Contractor shall ensure that the person
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leaves the Site within seven days and has no further connection with the Work
in the Contract.

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date
and shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

and Temporary Works

The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other relevant
third parties for their approval. No erection of temporary works shall be done
until such approvals are obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility
for design of the Temporary works and all drawings prepared by the
Contractor for the execution of the temporary or permanent Works, shall be
subject to prior approval by the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

121

Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Program

131

Within the time stated in the Special Conditions of Contract, the Contractor
shall submit to the Project Manager for approval a program showing the
general methods, arrangements, order, and timing for all the activities in the
Works. An update of the program shall be a program showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining Work, including any changes to the sequence of
the activities.
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The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Special Conditions
of Contract. If the Contractor does not submit an updated program within this
period, the Project Manager may withhold the amount stated in the said
Appendix from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue program
has been submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the program and
submit it to the Project Manager again at any time. A revised program shall
show the effect of Variations and Compensation Events.

Possession of Site

141

The Employer shall give possession of all parts of the Site to the Contractor.
If possession of a part is not given by the date stated in the Special Conditions
of Contract, the Employer will be deemed to have delayed the start of the
relevant activities, and this will be a Compensation Event.

Access to Site

15.1

The Contractor shall allow the Project Manager and any other person
authorised by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be
carried out.

Instructions

16.1

The Contractor shall carry out all instructions of the Project Manager which
are in accordance with the Contract.

Extension or Acceleration of Completion Date

17.1

The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Work, which would cause
the Contractor to incur additional cost. The Project Manager shall decide
whether and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Project Manager in writing for a decision
upon the effect of a Compensation Event or variation and submitting full
supporting information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay caused by
such failure shall not be considered in assessing the new (extended)
Completion Date.
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No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.

18. Management Meetings

18.1

19.

191

19.2

20.

20.1

20.2

A Contract management meeting shall be held as per schedule and in any
event not less than once a month and attended by the Project Manager and the
Contractor. Its business shall be to review the plans for the remaining Work
and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management
meetings and provide copies of the same to those attending the meeting and
the Employer. The responsibility of the parties for actions to be taken shall be
decided by the Project Manager either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.

Defects

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. ~ The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Project Manager considers may have a defect. Should the defect be found, the
cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good
shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects
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before the end of the Defects Liability Period, which begins at Completion,
and is defined in the Special Conditions of Contract. The Defects Liability
Period shall be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If
the Contractor has not corrected a defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.

Bills Of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the
Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 20 percent and provided the
change does not exceed 25 percent of the Initial Contract price, the Employer
shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

Variations

22.1

22.2

22.3

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Employer with a quotation for carrying out
the variations when requested to do so. The Project Manager shall assess the
quotation, which shall be given within seven days of the request or within any
longer period as may be stated by the Project Manager and before the
Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Employer, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not
cause the cost per unit of quantity to change, the rate in the Bills of Quantities
shall be used to calculate the value of the variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the variation does
not correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.
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If the Contractor’s quotation is unreasonable, the Employer may order the
variation and make a change to the Contract price, which shall be based on the
Project Manager’s forecast of the effects of the variation on the Contractor’s
costs.

If the Project Manager determines that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work,
the Project Manager shall give the contractor the go ahead to proceed the
works and quotation shall be given after and the variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

23.3

23.4

23.5

The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and
the amounts which the Contractor considers himself to be entitled to. The
Project Manager shall check the monthly application and certify the amount to
be paid to the Contractor within 14 days. The value of Work executed and
payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed, materials delivered on Site,
variations and compensation events. Such materials shall become the
property of the Employer once the Employer has paid the Contractor for their
value. Thereafter, they shall not be removed from Site without the Project
Manager’s instructions except for use upon the Works.

Payments shall be adjusted for deductions for retention. The Employer shall
pay the Contractor the amounts certified by the Project Manager within 30
days of the date of issue of each certificate. The Employer shall not pay
interest on late payments.

Items of the Works for which no rate or price has been entered in will not be
paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Special Conditions of Contract. If the Contractor
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indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services, the Employer reserves the
right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of any changes in the expected
foreign currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements and the
foreign and local currency portions of the balance of the Contract Price shall
then be amended by agreement between Employer and the Contractor in order
to reflect appropriately such changes.

In the event that an advance payment is granted, the following shall apply: -

a) On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
not more than 10% (ten percent) of the original amount of the
Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has submitted
proof of the establishment of deposit or a directly liable guarantee
satisfactory to the Employer in the amount of the advance payment.
The guarantee shall be in the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by deductions
from the Interim payments and where applicable from the balance
owing to the Contractor. Reimbursement shall begin when the amount
of the sums due under the Contract reaches 20% of the original amount
of the Contract. It shall have been completed by the time 80% of this
amount is reached.

The amount to be repaid by way of successive deductions shall be calculated by
means of the formula:

Where:

granted

R = A(xt — xtt
80-20

Py
1]

the amount to be reimbursed

>
I

the amount of the advance which has been

Xt = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.

Xt = the amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.
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With each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24, Compensation Events

24.1

(a)

(b)

(©)

(d)

(€)

(f)

(9)

(h)

1)

(k)

24.2

The following issues shall constitute Compensation Events:

The Employer does not give access to a part of the Site by the
Site Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a
way that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on
time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon the Work, which is then found to have
no defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to tenderers (including the
Site investigation reports), from information available publicly and
from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

The effects on the Contractor of any of the Employer’s risks.

The Project Manager unreasonably delays issuing a Certificate
of Completion.

Other compensation events described in the Contract or
determined by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent

the Work being completed before the Intended Completion Date, the Contract
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Price shall be increased and/or the Intended Completion Date shall be
extended. The Employer shall decide whether and by how much the Contract
Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation
event upon the Contractor’s forecast cost has been provided by the Contractor,
it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager will assume that the Contractor
will react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that
the Employer’s interests are adversely affected by the Contractor not having
given early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the Special Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to the
claim has first arisen. The claim shall be submitted within thirty days
thereafter. Provided always that should the event giving rise to the claim of
continuing effect, the Contractor shall submit an interim claim within the said
thirty days and a final claim within thirty days of the end of the event giving
rise to the claim.

25. Price Adjustment

25.1

25.2

25.3

The Employer shall adjust the Contract Price if taxes, duties and other levies
are changed between the date 30 days before the submission of tenders for the
Contract and the date of Completion. The adjustment shall be the change in
the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provisions in the Contract
Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect the
cost to the Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from time to time
so assessed shall be added to or deducted from the Contract Price by the
Employer, as the case may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed to
have been calculated in the manner set out below and in sub-clauses 25.4 and
25.5 and shall be subject to adjustment in the events specified thereunder;
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Q) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other emoluments and
expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before
the date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Special Conditions of
Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased, then the
Contract Price shall be increased or decreased by the amount assessed
by the Project Manager based upon the difference, expressed as a
percentage, between the rate set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at
the date of publication of such increase or decrease.

(iii) No adjustment shall be made in respect of changes in the rates
of wages and other emoluments and expenses which occur after the
date of Completion except during such other period as may be granted
as an extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the Special
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken
into account in arriving at the amount of any interim certificate under clause
23 of these Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.
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Retention

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Special Conditions of Contract until Completion of the
whole of the Works. On Completion of the whole of the Works, half the total
amount retained shall be repaid to the Contractor and the remaining half when
the Defects Liability Period has passed and the Project Manager has certified
that all defects notified to the Contractor before the end of this period have
been corrected.

217. Liquidated Damages

27.1

27.2

The Contractor shall pay liquidated damages to the Employer at the rate stated
in the Special Conditions of Contract for each day that the actual Completion
Date is later than the Intended Completion Date. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of
liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. There
shall be no interest paid on the overpayment.

28. Performance Security

28.1

28.2

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a commercial bank licensed by the Central Bank of Kenya, and
denominated in Kenya Shillings. The Performance Security shall be valid until
a date sixty (60) days beyond the Defects Liability Period.

The Performance Security shall be either one or a combination of the
following:

a) An original Bank Guarantee that is strictly in the form and
content as prescribed in the Performance Security Form (Bank Guarantee) in
the Tender Document.

b) For Local bidders, Standby Letters of Credit (LC). All costs,
expenses and charges levied by all banks party to the LC shall be
prepaid/borne by the Tenderer. The LC must contain all the mandatory
conditions of payment to KPLC as prescribed in the Tender Security (Letters
of Credit) provided in the Tender Document.

C) For Foreign bidders, Standby Letters of Credit (LC) confirmed
by a bank in Kenya. All costs, expenses and charges levied by all banks party
to the LC including confirmation charges shall be prepaid/borne by the
Tenderer. The LC must contain all the mandatory conditions of payment to
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KPLC as prescribed in the Tender Security (Letters of Credit) provided in the
Tender Document.
28.3 The successful Tenderer shall furnish a Performance Security being the sum of
ten percent (10%) of the contract value.

28.4 KPLC shall seek authentication of the Performance Security from the issuing
bank. It is the responsibility of the successful Tenderer to sensitize its issuing bank on
the need to respond directly and expeditiously to queries from KPLC. The period for
response shall not exceed five (5) days from the date of KPLC’s query. Should there
be no conclusive response by the Bank within this period, such successful Tenderer’s
Performance Security may be deemed as invalid.

28.5 Failure of the successful Tenderer to furnish an authentic Performance Security,
the award shall be annulled and the Tender Security forfeited, in which event KPLC
may notify the next lowest evaluated Tenderer that its Tender has been accepted.

29. Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

29.2  All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work being
done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been
issued, the following are the Employer’s risks:

@ The risk of personal injury, death or loss of or damage to
property (excluding the Works, Plant, Materials and Equipment),
which are due to;

0] use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result of the
Works, or
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(i) negligence, breach of statutory duty or interference with
any legal right by the Employer or by any person employed by
or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer or in
Employer’s design, or due to war or radioactive contamination directly
affecting the place where the Works are being executed.

From the Completion Date until the Defects Correction Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and Materials is
the Employer’s risk except loss or damage due to;

@ A defect which existed on or before the Completion Date.

(b) An event occurring before the Completion Date, which was not
itself the Employer’s risk

(© The activities of the Contractor on the Site after the Completion
Date.

which are Contractor’s risks.

From the Start Date until the Defects Correction Certificate has been
issued, the risks of personal injury, death and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the Contractor,

30.4

30.5

insurance cover from the Start Date to the end of the Defects Liability Period,
in the amounts stated in the Special Conditions of Contract for the following
events;

@ loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(© loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract, and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’s approval before
the Start Date. All such insurance shall provide for compensation required to
rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may effect the insurance which the Contractor should
have provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.
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30.6 Alterations to the terms of an insurance shall not be made without the
approval of the Project Manager. Both parties shall comply with any
conditions of insurance policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of
the Works. The Employer shall take over the Site and the Works within Eight
[8] weeks of the Project Manager’s issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

@ the Contractor stops work for 30 days when no stoppage of
work is shown on the current program and the stoppage has not been
authorised by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the
progress of the Works, and the instruction is not withdrawn within 30
days;

(© the Contractor is declared bankrupt or goes into liquidation

other than for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the

Employer to the Contractor within 30 days (for Interim Certificate) or
60 days (for Final Certificate) of issue.
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(e) the Project Manager gives notice that failure to correct a
particular defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

()] the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials,
goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1

34.2

34.3

34.4

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of the
Work done and materials ordered and delivered to Site up to the date of the
issue of the certificate. Additional liquidated damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the

works, and the Contractor’s costs of protecting and securing the works.

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
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Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within
a reasonable time of the accounts therefore the Project Manager shall certify
the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination
exceeds the total amount which would have been payable on due completion
in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money
be less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

Release from Performance

351

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop Work as quickly as possible after
receiving this certificate and shall be paid for all Work carried out before
receiving it.

Corrupt gifts and payments of commission

The Contractor shall not;

37.

(@)

(b)

Offer or give or agree to give to any person in the service of the
Employer any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other Contract for the
Employer or for showing or forbearing to show favour or disfavour to any
person in relation to this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his behalf
or to his knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public Procurement
and Asset Disposal Act 2015 and Regulations 2006; Anti-Corruption and
Economic Crimes Act 2003; Public Finance Management Act Cap 412.

Settlement of Disputes
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In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress or
after the completion or termination of the Works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days
of the notice. The dispute shall be referred to the arbitration and final decision
of a person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

Q) Architectural Association of Kenya

(i) Institute of Quantity Surveyors of Kenya

(iii) Association of Consulting Engineers of Kenya
(iv) Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate
to which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.

Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of
the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the
said person ceasing to act.
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37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld
or is not in accordance with these Conditions.

3754 Any dispute or difference arising in respect of war risks
or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers,

have powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.

Supplier Performance Rating Scheme

KPLC shall use a Supplier Performance Rating Scheme (SPRS) to measure
the annual performance of the Supplier’s obligations and its conduct of the
contract.

The Scheme will be updated periodically commencing with the date of
execution of the contract by both parties. KPLC shall provide the Supplier
with a copy of the quarterly SPRS update on or before the expiry of seven (7)
days of the subsequent/reported quarter. The final tabulation shall be done at
the end of the year.

KPLC shall consider the Supplier’s overall annual performance at the end of
the last quarter.

At the request of either party, the parties shall discuss and conclude
deliberations on the annual SPRS report. At any such meetings and/or for the
purposes of the deliberations, KPLC Supply Chain — Procurement Department
shall appoint the Chairperson as well as the Secretariat.

The SPRS measures shall be according to Supplier Performance Rating Form
in Section XI
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38.6 A KP1, KP2 & KP3 assessment of the Supplier on the SPRS will be a
consideration for continued engagement between the parties in the subsequent
year. A KP4 assessment of the Supplier shall be a termination event.

38.7 The annual SPRS Report shall not be called into question nor be capable of
reference howsoever to the JRC. For these purposes, the ultimate decision of
KPLC on the annual SPRS Report shall be final.
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SECTION VI - SPECIAL CONDITIONS OF CONTRACT

CONDITIONS OF CONTRACT

CLA
USE

REQUIREMENT(S)

Employer

The Employers address is:
Kenya Power and Lighting
Company Ltd,

P.O. BOX 30099-00100,
Nairobi, Kenya

Project Manager

The Project Manager’s address is:
Administration & Property HR&Admin
Address — P.O. BOX 30099-00100,
Nairobi, Kenya.

The Name and identification number of the
contract

FOR PROPOSED CONSTRUCTION
OF MUHORONI 33/11 KV
SUBSTATION PERIMETER WALL
— TENDER NO.
KP1/9A.2/0T/22/ADMIN/17-18

The work consists of

Construction of a security boundary wall
includes:

1) Perimeter wall construction.

2) Plastering works

3) Coping

4) Painting.

5) Razor wire

6) Minor renovation of structures.

Start Date

After issuance of LPO

Intended Completion Date for the whole of
the works

As per the accepted tenderers program
of works

Other documents to form part of the
contract

As per tender

The number of days within which the
contractor shall submit a revised program
for the Works after delivery of the Letter of
Acceptance

7days

The Site Possession Date

Immediately after site handover

Site Location and Drawing Number

Muhoroni 33/11/kv Substation

Defects Liability Period (in days) 180 calendar days
Other Contractors, utilities etc to be -

engaged by the Employer on the Site

The period between program updates (In 14 days

days)

The amount to be withheld for late Kshs 50,000/=

submission of an updated Program
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The proportion of payment to be retained
(in Percent)

5% of the tender sum.

The Price Adjustment Clause (Shall/shall
not apply)

Shall not apply

The liquidated damages for the whole of
the works in % (per week)

0.5 % of contract value

Maximum Limit of liquidated damages in
%

10% of contract value.

Performance Security (as a percentage of
the Contract Price)

10% of contract value.

Completion Period for the works (in 22Weeks
weeks)
The rate of exchange for calculation of n/a

foreign currency payments

Advance payment (Shall/Shall not be
granted)

Not applicable in this tender.

Percentage of Retention (Of the Interim
Payment Certificate)

10% of interim payment certificate.

Minimum amount of interim certificates

5% of contract price

Time (in days) after which payment is to be 30 days
made after Interim Payment Certificate

signed by Project Manager and date of

receipt of Invoice.

Time after which payment to be made after 30 days

Final Payment Certificate signed by Project
Manager and date of receipt of Invoice.

Appointer of Arbitrator

The Employer and Contractor

Signature & Stamp of Tenderer.....................
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SECTION VII - SPECIFICATIONS

Specifications including the BOQ and scope of works is attached herein as appendix I.
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SECTION VIII — DRAWINGS

The required drawings are herein attached as appendix Il
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SECTION IX-BILL OF QUANTITIES
Notes for preparing Bills of Quantities

1.0 The objectives of the Bills of Quantities are;

To provide sufficient information on the quantities of Works to be performed to

enable tenders to be prepared efficiently and accurately; and

When a Contract has been entered into, to provide a priced Bill of Quantities for use

in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities
in sufficient detail to distinguish between the different classes of Works, or between
Works of the same nature carried out in different locations or in other circumstances
which may give rise to different considerations of cost. Consistent with these
requirements, the layout and content of the Bill of Quantities should be as simple and

brief as possible.
2.0 The Bills of Quantities should be divided generally into the following sections:
(@) Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state
the methods of measurement which have been adopted in the preparation of the Bill of
Quantities and which are to be used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to
tangible items such as site office and other temporary works, otherwise items such as
security for the Works which are primarily part of the Contractor’s obligations should

be included in the Contractor’s rates.
(b)  Work Items

(i) The items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing, or any
other special characteristics may give rise to different methods of construction, or
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phasing of the Works, or considerations of cost. General items common to all parts of

the Works may be grouped as a separate section in the Bill of Quantities.

(i) Quantities should be computed net from the Drawings, unless directed otherwise
in the Contract, and no allowance should be made for bulking, shrinkage or waste.

Quantities should be rounded up or down where appropriate.

(iii) The following units of measurement and abbreviations are recommended for use.

Unit Abbreviation Unit Abbreviation
cubic meter m3 or cum millimeter mm

hectare ha month mon

hour hr number nr

kilogram kg square meter m2or sqgm
lump sum sum square millimeter | mm? or sq mm
meter m week wk

metric ton (1,000 | T

kg)

(iv) The commencing surface should be identified in the description of each item for
Work involving excavation, boring or drilling, for which the commencing surface is
not also the original surface. The excavated surface should be identified in the
description of each item for Work involving excavation for which the excavated
surface is not also the final surface. The depths of Work should be measured from the

commencing surface to the excavated surface, as defined.
(c) Daywork Schedule

A Daywork Schedule should be included if the probability of unforeseen work,
outside the items included in the Bill of Quantities, is relatively high. To facilitate
checking by the Employer of the realism of rates quoted by the tenderers, the
Daywork Schedule should normally comprise:

(i) a list of the various classes of labour, and materials for which basic
Daywork rates or prices are to be inserted by the tenderer, together with a
statement of the conditions under which the Contractor will be paid for Work

executed on a Daywork basis; and
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(i) a percentage to be entered by the tenderer against each basic Daywork
Subtotal amount for labour, materials and plant representing the Contractor’s

profit, overheads, supervision and other charges.
(d) Provisional Quantities and Sums

(i) Provision for quantity contingencies in any particular item or class of Work with a
high expectation of quantity overrun should be made by entering specific “Provisional
Quantities” or “Provisional Items” in the Bill of Quantities, and not by increasing the
quantities for that item or class of Work beyond those of the Work normally expected
to be required. To the extent not covered above, a general provision for physical
contingencies (quantity overruns) should be made by including a “Provisional Sum”
in the Summary of the Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a“Provisional Sum” in the Summary of
the Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals
as the future need arises.

(i1) Provisional sums to cover specialized works normally carried out by Nominated
Sub Contractors should be avoided and instead Bills of Quantities of the specialised
Works should be included as a section of the main Bills of Quantities to be priced by
the Main Contractor. The Main Contractor should be required to indicate the name (s)
of the specialised firms he proposes to engage to carry out the specialized Works as
his approved domestic sub-contractors. Only provisional sums to cover specialized
Works by statutory authorities should be included in the Bills of Quantities.

(e) Summary

The Summary should contain a tabulation of the separate parts of the Bills of
Quantities carried forward, with provisional sums for Daywork, for physical
(quantity) contingencies, and for price contingencies (upward price adjustment) where

applicable.
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SECTION X - SUMMARY OF EVALUATION PROCESS

Evaluation of duly submitted tenders will be conducted along the following three
main stages: -
Part | - Preliminary Evaluation Criteria Under Clause 3.33 of the ITT. These are
mandatory requirements. This shall include confirmation of the following: -
Submission of Declaration Form(s) duly completed and signed.
Submission and considering Tender Form (non — financial) duly completed and
signed.
Submission and considering the following:-
6.1.4.1 For Local Tenderers
a) Company or Firm’s Registration Certificate
b) PIN Certificate.
c) Valid Tax Compliance Certificate.
That the Tender is valid for the period required.
Site visit form signed and stamped by authorized staff.
Valid NCA Certification for the respective Category/Class NCA4, NCA5, NCA6 &
NCA?7.
Submission and considering the Confidential Business Questionnaire:-
a) Is properly filled.
b) That details correspond to the related information in the bid.
c) That the Tenderer is not ineligible as per paragraph 3.2 of the ITT.
d) Submission and considering the Certificate of Confirmation of Directors and
Shareholding (CR12)

6.1.10 Record of unsatisfactory or default in performance obligations in any contract shall be

considered. This shall include any Tenderer with unresolved case(s) in its

performance obligations for more than two (2) months in any contract.

6.1.11 Notwithstanding the above, considering any outstanding obligations/Supplier

Performance Review Scheme (SPRS) where applicable and the performance capacity

indicated by the Tenderer.

6.1.12 Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in

accordance with the Tender requirements.

6.1.13 tenderers confirmation that at least forty percent of their supplies is sourced from

citizen contractors.
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6.1.14 Submission and checking that the Bill of Quantities is fully filled, priced, signed and
stamped.

6.1.15 Any tender from a tenderer whose current ongoing project(s) with Kenya Power is/are
behind schedule and without any approved extension of time shall not be considered

for the next stage of evaluation.

Tenderers will proceed to the Technical Stage only if they qualify in compliance with

Part 1 above, Preliminary Evaluation under clause 3.35.
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6.2 Part Il - Technical Evaluation under clause 3.35 of the ITT. It will include the

following stages: - Pass mark 75%.

NO. EVALUATION ATTRIBUTE WEIGHTING
%
6.2.1 | Previous experience: Details of similar projects 20

undertaken successfully within the last 3 years and
evidenced by letters of reference from clients, completion
certificates for the respective projects.

6.2.2 | Qualified Key personnel as required under clause 3.20 in 20
the tender relevant to the works who will actively be
involved in the proposed project. Evidence of registration
with relevant professional bodies. (Provide detailed
recently signed CVs accompanied by relevant academic
and professional certificates. Telephone contacts must be
provided)

6.2.4 | Proposed completion period for the project accompanied 20
by a proposed Implementation Plan with completion date.
Confirming that the Supplier’s offered Works Program

meets KPLC'’s requirements.
6.2.7 | Detailed review of the Bill of Quantities. 15
6.2.8 | Sanctity of the tender document: the document shall be 10

submitted in its original form and not mutilation or

typesetting is allowed

6.2.9 | Equipment. Give a list and type of relevant equipment 15
owned by the company evidenced by ownership
documents. Where not owned by the company, provide
documentary evidence of leased equipment as required
under clause 3.16 and 3.20

TOTAL 100
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Part 111 — Financial Evaluation under clause 3.36 of the ITT.

Evaluation of the following Financial information against Tender Requirements and

Specifications: -

NO. EVALUATION CRITERIA

6.3.1 |a) Detailed financial review of the priced Bill of
Quantities.

b) Checking that the Tenderer has quoted prices based on
all costs including duties and taxes

6.3.4 | Provide documentary evidence of liquid assets and/or
credit facilities, net of other contractual commitments and
exclusive of any advance payments which may be made

under the contract.)

6.3.6 | Submission of and considering the valid copy of certificate
of Confirmation of ~ Directorships and Shareholding
(CR12) issued by either the Registrar of Companies or
Registrar of Business Names that is not more than three (3)

months old from the Date of the Tender Document.

6.3.7 | Confirming that the Tenderer’s offered Terms of Payment

meets KPLC'’s credit/payment terms.

6.3.8 | Considering information submitted in the Confidential
Business Questionnaire against other information in the

bid including declared maximum value of business.

TOTAL
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*NOTES: -

For purposes of evaluation, the exchange rate to be used for currency conversion shall
be the selling exchange rate prevailing on the date of tender closing provided by the
Central Bank of Kenya. (Visit the Central Bank of Kenya website).

Total tender value means the Tenderer’s total tender price inclusive of Value Added
Tax (V.A.T) for the services it offers to provide.

For companies or firms that are registered or incorporated within the last one calendar
year of the Date of the Tender Document, they should submit certified copies of bank
statements covering a period of at least six months prior to the date of the tender
document. The copies should be certified by the Bank issuing the statements. The
certification should be original.

The spot balance of 20% required will be that which is seen in the certified bank
statements at least in any day of the month of the Date of the Tender Document.
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SECTION XI - SUPPLIER PERFORMANCE RATING FORM
(This form is for information only and not to be filled in by any bidder. It is
for official use by KPLC to evaluate performance of Suppliers during the
contract period)

Name of Firm....eeeeeiereiieriieiieriienieeseeesennDALC eeeieriierniennnnnn.
Category of Product/Service (e.g. Civil WOFKS) cc.eeeeeneeniennnnnn.
Period of evaluation.....eeeiieeeeiiieeeiieeeeieereeeeeeeseesssesecsscssscssssees

Use Comment Totals
1. COST OF r s
SERVICE/PRODU Supplier Procureme Scor
CcT Rating guidelines Score nt Score e
Did the vendor assist in or advice
on ways of reducing the costs?
YES:4 PARTIALLY NO:
2 0
10
How closely did your final costs
correspond to your expectation YES:2 PARTIALLY NO:
at the beginning of the H 0
project/tender? 10.00%
Did the company stick to the PARTIALLY NO:
agreed transaction/contract YES:4 2 0
rates? i
Totals
2.0N TIME
DELIVERY OF Did the vendor perform work in i
PRODUCT OR compliance with contract terms YES:6 ?:RTIALLY (I;IO.
SERVICE and agreements? i 10
Was the \{endor prt?mpt and PARTIALLY NO:
effective in correction of YES:2 a1 0
situations and conditions? i 10.00%
Are you able to track service
level agreements and determine PARTIALLY NO:
. - YES:2
duration of incidents from the 1 0
vendor?
3. FLEXIBILITY Rating guidelines Totals
TO RESPOND TO Was the vendor willing to
UNEXPECTED change their product/service on YES:6 PARTIALLY NO:
DEMAND OF special needs? . :3 (1]
SERVICE 6
6.00%
4. QUALITY Rating guidelines Totals
When performing their duties,
was there - rework or returns PARTIALLY YES:
NO:6
caused by non-conformance to 3 0
quality? 14
Was the quality of service
delivered equal to KPLC YES:8 :‘ARTIALLY NO:0
minimum requirements? i 14.00%
5.RESPONSIVEN Totals
ESS Rating guidelines
Was the vendor well responsive
to information requests, issues, YES:2 PARTIALLY NO:
or problems that arose in the . 1 0
course of service? 14
Was the vendor open to
feedback on low quality of PARTIALLY NO:
X - YES:6
service levels and willing to act 3 0
on this? 14.00%
Is it easy to reach staff members
of suppliers in case of a request PARTIALLY NO:
Lo YES:6
or query? (are communication 3 0
channels clear?)
6. CUSTOMER Totals
SUPPORT Rating guidelines
Did the vendor offer effective YES:1 PARTIALLY NO:
customer support? 0 4 0 18
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In case of reported
problems/issues, were there
follow ups by the vendor to
ensure the problem is fully
resolved during support?

YES:8
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PARTIALLY
4

NO:

18.00%

7.
COMMUNICATI
ON SKILLS

Rating guidelines

Totals

Are you satisfied with the
attitude, courtesy, and
professionalism of this vendor's
staff? Written or spoken?

YES:2

PARTIALLY
1

NO:

Are the vendor's staff well
equipped and skilled in handling
requests / issues? Are you
rotated too much among staff
on an issue?

YES:4

PARTIALLY
2

NO:

6.00%

8.
DOCUMENTATI
ON AND
ACCOUNTING

Rating guidelines

Totals

Are you satisfied with how the
Vendor presents documentation
(invoices & licenses etc) when
required to do so, to necessitate
finalization of contract renewals
and payments?

YES:6

PARTIALLY
3

NO:

10

Was problem documentation
(incident reports) presented
promptly by the vendor and was
it complete?

YES:4

PARTIALLY
2

NO:

10.00%

9. VALUE ADD

Rating guidelines

Totals

Did the vendor go over and
above in optimizing service
delivery process for effective
services delivery?

YES:6

PARTIALLY
3

NO:

12

Did the vendor go over and
above and offer training or
knowledge to assist with better
systems support?

YES:6

PARTIALLY
3

NO:

12.00%

Totals
Score:

Totals

Maximum Score

100.

100.0

100.00%

VENDOR'S TOTAL SCORE

VENDOR'S PERCENTAGE SCORE

ISSUES FOR FOLLOW UP -

Evaluation Done

by:

Checked/Validat

ed by

Name

Departmen
t

Date

Score in Percentage %

PERFORMANCE LEVEL DEFINATION;

>75% - KP1 GREEN
50% - KP2 AMBER
25% - KP3 YELLOW
>25% - KP4 RED

RATING: [75% - V Good, 50% - Good, 25% - Fair, Below 25% - Poor]

RECOMMENDATION
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Status Tick as appropriate
1 Grant supplier preferred status KP1
2 | Work with supplier or develop and improve supplier | KP2 & KP3
3 | Abandon / switch suppliers KP4
Name:...cooovvieiiinniiiennnnncnnns N 114 | Date
Name:....coocvviniiinnrennnnnnnnes ) 1L 1| N Date:............
Name:....coocvviniiinnrennnnnnnnes ) 1L 1| N Date:............
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SECTION XII - STANDARD FORMS

Q) Form of Tender

(i) Confidential Business Questionnaire

(i) Tender Security Form (Bank Guarantee)

(iv)  Tender Security Form (Letter of Credit)

(V) Tender Security Form (Sacco Society, Micro Finance, Enterprise und)
(vi)  Declaration Form

(vii)  Letter of notification of award

(viii) Letter of notification of regret

(ix)  Contract Agreement Form

x) Performance Security Form (Bank Guarantee)
(xi)  Performance Security Form (LC)

(xii)  Letter of Acceptance

(xiii) Qualification Information

(xiv)  Site Visit Form
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(i) - TENDER FORM

Date:..........ooooiiiiil
Tender No..................
To:
The Kenya Power & Lighting Company Limited,
Stima Plaza,

Kolobot Road, Parklands,
P.O Box 30099 — 00100,
Nairobi, Kenya.

Ladies and Gentlemen,

1. Having read, examined and understood the Tender Document including all
Addenda, the receipt of which is hereby duly acknowledged, we, the undersigned
Tenderer, offer to supply, deliver, install and commission (the latter two where
applicable)  .........oco i e ee e ew. (insert goods  description) |
accordance and conformity W|th the said tender document for the sum of
................... (total tender amount inclusive of all taxes in words and figures) or
such sums as may be ascertained in accordance with the Price Schedule attached
herewith and made part of this Tender.

2. We undertake, if our Tender is accepted, to deliver, install and commission the
goods in accordance with the delivery schedule specified in the Schedule of
Requirements.

3. If our Tender is accepted, we will obtain the performance security of a licensed
commercial bank in Kenya in a sum equivalent to ten percent (10%) of the
contract price for the due performance of the contract, in the form(s) prescribed by
The Kenya Power & Lighting Company Limited.

4.* We agree to abide by this Tender for a period of.............. days (Tenderer
please indicate validity of your tender) from the date fixed for tender opening as
per the Tender Document, and it shall remain binding upon us and may be
accepted at any time before the expiration of that period.

5. This Tender, together with your written acceptance thereof and your notification

of award, shall not constitute a contract, between us. The contract shall be formed
between us when both parties duly sign the written contract.
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6. We understand that you are not bound to accept any Tender you may receive.

Yours sincerely,

Name of Tenderer

Signature of duly authorised person signing the Tender

Name and Designation of duly authorised person signing the Tender

Stamp or Seal of Tenderer

*NOTES:
1. KPLC requires a validity period of at least One Hundred and Twenty (120)

days.
2. This form must be duly completed, signed, stamped and/or sealed.
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(ii) — CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM

All Tenderers are requested to give the particulars indicated in Part 1 and either Part 2
(@), 2 (b) or 2 (c) whichever applies to your type of business. Youth, Persons with
disabilities and Women shall in addition complete part 2(d). Tenderers are advised
that it is a serious offence to give false information on this form.

Part 1 — General
BUSINESS NAMIE. . .ottt e e e

Location of buSINESS PremiSes. ... .o.uveriieteiteite ettt eaieeieeaeeannanns

PlotNoO. oo Street/ Road ....ooeeiee i,

Nature of YOUT DUSINESS .. ..onuiiniitiie e
Registration Certificate NO..........ooiiiiiiii

Maximum value of business which you can handle at any time KSh..............

Name of your Bankers ......................ooni Branch... ..................
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Part 2 (a) Sole Proprietor
Yourname in full ...
Nationality ...........coovvvineinnn... Country of origin .........cccoevvviiiiinnnnnn..

Part 2 (b) Partnership
Give details of partners as follows: -
Names Nationality Shares (%)

Part 2 (c) Registered Company

Private or PUblic .......oooiiii
State the nominal and issued capital of company-

*Nominal in KSh. ...

*Total Issued KSh. ...,

Give details of all directors as follows
Name Nationality Shares (%)

Part 2 (d) Registered Youth, Women and Persons with Disabilities
Give details of members as follows: -
Names Nationality Age Gender Shares (%)

Name of duly authorized person to sign for and on behalf of the Tenderer

Designation of the duly authorized person..................ccooiiiiiiiiiiininn...

Signature of the duly authorized person.....................ooiiini
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*NOTES TO THE TENDERERS ON THE QUESTIONNAIRE

1. The address and contact person of the Tenderer provided above shall at all
times be used for purposes of this tender.

2. The details on this Form are essential and compulsory for all Tenderers.

Failure to provide all the information requested shall lead to the
Tenderer’s disqualification.
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(iii) - TENDER SECURITY FORM — (BANK GUARANTEE)

(To Be Submitted On Bank’s Letterhead) Date:

To:

The Kenya Power & Lighting Company Limited,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

WHEREAS ... (name of the Tenderer)
(hereinafter called “the Tenderer”) has submitted its Tender dated ......... for the
supply, installation and commissioning of.............................. (please insert

KPLC tender no. and name) (hereinafter called “the Tender”);

KNOW ALL PEOPLE by these presents that
WE. ... of i having our registered
office at......................... (hereinafter called “the Bank”), are bound unto The

Kenya Power and Lighting Company Limited (hereinafter called “KPLC” which
expression shall where the context so admits include its successors-in-title and
assigns) in the sum of ............coooiiiiii for which payment well and
truly to be made to the said KPLC, the Bank binds itself, its successors, and assignees
by these presents.

We undertake to pay you, upon your first written demand declaring the Tenderer to be
in breach of the tender requirements and without cavil or argument, the entire sum of
this guarantee being .......................... (amount of guarantee) as aforesaid, without
you needing to prove or to show grounds or reasons for your demand or the sum
specified therein.

This tender guarantee will remain in force up to and including thirty (30) days after
the period of tender validity, and any demand in respect thereof should reach the Bank
not later than the date below.

This guarantee is valid until the ........ dayof........cooo. 20......
EITHER

SEALED with the )

COMMON SEAL )
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of the said BANK
thiS oo day BANK SEAL
Of oo 20..

in the presence of :-

and in the presence of:-

N N N N N N N N N N N

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S) ATTORNEY(S) of
the BANK

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank

Signature(s) of the duly authorised person(s)

NOTES TO TENDERERS AND BANKS

1. Please note that no material additions, deletions or alterations regarding the
contents of this Form shall be made to the Tender Security to be furnished by
the Tenderer. If any are made, the Tender Security shall not be accepted and
shall be rejected by KPLC. For the avoidance of doubt, such rejection will be
treated as non-submission of the Tender Security where such Security is
required in the tender.

2. It is the responsibility of the Tenderer to sensitize its issuing bank on the need
to respond directly and expeditiously to queries from KPLC. The period for
response shall not exceed three (3) days from the date of KPLC’s query.
Should there be no conclusive response by the Bank within this period, such
Tenderer’s Tender Security shall be deemed as invalid and the bid rejected.
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3. The issuing bank should address its response or communication regarding
the bond to KPLC at the following e-mail address — “guarantees@
kplc.co.ke”

4. The Tender validity period is one hundred and twenty (120) days as set out in
the Invitation to Tender (at Section | of the Tender document) or as otherwise
may be extended by KPLC. Therefore the Tender Security must at all times be
valid for at least 30 days beyond the tender validity period.
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(iv) - TENDER SECURITY — (LETTERS OF CREDIT)

The Mandatory Conditions to be included in the Letters are in two parts, A and B.
Part A
Form of Documentary credit - “Irrevocable Standby”

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION)
ICC Publication No. 600.

Place of expiry - At the counters of the advising bank.

The SBLC should be available — “By Payment”

Drafts should be payable at - “SIGHT”

Documents required -

1. Beneficiary’s signed and dated statement demanding for payment under the letter
of credit 1 JO TR (Insert LC No.)
AS. .ttt (Name of applicant) (hereinafter called the “Tenderer”)
indicating that the “Tenderer” has defaulted in the obligations of the Tenderer as
stated by the Beneficiary.

2. The Original Letter of Credit and all amendments, if any.

Additional Conditions -

1. All charges levied by any bank that is party to this documentary credit are for the
account of the applicant.

2. There should be no conditions requiring compliance with the specific regulations
or a particular country’s Law and regulations.

Charges - All bank charges are for the account of the applicant.

*Confirmation instructions — (See notes below)

Part B
The proceeds of these Letters are payable to KPLC -

a) if the Tenderer withdraws its Tender after the deadline for submitting Tenders
but before the expiry of the period during which the Tenders must remain
valid.

b) if the Tenderer rejects a correction of an arithmetic error

C) if the Tenderer fails to enter into a written contract in accordance with the

Tender Document
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if the successful Tenderer fails to furnish the performance security in
accordance with the Tender Document.

if the Tenderer fails to extend the validity of the tender security where KPLC
has extended the tender validity period in accordance with the Tender
Document.

NOTES TO TENDERERS AND BANKS.

Please note that should the Tender Security (LC) omit any of the above
conditions the LC shall not be accepted and shall be rejected by KPLC. For
the avoidance of doubt, such rejection will be treated as non-submission of the
LC where such LC is required in the Tender.

It is the responsibility of the Tenderer to sensitize its issuing bank on the need
to respond directly and expeditiously to any queries from KPLC. The period
for response shall not exceed three (3) days from the date of KPLC’s query.
Should there be no conclusive response by the Bank within this period, such
Tenderer’s Tender Security shall be deemed as invalid and the bid rejected.

The issuing bank should address its response or communication regarding
the bond to KPLC at the following e-mail address — “guarantees@
kplc.co.ke”

The Tender validity period is one hundred and twenty (120) days as set out in
the Invitation to Tender (at Section | of the Tender document) or as otherwise
may be extended by KPLC. Therefore the Tender Security must at all times be
valid for at least 30 days beyond the tender validity period.
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(v) - TENDER SECURITY FORM (SACCO SOCIETY, DEPOSIT TAKING
MICRO FINANCE INSTITUTIONS, WOMEN ENTERPRISE FUND &
YOUTH ENTERPRISE FUND)

(To Be Submitted On Institutions Letterhead)
Date:

To:

The Kenya Power & Lighting Company Limited,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

WHEREAS..............oo (hereinafter called “the Tenderer”) has
undertaken, in pursuance of your Tender Number.................... (reference number
of the Tender) and its Tender dated ..................(insert Tenderer’s date of Tender
taken from the Tender Form) to supply ............... (description of the Goods)

(hereinafter called “the Contract);

AND WHEREAS it has been stipulated by you in the said Contract that the Tenderer
shall furnish you with an Institution’s guarantee by an acceptable Institution for the
sum specified therein as security for compliance of the Tenderer’s performance
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Tenderer a Guarantee;

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to
you, on behalf of the Tenderer, up to a total of......................... (amount of the
guarantee in words and figures) and we undertake to pay you, upon your first written
demand declaring the Tenderer to be in default under the Contract and without cavil
or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid, without you needing to prove or to show grounds
or reasons for your demand or the sum specified therein.

This guarantee is valid until the ............ dayof.......cooiiiiiiiii.. 20....

EITHER
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SEALED with the )
COMMON SEAL )
of the said INSTITUTION )
)
this ..ooovviiii s day )
) INSTITUTION SEAL
Of oo 20. )
in the presence of :- )
)
)
)
and in the presence of:- )
)

N—r

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S)/ ATTORNEY(S) of
the INSTITUTION

Name(s) and Capacity(ies) of duly authorized representative(s)/ attorney(s) of the
Institution.

Signature(s) of the duly authorised person(s)

NOTES TO SUPPLIERS AND INSTITUTIONS

1. Please note that no material additions, deletions or alterations regarding the
contents of this Form shall be made to the Tender Security to be furnished by
the Tenderer. If any are made, the Tender Security shall not be accepted and
shall be rejected by KPLC. For the avoidance of doubt, such rejection will be
treated as non-submission of the Tender Security where such Security is
required in the tender.
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2. It is the responsibility of the Tenderer to sensitize its issuing institution on the
need to respond directly and expeditiously to queries from KPLC. The period
for response shall not exceed three (3) days from the date of KPLC’s query.
Should there be no conclusive response by the institution within this period,
such Tenderer’s Tender Security shall be deemed as invalid and the bid
rejected.

3. The issuing institution should address its response or communication
regarding the Tender Security to KPLC at the following e-mail address —
“guarantees@ kplc.co.ke”

4. The Tender validity period is one hundred and twenty (120) days as set out in
the Invitation to Tender (at Section | of the Tender document) or as otherwise
may be extended by KPLC. Therefore the Tender Security must at all times be
valid for at least 30 days beyond the tender validity period.
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(vi) - DECLARATION FORM

Date

To:

The Kenya Power & Lighting Company Limited,
P.O Box 30099 — 00100,

Stima Plaza, Kolobot Road, Parklands,

Nairobi,

KENYA.

Ladies and Gentlemen,

The Tenderer i.e. (full name and complete physical and postal

address) declare the following: -

a) That 1/ We have not been debarred from participating in public procurement
by anybody, institution or person.

b) That I/ We have not been involved in and will not be involved in corrupt and
fraudulent practices regarding public procurement anywhere.

C) That 1/We or any director of the firm or company is not a person within the
meaning of paragraph 3.2 of ITT (Eligible Tenderers) of the Instruction to
Tenderers.

d) That I/ We are not insolvent, in receivership, bankrupt or in the process of
being wound up and is not the subject of legal proceedings relating to the
foregoing.

e) That I/ We are not associated with any other Tenderer participating in this
tender.

f) That I/We do hereby confirm that all the information given in this tender is

accurate, factual and true to the best of our knowledge.

Yours sincerely,

Name of Tenderer

Signature of duly authorised person signing the Tender

Name and Designation of duly authorised person signing the Tender

Stamp or Seal of Tenderer
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(vii) - DRAFT LETTER OF NOTIFICATION OF AWARD

To: (Name and full address of the Successful Tenderer)............

Dear Sirs/ Madames,

RE: NOTIFICATION OF AWARD OF TENDER NO. ...............

We refer to your Tender dated..................... and are pleased to inform you that
following evaluation, your Tender has been accepted as follows: -

This notification does not constitute a contract. The formal Contract Agreement,
which is enclosed herewith shall be entered into upon expiry of fourteen (14) days
from the date hereof pursuant to the provisions of the Public Procurement and Asset
Disposal Act, 2015 (or as may be amended from time to time or replaced).

Kindly sign, and seal the Contract Agreement. Further, initial and stamp on all pages
of the documents forming the Contract that are forwarded to you with this letter.
Thereafter return the signed and sealed Contract together with the documents to us
within fourteen (14) days of the date hereof for our further action.

We take this opportunity to remind you to again note and strictly comply with the
provisions as regards the Tender Security, Signing of Contract and Performance
Security as stated in the Instructions to Tenderers.

We look forward to a cordial and mutually beneficial business relationship.

Yours faithfully,

FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED

GENERAL MANAGER, SUPPLY CHAIN

Enclosures
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(viii) — DRAFT LETTER OF NOTIFICATION OF REGRET

To: (Name and full address of the Unsuccessful Tenderer)............ Date:
Dear Sirs/ Madams,

RE: NOTIFICATION OF REGRET IN RESPECT OF TENDER NO.

We refer to your Tender dated..................... and regret to inform you that
following evaluation, your Tender is unsuccessful. It is therefore not accepted. The
brief reasons are as follows:-

The successful bidder was

However, this notification does not reduce the validity period of your Tender
Security. In this regard, we request you to relook at the provisions regarding the
Tender Security, Signing of Contract and Performance Security as stated in the
Instructions to Tenderers.

You may collect the tender security from our Legal Department (Guarantees Section),
on the 2" Floor, Stima Plaza, Kolobot Road, Parklands, Nairobi only after expiry of
twenty five (25) days from the date hereof on Mondays and Wednesdays ONLY
between 9.00 a.m to 12.30 pm and 2.00p.m to 4.00p.m.

It is expected that by that time KPLC and the successful bidder will have entered into
a contract pursuant to the Public Procurement and Asset Disposal Act, 2015 (or as
may be amended from time to time or replaced). When collecting the Security, you
will be required to produce the original or certified copy of this letter.

We thank you for the interest shown in participating in this tender and wish you well
in all your future endeavours.

Yours faithfully,
FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED

GENERAL MANAGER, SUPPLY CHAIN
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(ix) - CONTRACT AGREEMENT FORM

THIS AGREEMENT made this......... day Ofceeeieveiernrnnnnnnnns 20.... BETWEEN
THE KENYA POWER & LIGHTING COMPANY LIMITED, a limited liability
company duly incorporated under the Companies Act, Chapter 486 of the Laws of
Kenya, with its registered office situated at Stima Plaza, Kolobot Road, Parklands,
Nairobi in the Republic of Kenya and of Post Office Box Number 30099-00100,
Nairobi in the Republic aforesaid (hereinafter referred to as the “KPLC”) of the one
part,

AND

...................................... (Contractor’s full name and principal place of
business) a duly registered entity according to the laws of........ (state country) and
of Post Office Box Number/Physical Address.....ccceeeveeneee. (full address physical

and postal of Contractor) in the Republic aforesaid, (hereinafter referred to as the
“Contractor” of the other part;

WHEREAS KPLC invited tenders for certain works, that is to say for ......cc.cceeeeeeee.
under Tender Number.................

AND WHEREAS KPLC has accepted the Tender by the Contractor for the services
inthesum of c.cceiveiniiniiennnnnnn. ( (hereinafter called “the Contract Price”).

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: -

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract and the Tender
Document.

2. Unless the context or express provision otherwise requires: -

a) reference to “this Agreement” includes its recitals, any schedules and
documents mentioned hereunder and any reference to this Agreement
or to any other document includes a reference to the other document as
varied supplemented and or replaced in any manner from time to time.

b) any reference to any Act shall include any statutory extension,
amendment, modification, re-amendment or replacement of such Act
and any rule, regulation or order made thereunder.

C) the Official Purchase Order shall also mean the Official Order or Local
Purchase Order.
d) words importing the masculine gender only, include the feminine

gender or (as the case may be) the neutral gender.
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e) words importing the singular number only include the plural number
and
vice-versa and where there are two or more persons included in the
expression the “Contractor” the covenants, agreements obligations
expressed to be made or performed by the Contractor shall be deemed
to be made or performed by such persons jointly and severally.

f) where there are two or more persons included in the expression the
“Contractor” any act default or omission by the Contractor shall be
deemed to be an act default or omission by any one or more of such
persons.

3. In consideration of the payment to be made by KPLC to the Contractor as
hereinbefore mentioned, the Contractor hereby covenants with KPLC to
perform and Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract
provide the services and remedy any defects thereon in conformity in all
respects with the provisions of the Contract.

4. KPLC hereby covenants to pay the Contractor in consideration of the proper
performance and provision of the services and the remedying of defects
therein, the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the
Contract.

1. The following documents shall constitute the Contract between KPLC and the
Contractor and each shall be read and construed as an integral part of the
Contract: -

a) this Contract Agreement
b) Letter of Acceptance dated ..............

a) Conditions of Contract

b) Special Conditions of Contract

C) Official Purchase Order where applicable.

d) Specifications

e) Drawings

h) Priced Bill of Quantities and agreed upon with KPLC.
) Work program (work methods and schedule)

i) KPLC’s Notification of Award dated............
k) Tender Form signed by the Contractor
)} Declaration Form signed by the Contractor/ successful Tenderer
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In the event of any ambiguity or conflict between the contract documents
listed above, the order of precedence shall be the order in which the contract
documents are listed in 5 above except where otherwise mutually agreed in
writing.

The Commencement date shall be the working day immediately following the

fulfillment of all the following: -

a) Execution of this Contract Agreement by KPLC and the Contractor.

b) Issuance of the Performance Bond by the Contractor and confirmation
of its authenticity by KPLC.

C) Issuance of the Official Order by KPLC to the Contractor.

d) Where applicable, Opening of the Letter of Credit by KPLC.

The period of contract validity shall begin from the Commencement date and
end at the expiry of the Defects Liability Period.

Provided that the expiry period of the Warranty shall be as prescribed and
further provided that the Warranty shall survive the expiry of the contract.

It shall be the responsibility of the Contractor to ensure that its Performance
Security is valid at all times during the period of contract validity and further
is in the full amount as contracted.

Any amendment, change, addition, deletion or variation howsoever to this
Contract shall only be valid and effective where expressed in writing and
signed by both parties.

No failure or delay to exercise any power, right or remedy by KPLC shall
operate as a waiver of that right, power or remedy and no single or partial
exercise of any other right, power or remedy.

Notwithstanding proper completion of performance or parts thereof, all the
provisions of this Contract shall continue in full force and effect to the extent
that any of them remain to be implemented or performed unless otherwise
expressly agreed upon by both parties.

Any notice required to be given in writing to any Party herein shall be deemed
to have been sufficiently served, if where delivered personally, one day after
such delivery; notices by electronic mail and facsimile shall be deemed to be
served one day after the date of such transmission and delivery respectively,
notices sent by post shall be deemed served seven (7) days after posting by
registered post (and proof of posting shall be proof of service), notices sent by
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courier shall be deemed served two (2) days after such receipt by the courier
service for Local contractors and five (5) days for Foreign contractors.

14. For the purposes of Notices, the address of KPLC shall be Company
Secretary, The Kenya Power & Lighting Company Limited, 7" Floor, Stima
Plaza, Kolobot Road, Post Office Box Number 30099-00100, Nairobi, Kenya.
The address for the Contractor shall be the Contractor’s address as stated by it
in the Confidential Business Questionnaire provided in the Tender Document.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed
in accordance with the laws of Kenya the day and year first above written.

SIGNED for and on behalf
of KPLC

MANAGING DIRECTOR & CEO

and in the presence of:-

COMPANY SECRETARY

SEALED with the COMMON SEAL
of the CONTRACTOR
in the presence of:-

DIRECTOR Affix Contractor’s Seal here

DIRECTOR’S FULL NAMES

and in the presence of:-
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DIRECTOR/ COMPANY SECRETARY

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES

DRAWN BY: -

Awuor Owiti,

Advocate,

C/o The Kenya Power & Lighting Company Limited,
7" Floor, Stima Plaza,

Kolobot Road, Parklands,

Post Office Box Number 30099-00100,

NAIROBI, KENYA,

Telephones:  + 254-20-3201000/ 731

PROPOSED CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION PERIMETER WALL



96

(x) PERFORMANCE SECURITY FORM (BANK GUARANTEE)

(To Be Submitted On Bank’s Letterhead) Date:

To:

The Kenya Power & Lighting Company Limited,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

WHEREAS............. (hereinafter called “the Contractor”) has
undertaken, in pursuance of your Tender Number.................... (reference number
of the Tender) and its Tender dated ..................(insert Contractor’s date of Tender
taken from the Tender Form) to supply ............... (description of the works)
(hereinafter called “the Contract);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a bank guarantee by an acceptable bank for the sum
specified therein as security for compliance of the Contractor’s performance
obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor a guarantee;

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to
you, on behalf of the Contractor, up to a total sumof......................... (amount of
the guarantee in words and figures) and we undertake to pay you, upon your first
written demand declaring the Contractor to be in default under the Contract and
without cavil or argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid, without you needing to prove or to show grounds
or reasons for your demand or the sum specified therein.

This guarantee is valid until the ............ dayof.......coooiiiit. 20....
EITHER
SEALED with the

COMMON SEAL
of the said BANK

N N N
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BANK SEAL

in the presence of :-

and in the presence of:-

N N N N N N N N N N

OR

SIGNED by the DULY AUTHORISED
REPRESENTATIVE(S) ATTORNEY(S) of
the BANK

Name(s) and Designation of duly authorised representative(s)/ attorney(s) of the Bank

Signature(s) of the duly authorised person(s)
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NOTES TO CONTRACTORS AND BANKS

1. Please note that no material additions, deletions or alterations regarding the
contents of this Form shall be made to the Performance Security Bond (the
Bond) to be furnished by the successful Tenderer/ Supplier. If any are made,
the Bond may not be accepted and shall be rejected by KPLC. For the
avoidance of doubt, such rejection will be treated as non-submission of the
Bond where such Bond is required in the tender and Contract.

2. KPLC shall seek authentication of the Performance Security from the issuing
bank. It is the responsibility of the Contractor to sensitize its issuing bank on
the need to respond directly and expeditiously to queries from KPLC. The
period for response shall not exceed five (5) days from the date of KPLC'’s
query. Should there be no conclusive response by the Bank within this period,
such Contractor’s Performance Security may be deemed as invalid and the
Contract nullified.

3. The issuing Bank should address its response or communication regarding
the bond to KPLC at the following e-mail address — “guarantees@
kplc.co.ke”
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(xi) - PERFORMANCE SECURITY (LC)

Mandatory Conditions that should appear on the Performance Security (LC).

Form of Documentary credit - “Irrevocable Standby”

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION)
ICC Publication No. 600.

Place of expiry - At the counters of the advising bank.

The SBLC should be available — “By Payment”

Drafts should be payable at - “SIGHT”

Documents required -

1. Beneficiary’s signed and dated statement demanding for payment under the letter
of credit 1 JO TR (Insert LC No.)
AS. .ttt (Name of Applicant) (hereinafter called the “Contractor”)
indicating that the “Contractor” has defaulted in the performance and adherence to
and performance of the contract between the Beneficiary and the Contractor.

2. The Original Letter of Credit and all amendments, if any.

Additional Conditions -

1. All charges levied by any bank that is party to this documentary credit are for the
account of the Applicant.

2. (Include) that there should be no conditions requiring compliance with the specific
regulations or a particular country’s laws and regulations.

Charges - All bank charges are for the account of the Applicant.

Confirmation instructions — (See notes below)
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NOTES TO CONTRACTORS AND BANKS

1. Please note that should the Performance Security (LC) omit any of the above
conditions the LC shall not be accepted and shall be rejected by KPLC. For
the avoidance of doubt, such rejection will be treated as non-submission of the
LC where such LC is required in the tender and Contract.

2. KPLC may seek authentication of the Performance Security (LC) from the
issuing bank. It is the responsibility of the Contractor to sensitize its issuing
bank on the need to respond directly and expeditiously to queries from KPLC.
The period for

response shall not exceed five (5) days from the date of KPLC'’s query. Should
there be no conclusive response by the Bank within this period, such
Contractor’s Performance Security (LC) may be deemed as invalid and the
Contract nullified.

3. The issuing bank should address its response or communication regarding
the bond to KPLC at the following e-mail address — “guarantees@
kplc.co.ke”

PROPOSED CONSTRUCTION OF MUHORONI 33/11KV SUBSTATION PERIMETER WALL



101

(xii) - LETTER OF ACCEPTANCE

[letter-head paper of the Employer]

[date]
To:
[name of the Contractor]
[address of the Contractor]
Dear Sir,

This is to notify you that your Tender dated

for the execution of

[name of the Contract and identification number,as given in the Tender documents]

for the Contract Price of Kshs. [amount in

figures][Kenya Shillings (amount in words) ] in

accordance with the Instructions to Tenderers is hereby accepted.

You are hereby instructed to proceed with the execution of the said Works in
accordance with the Contract documents.

Authorized SIgNature ...........cooiiiiiiiii e

Name and Title of S1Natory .........ooiiiiiiii e

Attachment : Agreement
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(xiii) QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

11

Constitution or legal status of tenderer (attach copy or Incorporation
Certificate)

Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last three
years
Year Volume
Currency Value

Year 1l
Year 2
Year 3

1.3 Work performed as Main Contractor on works of a similar nature and

volume over the last three years. Also list details of work under way
or committed, including expected completion date.

Project Name

Name of Client and | Type of Work Value of contract
contact person performed and year
(Address & of completion

Telephone No.)
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1.4 Major items of Contractor’s Tools & Equipment proposed for carrying
out the Works. List all information requested below. (Attach evidence
of ownership or lease)

Item of Tools & | Description, Condition (new, Owned, leased
Equipment Make and age good, poor) and (from whom?), or
(years) number available to be purchased

(from whom?)

1.5  Qualifications and experience of key personnel proposed for
administration and execution of the Contract as required by Subsection
3.20 of the Instructions to Tenderer, Attach biographical data.

Bidders should provide the names of suitably qualified personnel.

1. Title of position*
Name

2. Title of position*
Name

3. Title of position*
Name

4. Title of position*
Name

Resume for each Proposed Personnel
The data on their experience should be supplied using the Form below for each
candidate.

Name of Bidder

Position
Personnel Name Date of birth
information
Professional qualifications
Present Name of employer
employment
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Address of employer

Telephone Contact (manager / personnel
officer)

Fax E-mail

Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From To Company / Project / Position / Relevant technical and
management experience

1.6 Proposed Subcontractors for works

As per the requirements of Clause 3.20 of Conditions of Contract, following is a list
of subcontractors and the portions of the Work to be subcontracted:

The following Subcontractors and/or manufacturers are proposed for carrying out the
item of the facilities indicated. Bidders are free to propose more than one for each
item

Sections of the Value of Subcontractor Experience in
Works Subcontract (name and address) | similar work

1.7 Financial reports for the last three years: balance sheets, profit and
loss statements, auditor’s reports, etc. List below and attach copies of
audited financial statements.
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Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach
copies of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks
and/or institution that may provide reference if contacted by the
Employer.

Statement of compliance with the requirements of Clause 3.2.6 of the
Instructions to Tenderers.

Proposed program (work method and schedule) in compliance with
requirement of clause 3.6 of the Instructions to Tenderers.
Descriptions, drawings and charts, as necessary, to comply with the
requirements of the tendering documents.

2 Joint Ventures

2.1

2.2

2.3

2.4

The information listed in 1.1 — 1.10 above shall be provided for each
partner of the joint venture.

The information required in 1.11 above shall be provided for the joint
venture.

Attach the power of attorney of the signatory(ies) of the tender
authorizing signature of the tender on behalf of the joint venture
Attach the Agreement among all partners of the joint venture ( and

which is legally binding on all partners), which shows that:
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a) all partners shall be jointly and severally liable for the
execution of the Contract in accordance with the Contract
terms;

b) one of the partners will be nominated as being in charge,
authorized to incur liabilities and receive instructions for and
on behalf of any and all partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall

be done exclusively with the partner in charge
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(xiv) - SITE VISIT FORM

CONFIRMATION OF PRE-BID SITE VISIT
Name of Tenderer.........coovvviiiiiiiinnnnnnnn..
Date Of VISIt. .. un e,

Name, position and signature of the Tenderer’s staff visiting the site.

POSItION. .o oveeeeiie

Qualification

Signature.........ocoiiiiiiiiiiiii Tenderer’s Official Stamp...................

Site Visit conducted by Kenya Power Authorised Officer’s

Designation ..........cocevviiiiiiiiiiiiininnn..

SIgnature. ..o
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