SECTION NO. 1
PRELIMINARIES

PRELIMINARY PARTICULARS

PARTIES

The "Employer" is : Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00100
NAIROBI

SITE

The site is located along Kenol/Muranga Rd approximately 2km from Muranga Town
at Kenya Power Muranga Depot site.

The Contractor shall obtain the Project Managers's approval for the siting of
buildings, spoil heaps, temporary paths and storage areas for materials.

The Contractor shall visit the Site to acquaint himself with its nature and position, the
nature of the ground, substrata and other local conditions, position of power and water
supplies, access roads or any other limitations, and no claims for extras will be
considered on account of lack of knowledge in this respect.

The Contractor must obtain the Projects Manager's approval and directions
regarding the use of any materials found on the site.

ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor shall
strictly observe police regulations regarding traffic movement.

WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by the Project
Manager within the plot boundary.

WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise the erection and completion of:
Warehouse

a) Construction shall generally consist of reinforced concrete foundation/bases,
columns, beams and ring beams.

b) Superstructures shall generally be steel portal frames, deckings etc.
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¢) Walls are generally in masonry.
d) Roofs are in steel structure finished in pre-painted profiled roofing sheets.

e) Finishes include hardened cement sand screed, ceramic floor and wall tiles,
plastered and painted walls chipboards ceilings and several other finishes.

f) Windows shall largelly be aluminium.

g) Doors are either flush or metal.

Services

a) The services include Electrical and Mechanical Installations.
External Works

The gross floor area measured over external walls and given without warranty for
the Contractor's guidance only are:

- Muranga Warehouse 1,767 SM

GENERAL MATTERS

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his Tender for the Works and of the rates and prices
stated in the Priced Bills of Quantities, which rates and prices shall cover all his
obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the Works.

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in connection with
the Surety and Contract Agreement.

DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"B.S." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.I., England.

"C.M." Shall mean Cubic Metres.

"S.M." Shall mean Square Metres.
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"L.M." Shall mean Linear Metres.

"MM" Shall mean Millimetres.

"Kg." Shall mean Kilogramme.

"No." Shall mean Number.

"M.S" or M/S Shall mean Measured Separately

Ditto or Do Shall mean the whole of the preceding description
except as qualified in the description in which it
occurs.

PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the Work, draw up
a time and progress Schedule setting out the order in which the Works are to be
carried out with the appropriate dates thereof. This Time and Progress schedule is to
be agreed with the Project Manager and no deviation from the order set out in this
Schedule will be permitted without the written consent of the Project Manager. The
Main Contractor will be responsible for arranging the above programme with all
Sub-Contractors including the Nominated Sub-Contractors and Nominated Suppliers.

FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled from the
Drawings; but wherever possible dimensions are to be taken on the site or from the
Buildings. Before any Work is commenced by Sub-Contractors or Specialist Firms,
dimensions must be checked on the Site and/or buildings and agreed with the Contractor,
irrespective of the comparable dimensions shown on the Drawings. The Contractor

shall be responsible for the accuracy of such dimensions.

PROVISIONAL WORK

All "Provisional" and other work liable to adjustment under this Contract shall be left
uncovered for a reasonable time to allow all measurements needed for such adjustment
to be taken by the Immediately the work is ready for measurement, the Contractor
shall give notice to the Project Manager.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements

to be taken.

EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor's
expense.
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TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials workmen, etc.,
to and from the Site of the Proposed Works, at such hours and by such routes and
vehicles as are permitted by the Authorities and in particular by the Transport
Licensing Board

PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Contractor will be required to make good, at his own expense any damage he may
cause to the present road surfaces and pavements within or beyond the boundary of the
Site, during the period of the Works. In particular, all existing trees, shrubs, plants. etc.,
which may be destroyed or damaged during the progress of the Works are to be made
good by the Contractor to the approval of the Project Manager.

POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations of the
Police Authorities.

ENVIRONMENTAL REGULARATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project’s
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental Impact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reported back

to NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contractor
shall provide all necessary dust screens to prevent dust from the construction works
affecting neighbouring property. The dust screens shall be approved by the Project
Manager and be acceptable to NEMA officials. The Contractor shall also control dust
on site by appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational
hazards. The provisions of the Occupational Safety and Health Act No. 15 of 2007
must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking Agent
or Representative, competent and experienced in the kind of work involved, who shall
give his whole time to the superintendence of the Works. Such Agent or Representative
shall receive on behalf of the Contractor, directions and instructions from the Project
Manager and such directions and instructions shall be deemed given to the Contractor
in accordance with the conditions of the Contract. The Agent shall not be replaced
without the specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer shall
provide on Site throughout the period of construction until the Date for Practical
Completion a suitably qualified, experienced and competent person to ensure that the
works are carried out to the standard required by the specification and detailed on the
Drawings; and shall ensure that upon any termination of employment a suitable
replacement is found.
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CONTRACTORS' SUPERINTENDENCE -(CONTINUED)

Before the Tenderer's offer is accepted the Project Manager will personally interview
the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative.

WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, acid or alkaline substances in solution or suspension

The Contractor shall provide at his own risk and cost all water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, etc., and he shall clear away same upon completion of
the Works.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists'
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager to the Safety Officer
shall be deemed to be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

The Project Manager shall be empowered to suspend work on the Site should he

consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.
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PROTECTIVE CLOTHING
The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs,
gumboots, overalls, etc., according to the type of work. The Contractor shall
ensure that safety helmets are worn by all staff at all times.

PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A6(i) of the Standard Method of
measurements mentioned in condition No. 8.3 of the Conditions of Contract.
Such sums are net and no addition shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such work shall be valued as described for variations in
condition No. 30 of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Contractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A67(ii) of the
Standard Method of Measurements mentioned in condition No. 8.3 of the
conditions of Contract.

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in condition No. 31 of the Conditions of Contract are
described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers.

ADJUSTMENT OF P.C. SUMS

In the final account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added to the
contract sum. The Contractor shall produce to the Project Manager such quotation,
invoices or bills properly receipted as may be necessary to show the actual

details of the sums paid by the contractor.

Items of profit upon P.C. sums shall be adjusted in the final account prorata
to the amount paid.

Items of Attendance following P.C. Sums shall be adjusted prorata to the
physical extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column
in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit
and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contractor.
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MATERIALS AND WORKMANSHIP

GENERALLY

All materials shall be new unless otherwise directed or permitted by the

Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,
conform to the appropriate British Standard Institution specification current
at the date of tender.

The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacture but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

SAMPLES

The Contractor shall furnish at the earliest possible opportunity before work
commences and at his own cost, any samples of materials or

workmanship that may be called for by the Project Manager for his approval or
rejection, and any further samples in case of rejection until such samples

are approved by the Project Manager and such samples, when approved, shall
be the minimum standard for the work to which they apply.
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CONCRETE TESTS

Concrete test cubes, i.e. per set of four as described, including testing fee,
labour and materials, making moulds, transport and handling, etc.

Successful tests only (PROVISIONAL):

Sets of four: No. 20 @ Shs. ....ccocevevererirennnn .
(Tenderer must insert rate and extend)

The Contractor is to organise with the testing laboratory that copies of the
Test Cube Reports are forwarded direct to the Structural Engineer and
Quantity Surveyor.

The accurate record of all test cubes taken and crushed must be kept on site
and the Contractor will only be reimbursed for successful tests upon production
of laboratory certificates.

Note: The price per set inserted by the Tenderer is to include
for making of the four cubes, curing, transporting and handling
and crushing of one, two, three or four cubes in order to
obtain a satisfactory result.

OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as
reinforcement bars, building sand, cement, building stone, concrete blocks, hardcore,
etc, that may be requested by the Project Manager or Engineer for testing. He shall
allow for the delivery of the same to the testing Laboratory(ies)), pay the testing fees
and any other costs that may be required and arrange for test certificates to be sent
directly to the Project Manager or Engineer by the testing Laboratory. Under no
circumstances will the Contractor be paid for such tests if he does not allow for that
here.
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TEMPORARY WORKS

OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper storage and
protection of materials and for the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

OFFICES AND SERVICES FOR THE Project Manager

The Contractor shall provide, erect and maintain where directed on the

Site, an approved weather and sun-proof lock-up office for the sole use of the
Project Manager and his representatives with a total floor area of not less than 15
square metres. The office shall be constructed with stone, concrete or wood
floor and the walls and ceilings internally lined with fibreboard.

Glazed windows of not less than 1.5 square metres and a stout door with
lock and fastenings shall be provided and the office furnished with wooded
stools, tables and chairs and drawing table along the full length of one side,
complete with drawers of sufficient size to carry the Drawings laid flat.

The Contractor shall provide and maintain a new computer with a laser jet connected
to the internet via a broad band modem or wireless connection for use by Project
Manager or his representatives (including the Clerk of Works) throughout the
construction period. He shall provide the necessary stationery required by the Project
Manager.

The Contractor shall provide a digital camera that will be used by the Clerk of Works
for taking progress photographs which will be sent to the Project Manager and his
representatives in soft copy not less that once every month during the construction
period.

The Contractor shall also provide, erect and maintain a lock-up

European-type latrine for the sole use of the Project Manager and his representatives
and to the satistaction ot the Local Authorities and shall provide the services ot

a sweeper, pay all charges and keep both office and latrine in a clean and
sanitary condition during the whole period of the Works.

The office and latrine shall be removed on completion.

I he Contractor shall Keep on Site and maintain in good condition one dumpy
or quick set level and leveling staff, and one 50 metre steel or linen tape for the
use of the Project Manager and his representatives.

TELEPHONE

The Contractor shall provide a telephone connected to the town Exchange
for the period of the Works, and shall remain on Site upon completion of the
Works and shall then pass free of charge into the ownership of the employer.

The telephone shall be available to the Project Manager and/or his representatives
at all reasonanle Times.

SANITATION

The Contractor shall provide the necessary latrines for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain
the same in a thoroughly clean and sanitary condition and pay all conservancy

fees during the period of the Works and remove when no longer required.
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PLANT, TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles,
tools and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here or
in his rates for the above.

EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these
Works. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers

of the existing and adjacent property.

LABOUR CAMPS

No labour, with the exception of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove same on completion of the works.
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HOARDING

The Contractor shall enclose the Site with a hoarding 2.40 metres high, with openings
and gates as required, constructed of substantial timbers to approval and covered
with new Galvanised iron corrugated sheeting painted to approval.

Allow for a Provisional length of 200 metres @ KShs.........................
(Tenderer must insert rate and extend)

WATCHING AND LIGHTING

The Contractor shall provide at his own risk and cost all watching and
lighting as necessary to safeguard the Works, plant and materials against
damage and theft.

TEMPORARY ROADS

The Contractor shall provide where directed all temporary access roads,
tracks and paths necessary for the execution of the Works, including making
good when no longer in use.

SIGNBOARD

The Signboard and lettering on same for the display of the General and
Sub-Contractor's names shall be of an approved size with the Employer's

name painted thereon. The Project Manager's, Contractor and

Consultant name shall be printed in letters not exceeding 100mm in height all to the
Project Manager's design. No other signboard or advertising will be permitted.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS

NOMINATED SUB-CONTRACTORS

The Contractor shall be responsible for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and
is ready on the Site with his materials, labour and special plant at such times

s0 as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General

Attendance on Nominated Sub-Contractors which shall be deemed to include
for:
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NOMINATED SUB-CONTRACTORS - CONTINUED

Allowing the use of standing scaffolding, maintenance and alteration of all
scaffolding, retention of all scaffolding until such time as all relevant Sub-
Contractors' works are complete and removal of all scaffolding on

completion. Providing space for office accommodation, and for storage of plant
and materials; allowing use of sanitary accommodation; the supply of all
necessary water, and lighting; and clearing away all rubbish.

The items for "General Attendance" given herein-after following P.C. Sums
in respect of Sub-Contractors' work shall be deemed to include all the above.

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or more
of the following:

Unloading, storing, hoisting, placing in position, providing power, provision of
special scaffolding.

The items of "Special Attendance" given herein-after following P.C. Sums shall
include any one or more of the above items as set out in the particular

reference.

Cutting away for and making good after the work of Sub-Contractors as may be
required will be measured and valued separately by the Surveyor.

NOMINATED SUPPLIERS

The cost of "Fix only" materials to be obtained from Nominated Suppliers
which are covered by prime Cost or Provisional Sums shall include for

taking delivery where directed, checking with invoices or indents, reporting
and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading,
storing, covering and protecting until the time of fixing, unpacking, replacing
anything lost or damaged, sorting, assembling, hoisting to required levels and
fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractors must ascertain that the terms and conditions of the
quotations and the dates of delivery of materials or execution of works comply
with the terms of Contract and the Progress Schedule.

PRIME COST RATES

Where description of items include a P.C. rate per unit this rate is to cover
the nett supply of the unit only. The Contractor's price must include for the
cost of the unit at the rate stated, plus waste, taking delivery, storage,
fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
against the P.C. rate stated.
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PROTECTION

The Contractor shall cover up and protect from damage, including damage from
inclement weather, all finished work and unfixed materials, including that of
Sub-Contractors, etc., to the satisfaction of the Project Manager until the completion
of the Contract, and carefully preserve all trees or bushes on or near the Site.

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus excavated materials, plant, rubbish and
unused materials and shall leave the whole of the Site and Works in a clean

and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps,

etc. Particular care shall be taken to leave clean all floors and windows and to
remove all rubbish and dirt as it accumulates. The Contractor is to find his own
dump and shall pay all charges in connection therewith.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/ in value and his Tender must include for all costs
arising therefrom.

STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June, 1990
which requires payment by the Contractor of the Standards Levy at a rate of 0.2%
of the contract sum less allocation for prime cost sums and provisional sums,
subject to a ceiling of KShs. 200,000.00 per annum. The Contractor must
therefore include for all costs (if any) arising or resulting therefrom.

VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent
ammendments thereof which requires payment by the Contractor of
Value Added Tax (VAT) on construction services rendered.

The Tenderer shall include for all costs arising or resulting therefrom in his rates.
A lumpsum addition will not be acceptable.

CONTINGENCIES

Provide the Provisional Sum of Kenya Shillings Two million only for contingencies
to be omitted or expended in whole or in part at the discretion of the Project Manager.
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