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PRELIMINARIES
PRELIMINARY PARTICULARS
NAME OF PARTIES
The "Employer"is : Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00100
NAIROBI

The term "Employer" and "Kenya Power" and "Kenya Power & Lighting Co. Ltd" wherever used

The "Project Manager" is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Officer " is The Kenya Power Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor” is The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The site is located at Kitale KPLC Depot,Trans Nzoia County

approximately 3km from Kitale Town.

.The Contractor shall obtain the Project Manager's approval

for the siting of all temporary buildings, spoil heaps, temporary paths and storage
areas for materials.

The Contractor shall visit the Site to acquaint himself with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplies, access roads or any other
limitations, and no claims for extras will be considered on account

of lack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any materials found on the site.

ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor
shall strictly observe police & NTSA regulations regarding traffic movement.
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WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprises New construction works:- Substructures and Superstructures
including Earthworks,Masonry,concreting,reinforcement,steel fabrication, finishings
,Roofing, Electricals and plumbing etc all as per Bills of Quantities..

GENERAL MATTERS

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering

as to the correctness and sufficiency of his Tender for the Works and of the
rates and prices stated in the Priced Bills of Quantities, which rates and prices
shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agreement.

DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"B.S." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.I., England.

Shs.

"CM." Shall mean Cubic Metres.

"SM." Shall mean Square Metres.

"LM." Shall mean Linear Metres.

"MM" Shall mean Millimetres.
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DEFINITIONS AND ABBREVIATIONS CONTINUED:-

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

a.bd Shall mean as before described

Ditto or Do Shall mean the whole of the preceding description
except as qualified in the description in which it
occurs.

NTSA Shall mean National Transport & Safety Authority

PM Projects Manager

PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the

Work, draw up a time and progress Schedule setting out the order in which
the Works are to be carried out with the appropriate dates thereof. This

Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without

the written consent of the Project Manager. The Main Contractor will be responsible

for arranging the above programme with all Sub-Contractors including the
Nominated Sub-Contractors and Nominated Suppliers.

FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the Site
and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

PROVISIONAL WORK

All "Provisional" and other work liable to adjustment under this Contract

shall be left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the Quantity Surveyor. Immediately the
work is ready for measurement, the Contractor shall give notice to the

Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements
to be taken.
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EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor's
expense.

TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials

workmen, etc., to and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authority ,

POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations
of the police Authorities.

ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project's
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental Impact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reported back
to NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contractor
shall provide all necessary dust screens to prevent dust from the construction works

affecting neighbouring property. The dust screens shall be approved by the Project Manager

and be acceptable to NEMA officials. The Contractor shall also control dust on site by
appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational
hazards. The provisions of the Occupational Safety and Health Act No. 15 of 2007
must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved, who shall give
his whole time to the superintendence of the Works.Such Agent or Representative

shall receive on behalf of the Contractor, directions and instructions from the Project
Manager and such directions and instructions shall be deemed given to the Contractor in
accordance with the conditions of the Contract. The Agent shall not be replaced without
the specific approval of the Project Manager.
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CONTRACTORS' SUPERINTENDENCE CONTINUED:-

It is to be a specific condition of this Contract that the successful Tenderer shall provide on
Site throughout the period of construction until the Date for Practical completion a suitably
qualified, experienced and competent person to ensure that the works are carried out to
the standard required by the specification and detailed on the Drawings; and shall

ensure that upon any termination of employment a suitable replacement is found.

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists'
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager to the Safety Officer
shall be deemed to be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

Occupational Safety and Health Act no. 15 of 2007 must also be complied with

The Project Manager shall be empowered to suspend work on the Site should he
consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

PROTECTIVE CLOTHING

The Contractor shall provide all protective or any other special clothing

or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs, gumboots, overalls,
etc., according to the type of work. The Contractor shall ensure that safety helmets are
worn by all staff at all times.
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GENERALLY

All materials shall be new unless otherwise directed or permitted by the
Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,
conform to the appropriate British Standard Institution specification current
at the date of tender.

The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

SAMPLES

The Contractor shall furnish within the first two weeks of site take over and before work
commences and at his own cost, any samples of materials or workmanship that may be called
for by the Project Manager for his approval or rejection, and any further samples in case of
rejection until such samples are approved by the Project Manager and such samples, when
approved, shall be the minimum standard for the work to which they apply. Such approved
samples shall be mounted on a sample board erected on site.
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OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as Specified
Steel sections,concrete,paints & application methodology and fittings etc,that may be
requestedby the Project Manager or Engineer for testing. He shall allow for the delivery
of the same to the testing Laboratory(ies), pay the testing fees and any other costs that
may be required and arrange for test certificates to be sent directly to the Project Manager
or Engineer by the testing Laboratory. All at Contractor's Costs.

SANITATION

The Contractor shall provide the necessary sanitation for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain

the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no longer required.

PLANT, TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles,
tools and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here

EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these
Works. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers

of the existing and adjacent property.
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LABOUR CAMPS

No labour, with the exception of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove same on completion of the works.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS

NOMINATED SUB-CONTRACTORS

The Contractor shall be responsible for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and
is ready on the Site with his materials, labour and special plant at such times
so as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General
Attendance on Nominated Sub-Contractors which shall be deemed to include
for:

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus materials, plant, rubbish and

unused materials and shall leave the whole of the Site and Works in a clean
and tidy state to the satisfaction of the Project Manager, including clearing away
and making good.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/- in value and his Tender must include for all costs
arising therefrom.

STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2" June, 1990
which requires payment by the Contractor of the Standards Levy at a rate of 0.2%
of the contract sum less allocation for prime cost sums and provisional sums,
subject to a ceiling of KShs. 400,000.00 per annum. The Contractor must
therefore include for all costs (if any) arising or resulting therefrom.

NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

NCA levy, where applicable shall be paid by

Kenya Power directly to the Authority and contractors SHOULD NOT price for this.
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DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits & approvals with
regard to these works. No claim for failure to comply with county governments

requirements shall be entertained
Allow for all necessary permits/approvals by the County Government of Nakuru

VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent
ammendments thereof which requires payment by the Contractor of Value Added

Tax (VAT) on construction services rendered. Whether VAT is added at the grand summary
The Contractor's attention is drawn to the Finance Act 1993 and subsequent
ammendments thereof which requires payment by the Contractor of Value Added

Tax (VAT) on construction services rendered. Whether VAT is added at the grand summary
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COLLECTION

From page No. P/1
" " " P2
" " " P/3
" " " P/4
" " " P/5
" " " P/6
" " " PI7
" " " P/8
" " " P/9

TO GRAND SUMMARY
PRELIMINARIES AT END OF BILLS KSHS.
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