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PROPOSED RENOVATION OF NCC JUJA CONTROL-NAIROBI

The term "Employer" and "Kenya Power" and "Kenya Power & Lighting Co. Ltd" wherever used in the

contract document shall be synonymous

The "Project Manager" is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Officer " is : The Kenya Power Principal Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor" is : The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The site is located at Juja National Control Center 30 km from Nairobi CBD.

The Contractor shall obtain the Project Manager's approval for the siting of
all temporary buildings, spoil heaps, temporary paths and storage
areas for materials.

The Contractor shall visit the Site to acquaint himself with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplies, access roads or any other
limitations, and no claims for extras will be considered on account

of lack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any materials found on the site.

ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor
shall strictly observe police & NTSA regulations regarding traffic movement.
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WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise but not limited to the following

a) Roof works

b) Ceiling works
¢) Floor works

d) Painting works
e) Plumbing works
f) Eletctrical works
g) Drainage works

External Works
All as per drawings and Bills of Quantities.

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering

as to the correctness and sufficiency of his Tender for the Works and of the
rates and prices stated in the Priced Bills of Quantities, which rates and prices
shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agreement.

Preliminaries Carried to collection
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GENERAL MATTERS -

DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"B.S." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.I., England.

"CM." Shall mean Cubic Metres.

"SM." Shall mean Square Metres.

"LM." Shall mean Linear Metres.

"MM" Shall mean Millimetres.

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

abd Shall mean as before described

KS Kenya Standards

Ditto or Do Shall mean the whole of the preceding description
except as qualified in the description in which it
occurs.

NTSA Shall mean National Transport & Safety Authority of Kenya

E.o Shall mean Extra Over

bsm Shall mean both sides measured

PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the

Works, draw up a time and progress Schedule setting out the order in which

the Works are to be carried out with the appropriate dates thereof. This

Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without

the written consent of the Project Manager. The Main Contractor will be responsible
for arranging the above programme with all Sub-Contractors including the
Nominated Sub-Contractors and Nominated Suppliers.

Preliminaries Carried to collection KShs.
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FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the Site
and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

PROVISIONAL WORK

All "Provisional" and other work liable to adjustment under this Contract

shall be left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the Quantity Surveyor. Immediately the
work is ready for measurement, the Contractor shall give notice to the
Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements

to be taken.

EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor's
expense.

TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials

workmen, etc., to and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authority ,

PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Contractor will be required to make good, at his own expense any damage
he may cause to the present road surfaces and pavements within or beyond

the boundary of the Site, during the period of the Works. In particular, all
existing trees, shrubs, plants. etc., which may be destroyed or damaged

during the progress of the Works are to be made good by the Contractor to

the approval of the Project Manager.

POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations
of the police Authorities.

Preliminaries Carried to collection KShs.
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ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project's
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental Impact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reported back

to NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contractor
shall provide all necessary dust screens to prevent dust from the construction works
affecting neighbouring property. The dust screens shall be approved by the Project Manager
and be acceptable to NEMA officials. The Contractor shall also control dust on site by
appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational
hazards. The provisions of the Occupational Safety and Health Act No. 15 of 2007

must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking
Agent or Representative, competent and experienced in the kind of work
involved, who shall give his whole time to the superintendence of the Works.
Such Agent or Representative shall receive on behalf of the Contractor,
directions and instructions from the Project Manager and such directions and
instructions shall be deemed given to the Contractor in accordance with the
conditions of the Contract. The Agent shall not be replaced without the
specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer
shall provide on Site throughout the period of construction until the Date for
Practical completion a suitably qualified, experienced and competent person
to ensure that the works are carried out to the standard required by the
specification and detailed on the Drawings; and shall ensure that upon any
termination of employment a suitable replacement is found.

CONTRACTORS' SUPERINTENDENCE -(CONTINUED)

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative.

Preliminaries Carried to collection KShs.




Bill No. 1 Preliminaries

NO

PRELIMINARIES DESCRIPTION

AMNT (KSh) |

'WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, acid or alkaline substances in solution or suspension

The Contractor shall provide at his own risk and cost all water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, etc., and he shall clear away same upon completion of
the Works.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists'
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

promptly without additional cost to the contract.

consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

PROTECTIVE CLOTHING

The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs,
gumboots, overalls, etc., according to the type of work. The Contractor shall
ensure that safety helmets are worn by all staff at all times.

Preliminaries Carried to collection

Occupational Safety and Health Act no. 15 of 2007 must also be complied with

The Project Manager shall be empowered to suspend work on the Site should he

Site at all times and all directions given by the Project Manager to the Safety Officer
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PROVISIONAL SUMS -

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A7(i) of the Standard Method of
measurements

Such sums are net and no addition shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such work shall be valued as described for variations in
variation clause of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Contractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7(ii) of the
Standard Method of Measurements

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in the Conditions of Contract are

described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers.

ADJUSTMENT OF P.C. SUMS

In the final account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added to the
contract sum. The Contractor shall produce to the Project Manager such quotation,
invoices or bills properly receipted as may be necessary to show the actual

details of the sums paid by the contractor.

Items of profit upon P.C. sums shall be adjusted in the final account prorata

to the amount paid.

Items of Attendance following P.C. Sums shall be adjusted prorata to the

physical extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column

in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit

and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contractor.

MATERIALS AND WORKMANSHIP

GENERALLY

All materials shall be new unless otherwise directed or permitted by the
Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,

conform to the appropriate British Standard Institution specification and/or Kenya
Standards current at the date of tender.

Preliminaries Carried to collection. KShs
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The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

SAMPLES
The Contractor shall furnish within the first two weeks of site take over and before work commences

CONCRETE TESTS

Concrete test cubes, will not be required under these works; any concrete works
Must be done in the presence of the Project Manager or his/her representative

OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as

reinforcement bars, building sand, cement, building stone, concrete blocks, hardcore,

etc, that may be requested by the Project Manager or Engineer for testing. He shall allow

for the delivery of the same to the testing Laboratory(ies)), pay the testing fees and

any other costs that may be required and arrange for test certificates to be sent directly

to the Project Manager or Engineer by the testing Laboratory. Under no circumstances will the
Contractor be paid for such tests if he does not allow for that here

Preliminaries Carried to collection KShs.
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PROGRAM OF WORKS

The Contractor shall allow in his programme for the following 11 public holidays per calendar year in
Kenya.

1 New Year’s Day (1st January)

2 Good Friday

3 Easter Monday

4 Labour Day (1st May)

5. Madaraka Day (1st June)

6.  1dd Ul Fitr

7 "Utamaduni" Day (10th October)
8 Mashujaa Day (20th October)

9. Jambhuri day (12th December)

10. Christmas Day (25th December)
11. Boxing Day (26th December)

The Contractor should also allow per calendar year for a further 2 unspecified public holidays which
may be announced by the Government of Kenya with no prior notification.

MINISTRY OF HEALTH REGULATIONS

The Contractor shall adhere to the interim guidelines and protocols for SARS-CoV 2 and COVID 19
which were developed in response to the new Coronavirus Disease 2019. The adherence to these
guidelines shall include any periodical updated guidelines by the said MoH - Kenya

TEMPORARY WORKS

OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper storage and
protection of materials and for the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

SANITATION

The Contractor shall provide the necessary sanitation for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain

the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no longer required.

SECURITY

The Contractor shall be responsible for the security of the works in every

respect and in particular it shall be the Contractor's responsibility to ensure that

each of his workers security is guaranteed while working on the site and in such manner
as is acceptable by KPLC

The Contractor shall also accept liability for and bear the cost of failure to provide
security for the works and workers as per the conditions of this contract once entered into

Preliminaries Carried to collection KShs.
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WORKING DRAWINGS

Allow for preparation and approval of final set of working drawings in A1 size; using the attached
drawings; all by a licenced Architect & licenced Structural Engineer where necessary including all
necessary county government's approvals within the first two (2No.) weeks after contract signing; or as
may be agreed upon by the Project Manager

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities

may cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be
deemed to have made allowance in his prices generally to cover any items against which no price has
been inserted in the priced Bills of Quantities. All items of measured work shall be priced in detail and
the Tenders containing Lump Sums to cover trades or groups of work must be broken down to show the
price of each item before they will be accepted.

PLANT, TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles,
tools and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here

EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these
Works. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers
of the existing and adjacent property.

Preliminaries Carried to collection KShs.
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INSURANCE

The Contractor shall insure as required in the Conditions of Contract. No payment on account of the
work executed will be made to the Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the PROJECT MANAGER shall
from time to time ascertain that premiums are duly paid up by the Contractor who shall if called upon to
do so, produce the receipted premium renewals for the PROJECT MANAGER's inspection.

LABOUR CAMPS

No labour, with the exception of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove same on completion of the works.

HOARDING

The Contractor shall enclose the Site with a hoarding 2.40 metres high, with openings
and gates as required, constructed of substantial timbers to approval and covered
with new Galvanised iron corrugated sheeting painted to approval.

TEMPORARY ROADS

The Contractor shall provide where directed all temporary access roads,
tracks and paths necessary for the execution of the Works, including making
good when no longer in use.

SIGNBOARD

The Signboard and lettering on same for the display of the General and
Sub-Contractor's names shall be of an approved size with the Employer's
name painted thereon. The Project Manager's

name shall be printed in letters not exceeding 100mm in height all to the
Project Manager's design. No other signboard or advertising will be permitted.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS

NOMINATED SUB-CONTRACTORS

The Contractor shall be responsible for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and
is ready on the Site with his materials, labour and special plant at such times

so as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General

Attendance on Nominated Sub-Contractors which shall be deemed to include
for:

Preliminaries Carried to collection KShs.
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NOMINATED SUB-CONTRACTORS - CONTINUED

Allowing the use of standing scaffolding, maintenance and alteration of all
scaffolding, retention of all scaffolding until such time as all relevant Sub-
Contractors' works are complete and removal of all scaffolding on

completion. Providing space for office accommodation, and for storage of plant
and materials; allowing use of sanitary accommodation; the supply of all
necessary water, and lighting; and clearing away all rubbish.

The items for "General Attendance" given herein-after following P.C. Sums
in respect of Sub-Contractors' work shall be deemed to include all the above.

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or more
of the following:

Unloading, storing, hoisting, placing in position, providing power, provision of
special scaffolding.

The items of "Special Attendance" given herein-after following P.C. Sums shall
include any one or more of the above items as set out in the particular
reference.

Cutting away for and making good after the work of Sub-Contractors as may be
required will be measured and valued separately by the Surveyor.

NOMINATED SUPPLIERS

The cost of "Fix only" materials to be obtained from Nominated Suppliers
which are covered by prime Cost or Provisional Sums shall include for

taking delivery where directed, checking with invoices or indents, reporting
and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading,
storing, covering and protecting until the time of fixing, unpacking, replacing
anything lost or damaged, sorting, assembling, hoisting to required levels and
fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractors must ascertain that the terms and conditions of the
quotations and the dates of delivery of materials or execution of works comply
with the terms of Contract and the Progress Schedule.

PRIME COST RATES

Where description of items include a P.C. rate per unit this rate is to cover
the nett supply of the unit only. The Contractor's price must include for the
cost of the unit at the rate stated, plus waste, taking delivery, storage,
fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
against the P.C. rate stated. :

Preliminaries Carried to collection KShs.
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PROTECTION

The Contractor shall cover up and protect from damage, including damage from
inclement weather, all finished work and unfixed materials, including that of
Sub-Contractors, etc., to the satisfaction of the Project Manager until the completion
of the Contract, and carefully preserve all trees or bushes on or near the Site.

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus excavated materials, plant, rubbish and
unused materials and shall leave the whole of the Site and Works in a clean

and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps,

etc. Particular care shall be taken to leave clean all floors and windows and to
remove all rubbish and dirt as it accumulates. The Contractor is to find his own
dump and shall pay all charges in connection therewith.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/- in value and his Tender must include for all costs
arising therefrom.

STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June,1990
which requires payment by the Contractor of the Standards Levy at a rate of 0.2%
of the contract sum less allocation for prime cost sums and provisional sums,
subject to a ceiling of KShs. 400,000.00 per annum. The Contractor must
therefore include for all costs (if any) arising or resulting therefrom.

NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

The contractor shall comply with any required NCA approvals including any costs associated with
execution of the works and registration of project.

DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits & approvals
with regard to these works. No claim for failure to comply with county governments requirements shall
Allow for all necessary permits/approvals by the County Government of Nairobi

VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent

ammendments thereof which requires payment by the Contractor of Value Added

Tax (VAT) on construction services rendered. Whether VAT is added at the grand summary page or
inclusive in the rates, The tender sum as stated in the form of tender shall be deemed to be inclusive of
VAT unless otherwise stated in the tender document and specifically in the KPLC online tendering
portal.

Preliminaries Carried to collection KShs.
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