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DEFINITION OF TERMS

In this tender, unless the context or express provision otherwise requires: -

a)  Any reference to any Act shall include any statutory extension, amendment,
modification, re-amendment or replacement of such Act and any rule, regulation
or order made there-under.

b) “Date of Tender Document” shall be the start date specified on the KPLC
tendering portal.

c) “Day” means calendar day and “month” means calendar month.

d) “KEBS” wherever appearing means the Kenya Bureau of Standards or its
successor(s) and assign(s) where the context so admits.

e “KENAS"” wherever appearing means the Kenya National Accreditation Service
or its successor(s) and assign(s) where the context so admits

Y/, “KPLC”Wherever appearing means The Kenya Power and Lighting PLC and
shall have the same meaning with “Kenya Power”or “Kenya Power and
Lighting Company Limited”

g “PPRA” wherever appearing means The Public Procurement Regulatory

Authority or its successor(s) and assign(s) where the context so admits.

h)  Reference to “the tender” or the “Tender Document” includes its appendices
and documents mentioned hereunder and any reference to this tender or to any
other document includes a reference to the other document as varied
supplemented and/or replaced in any manner from time to time.

i) “The Procuring Entity” means The Kenya Power and Lighting Company
Limited or its successor(s) and assign(s) where the context so admits (hereinafter
abbreviated as KPLC).

J) “The Tenderer” means the person(s) submitting its Tender for the works in
response to the Invitation to Tender.

k) Where there are two or more persons included in the expression the “Tenderer”,

any act or default or omission by the Tenderer shall be deemed to be an act,
default or omission by any one or more of such persons.

/) Words importing the masculine gender only, include the feminine gender

m)  Words importing the singular number only include the plural number and vice-

versa and where there are two or more persons included in the expression the
“Tenderer” the covenants, agreements and obligations expressed to be made or
performed by the Tenderer shall be deemed to be made or performed by such
persons jointly and severally.

n) KPLC'’s “authorized person” shall mean its MD & CEO who is designated by the
PPAD Act 20135 to exercise such power, authority or discretion as is required under
the tender and any contract arising therefrom, or such other KPLC staff delegated
with such authority.

o)  Citizen contractors-means a person/firm wholly owned and controlled by

person(s) who are citizens of Kenya.

p)  Local contractors- a firm shall be qualified as a local contractor if it is registered

in Kenya.

q) “DDP"” refers to Delivered Duty Paid
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INVITATION TO TENDER

24" February 2026

TENDER NO. KP7/9A/OT/TPT/04/25-26

Tender Name: PROPOSED PROCUREMENT OF CONSTRUCTION OF
PARKING SHEDS FOR PLANTS AND MOTORCYCLES IN CENTRAL
RIFT.

1.1 Introduction
The Kenya Power & Lighting Company Plc (KPLC) invites bids from eligible Tenderers for
PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR
PLANTS AND MOTORCYCLES IN CENTRAL RIFT.

Interested Eligible Tenderers may obtain further information from the Supply Chain Office , 3
Floor Electricity House — Nakuru.

1.2 Obtaining tender documents.

1.2.1 Tender documents detailing the requirements may be obtained from the KPLC E-
Procurement Portal. Kindly ensure you are registered in Central Kenya Region in order
for you to participate in this tender.

1.2.2 Prospective bidders may also download the tender document from KPLC’s website
(www .kplc.co.ke) free of charge.

1.3 Submission of Tender documents

Completed Tenders are to be submitted in electronic format on the KPLC’s E-procurement portal
on the due date and time published on the portal. Tenderers are required to visit the portal from
time to time for revised closing dates and addendums. The Tender is to be submitted ONLINE
on or before the submission date and time indicated on the KPLC tendering portal.

1.4 Tender Closing Date and Time
Tender closing date and time is as specified in the KPLC’s tendering portal.

1.5 Prices

Offered Price should be inclusive of all taxes, duties, levies and delivery costs to the premises
(where applicable) of KPLC or other specified site, must be in Kenya Shillings and shall remain
valid for Two Hundred and Ten (210) days from the closing date of the tender. Please note
that prices indicated on the KPLC tendering portal should be exclusive of VAT.

1.6 Opening of submitted Tenders

Tenders will be opened promptly thereafter in the presence of the Tenderer’s or their
representatives who choose to attend at the Conference room — 1** Floor at Electricity House -
Nakuru . All health protocols during opening must be observed and only one representative will
be allowed in opening venue. Tenders will be opened thereafter

1.7 Pre-bid Meeting and Site Visit
There will be no Pre-bid meeting and site visit.
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TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents while uploading on the portal.

No. Item Tick Where
Provided

1 Tender Security — Bank Guarantee or irrevocable letter of credit (issued by Banks
Licensed by the Central Bank of Kenya), Guarantee by a deposit taking Microfinance
Institution, Sacco Society, the Youth Enterprise Development Fund or the Women
Enterprise Fund.

2 Declaration Form

3 Duly completed Tender Form

4 Copy of Company or Firm’s Registration Certificate

5*  |Copy of PIN Certificate

6* |Copy of Valid Tax Compliance Certificate

7 Confidential Business Questionnaire (CBQ)

8 National Construction Authorities(INCA) registration Certificate and a valid Tenderer’s
Practicing License for the relevant category

9 Copy of Sub-Contractor’s Certificate of Registration/Incorporation . — N/A

10  [Copy of Sub-Contractor’s NCA Certificate of Registration and a valid practicing license
for the relevant category. — N/A

11 [List of Four (4) previous clients of the Sub-Contractor for similar works indicating
physical addresses. — N/A

12 |Proposed Work program (Work method & schedule)

13 |Duly completed Site Visit Form

14* |Certificate of Confirmation of Directors and Shareholding (C.R.12) for registered
companies and if not a registered company registration of business name for those
trading as a sole proprietor or a registration of partnership deed registered under the
Kenyan law or equivalent certification for foreign tenderers.

15 [Names with full contact as well as physical addresses of previous customers of similar
works and reference letters from at least four (4) previous clients

16  |Priced Bill of Quantities (signed and stamped by bidder)

17  |Audited Financial Statements. The audited financial statements required must

be those that are reported within eighteen (18) calendar months of the date of the
tender document.

(For companies or firms that are registered or incorporated within the last one calendar year of
the Date of the Tender Document, they should submit certified copies of bank statements covering
a period of at least six months prior to the date of the tender document. The copies should be
certified by the Bank issuing the statements. The certification should be original).

18. |Any other document or item required by the Tender Document. (The Tenderer shall
specify such other documents or items it has submitted)

*NOTES TO TENDERERS

L.

Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and valid for at least up
to the tender closing date. All Kenyan Registered Tenderers must provide a valid Tax Compliance

Certificate.

All Kenyan Registered Tenderers must provide the Personal Identification Number Certificate (PIN
Certificate).

Foreign Tenderers must provide equivalent documents to Tax Compliance and PIN certificates from their
country of origin OR statements certifying that the equivalent documentation is not issued in the Tenderer’s
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country of origin. Such Statement(s) shall be original and issued by the Tax authorities in the Tenderer’s
country of origin.

PART 1 - TENDERING PROCEDURES
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SECTION I: INSTRUCTIONS TO TENDERERS

A
1.

L1

2.1

2.2

23

24

3.1

3.2

33

a)
b)

c)

General Provisions

Scope of Tender

Kenya Power as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of
this Tender Document are specified in the TDS.

Fraud and Corruption

Kenya Power requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person
shall include a declaration that the person shall not engage in any corrupt or fraudulent practice and a
declaration that the person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

Kenya Power requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall be required
to complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of

Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, Kenya Power shall indicate in
the Data Sheet and make available to all the firms together with this tender document all information
that would in that respect give such firm any unfair competitive advantage over competing firms.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender being tendered for. Kenya Power shall
indicate in the TDS firms (if any) that provided consulting services for the contract being tendered for.
Kenya Power shall check whether the owners or controllers of the Tenderer are same as those that
provided consulting services. Kenya Power shall, upon request, make available to any tenderer
information that would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. Public employees and
their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to
participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate
a Representative who shall have the authority to conduct all business for and on behalf of any and all
the members of the JV during the tendering process and, in the event the JV is awarded the Contract,
during contract execution. The maximum number of JV members shall be specified inthe TDS.

Public Officers of Kenya Power , their Spouses, Child, Parent, Brothers or Sister. Child, Parent,
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public
Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this
tendering process, ifthe tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
Receives or has received any direct or indirect subsidy from another tenderer; or

Has the same legal representative as another tenderer; or
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d)

34

3.5

3.6

3.7

3.8

3.9

3.10

Has a relationship with another tenderer, directly or through common third parties, that putsitina

position to influence the tender of another tenderer, or influence the decisions of Kenya Power
regarding this tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by Kenya Power as Engineer for the
Contract implementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

Has a close business or family relationship with a professional staff of Kenya Power who:

are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

would be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to Kenya Power throughout the
tendering process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or aJV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub- consultants for any part of the
Contractincluding related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to tender
or be awarded a contract. The list of debarred firms and individuals is available from the website of

PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded
a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any
significant subsidies or budget support from any public entity or Government, and (iii) operating under
commercial law and vested with legal rights and liabilities similar to any commercial enterprise to
enable it compete with firms in the private sector on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. A tenderer shall provide such
documentary evidence of eligibility satisfactory to Kenya Power , as Kenya Power shall reasonably
request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. Tothis end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable Kenya Power
determine if this condition is met shall be provided in for this purpose is be provided in “SECTION I1II
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3.11

- EVALUATION AND QUALIFICATION CRITERIA, Item 9"

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or

3.12

3.13

3.14

4.1

42

n

5.1

5.2

53

5.4

if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not
subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Registration shall not be a condition for tender,
but it shall be a condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will
be required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website www.cak.go ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a
valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not eligible under ITT 3.9. At Kenya Power’s request, Tenderers may be required to provide
evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and
Kenya Power will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall
be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by Kenya Power to enter
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify Kenya Power
against all liability arising from death or personal injury, loss of or damage to property, and any other
losses and expenses incurred as a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 8. PART 1

Tendering Procedures
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i)

iii)
iv)

6.2

6.3

7.1

8.1

8.2

8.3

8.4

9.1

Section I - Instructions to Tenderers (ITT)
Section I - Tender Data Sheet (TDS)

Section III - Evaluation and Qualification Criteria
Section IV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI-Specifications

1ii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)
ii)  SectionIX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by Kenya Power is not part of the Contract documents.

Unless obtained directly from Kenya Power , Kenya Power is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if
any), or Addenda to the Tender document in accordance with ITT 8. In case of any contradiction,
documents obtained directly from Kenya Power shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the

Tender document.
Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting the
Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

Kenya Power shall specify in the TDS if a pre-tender meeting will be held, when and where. Kenya
Power shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of
the works. The purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach Kenya Power not later than
the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if
applicable, including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who
have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source
ofthe questions asked.

Kenya Power shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting
and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of the pre-tender meeting
and the pre-arranged pretender site visit, shall be made by Kenya Power exclusively through the issue
of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting.
Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

Clarification and amendments of Tender Documents

ATenderer requiring any clarification of the Tender Document shall contact Kenya Power in writing at
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10.

10.1

10.2

10.3

Kenya Power 's address specified in the TDS or raise its enquiries during the pre-Tender meeting and
the pre- arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4.
Kenya Power will respond in writing to any request for clarification, provided that such request is
received no later than the period specified in the TDS prior to the deadline for submission of tenders.
Kenya Power shall forward copies of its response to all tenderers who have acquired the Tender
Documents in accordance with ITT 6.3, including a description of the inquiry but without identifying
its source. If specified in the TDS, Kenya Power shall also promptly publish its response at the web
page identified in the TDS. Should the clarification result in changes to the essential elements of the
Tender Documents, Kenya Power shall amend the Tender Documents appropriately following the
procedure under ITT 8 4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, Kenya Power may amend the Tendering
document by issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from Kenya Power in accordance with ITT 6.3.
Kenya Power shall also promptly publish the addendum on Kenya Power's web page in accordance
with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, Kenya Power shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

11.

11.1

12.

12.1

13.

13.1
a)
b)
©)
d)
€)

g)
h)

13.2

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
Kenya Power shall not be responsible or liable for those costs, regardless of the conduct or outcome
of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and Kenya Power, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared in accordance with ITT 14;

Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;
Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1;

Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer,
in accordance with ITT 22.3;

Qualifications: documentary evidence in accordance with ITT 19 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

Conformity: atechnical proposal inaccordance with ITT 18;

Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute
a Joint Venture Agreement in the event of a successful Tender shall be signed by all members and
submitted with the Tender together with a copy of the proposed Agreement. The Tenderer shall
chronologically serialize pages of all tender documents submitted.
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13.3

14.

14.1

15.1

15.2

153

16.

16.1

16.2

16.3

16.4

16.5

16.6

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All
blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section III, Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price Kenya Power 's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of
the alternative by Kenya Power , including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic
technical requirements shall be considered by Kenya Power . When specified in the TDS, Tenderers
are permitted to submit alternative technical solutions for specified parts of the Works, and such
parts will be identified in the TDS, as will the method for their evaluating, and described in Section
VIIL, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender
and in the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed covered
by the rates for other items in the Bill of Quantities and will not be paid for separately by Kenya
Power . An item not listed in the priced Bill of Quantities shall be assumed to be not included in the
Tender, and provided that the Tender is determined substantially responsive notwithstanding this
omission, the average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be used for price
comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject
to adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments,
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price
adjustment formulae in the Schedule of Adjustment Data and Kenya Power may require the Tenderer
to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided
the Tenders for all lots (contracts) are opened at the same time.
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16.7

16.8

17.

17.1

18.

18.1

19.

19.1

19.2

19.3

19.4

19.5

19.6

19.7

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the
rates and prices and the total Tender Price submitted by the Tenderer.

Prices: The prices quoted by the tenderer in the Form of Quotation and in the price schedule shall
be inclusive of a .03% Public Procurement Capacity Building Levy of the item/service value exclusive
of Value Added Tax (VAT). The levy shall be deducted from the supplier’s payment and remitted
to PPRA as stipulated in the Public Procurement Capacity Building Levy Order 2023 effective for
all quotations published after 1% September 2024.

Currencies of Tender and Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient
detail to demonstrate the adequacy ofthe Tenderer's proposal to meet the work's requirements and the
completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance withITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by Kenya Power, a contractor or group of contractors qualifies for a margin of preference.
Further the information will enable Kenya Power identify any actual or potential conflict of interest
in relation to the procurement and/or contract management processes, or a possibility of collusion
between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement
process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by Kenya Power as a justification for a Tenderer's failure to disclose, or failure to provide
required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that Kenya
Power may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance
and after completion of the contract, if any change to the information previously provided may reveal
a conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current
and accurate as at the date of provision to Kenya Power. In submitting the information required
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19.9

20.

20.1

20.2

20.3

b)

21.

21.1

21.2

a)
b)
c)

pursuant to these requirements, the Tenderer shall warrant that the information submitted is
complete, current and accurate as at the date of submission to Kenya Power .

If a tenderer fails to submit the information required by these requirements, its tender will be
rejected. Similarly, if Kenya Power is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will
be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by Kenya Power
(whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the procurement
process,

ifthe contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-
of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of Kenya Power that any such act was
not material, or was due to genuine error which was not attributable to the intentional act, negligence
orrecklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by Kenya Power
in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by Kenya Power
as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, Kenya Power
may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1,
it shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified inthe TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee
in any of the following forms at the Tenderer's option:

an unconditional Bank Guarantee issued by reputable commercial bank); or

anirrevocable letter of credit;

aBanker's cheque issued by areputable commercial bank; or
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214

21.5

21.6

21.7

21.8

21.9

21.10
22.

22.1

22.2

223

224

another security specified in the TDS.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall
be rejected by Kenya Power as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. Kenya Power
shall also promptly return the tender security to the tenderers where the procurement proceedings
are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender
validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security, and
any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on
the Form of Tender, or any extension thereto provided by the Tenderer; or

ifthe successful Tenderer fails to:

sign the Contractin accordance with ITT 50; or

furnish a Performance Security and if required in the TDS, and any other documents required in the
TDS.

Where tender securing declaration is executed, Kenya Power shall recommend to the PPRA that
PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the
time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of
all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT
13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any
discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender. The name and
position held by each person signing the authorization must be typed or printed below the signature.
All pages of the Tender where entries or amendments have been made shall be signed or initialed
by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
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22.5

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders

23.

a)

b)
c)
i)

ii)

Sealing and Marking of Tenders

Depending onthe sizes or quantities or weight of the tender documents, atenderer may use an envelope,
package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single
sealed package, orin a single sealed container bearing the name and Reference number of the Tender,
addressed to Kenya Power and a warning not to open before the time and date for Tender opening
date. Within the single envelope, package or container, the Tenderer shall place the following separate,
sealed envelopes:

in an envelope or package or container marked “ORIGINAL?”, all documents comprising the Tender,
as describedinITT 11; and

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
ifalternative Tenders are permitted in accordance with ITT 15, and if relevant:

in an envelope or package or container marked “ORIGINAL —ALTERNATIVE TENDER”, the
alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”, all required
copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)
b)

c)

232

24,

241

242

25.1

26.

26.1

bear the name and address of Kenya Power .
bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

Ifan envelope or package or container is not sealed and marked as required, Kenya Power will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that are
misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by Kenya Power at the address specified in the TDS and no later than the
date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option
of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow
the electronic Tender submission procedures specified in the TDS.

Kenya Power may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of Kenya
Power and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as
extended.

Late Tenders

Kenya Power shall not consider any Tender that arrives after the deadline for submission of tenders,
in accordance with ITT 24. Any Tender received by Kenya Power after the deadline for submission
of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution,and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization inaccordance with ITT 22.3, (except that withdrawal notices do not require copies). The
corresponding substitution or modification of the Tender must accompany the respective written
notice. Allnotices must be:
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26.2

26.3

27.

27.1

27.2

273

274

273

27.6

27.7

27.8

b)

c)
d)
e)

27.9

prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do
not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and

received by Kenya Power prior to the deadline prescribed for submission of Tenders, in accordance
withITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer on
the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 26.2, Kenya Power shall publicly open and read out
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence
of Tenderers' designated representatives who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, shall be
as specified inthe TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION™ shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution
notice contains a valid authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as Kenya Power may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialed by the members of the tender opening committee attending the opening. The
number of representatives of Kenya Power to sign shall be specified in the TDS.

At the Tender Opening, Kenya Power shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

Kenya Power shall prepare minutes of the Tender Opening thatshall include, as a minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

the presence or absence of a Tender Security, if one was required.

number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes.
A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
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28.

28.1

28.2

28.3

29.

29.1

29.2

30.

30.1

31.

31.1

31.2

a)
b)

c)

313

314

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with

ITT 4e.

Any effort by a Tenderer to influence Kenya Power in the evaluation of the Tenders or Contract
award decisions may result in the rejection of its tender.

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact Kenya Power on any matter related to the tendering process, itshalldo

so in writing.
Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, Kenya Power may, at its discretion, ask any tenderer for a clarification of its tender, given
a reasonable time for a response. Any clarification submitted by a tenderer that is not in response to
a request by Kenya Power shall not be considered. Kenya Power 's request for clarification and the
response shall be in writing. No change, including any voluntary increase or decrease, in the prices
or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of
arithmetic errors discovered by Kenya Power in the evaluation of the tenders, in accordance with
ITT 33.

If a tenderer does not provide clarifications of its tender by the date and time set in Kenya Power's
request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

“Deviation” is a departure from the requirements specified in the tender document;

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

“Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

Determination of Responsiveness

Kenya Power’s determination of a Tender's responsiveness is to be based on the contents of the
tender itself, as defined in ITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that, ifaccepted, would:

affect in any substantial way the scope, quality, or performance of the Works specified in the Contract;
or

limit in any substantial way, inconsistent with the tender document, Kenya Power 's rights or the
tenderer's obligations under the proposed contract; or

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

Kenya Power shall examine the technical aspects of the tender submitted in accordance with ITT
18, to confirm that all requirements of Section VII, Works' Requirements have been met without any
material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by Kenya Power and may not subsequently be made responsive by correction of the material
deviation, reservation, or omission.
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32.1

32.2

323

33.

33.1

33.2

333

34.

34.1

3S.

35.1

352

36.

36.1

362

36.3

Non-material Non-conformities

Provided that a tender is substantially responsive, Kenya Power may waive any non-conformities in
the tender.

Provided that a Tender is substantially responsive, Kenya Power may request that the tenderer
submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of
its tender.

Provided that a tender is substantially responsive, Kenya Power shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, Kenya Power shall handle errors on the
following basis:

Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal
and total bid price shall be considered as a major deviation that affects the substance of the tender and
shall lead to disqualification ofthetender as non-responsive. and

ifthere is a discrepancy between words and figures, the amount in words shall prevail
Tenderers shall be notified of any error detected in their bid during the notification of a ward.

Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya
shillings will be determined non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or
enterprise of women, youth and/or persons living with disability, who are appropriately registered as
such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, Kenya Power does not intend to execute any specific elements of
the Works by subcontractors selected in advance by Kenya Power.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their
parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated by Kenya Power in the TDS as can be met
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications
of the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the
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37.1

373

37.4

38.

38.1

39.

39.1

39.2

393

40.

40.1

40.2

Tenderer.
Evaluation of Tenders

Kenya Power shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies Kenya Power shall determine the Best Evaluated Tender in accordance with
ITT 40.

To evaluate a Tender, Kenya Power shall consider the following:

price adjustimentdue to discounts offered inaccordance with ITT 16;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT39;

price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification

Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the
period of execution of the Contract, shall not be considered in Tender evaluation.

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and
the methodology to determine the lowest evaluated cost of the lot (contract) combinations, including
any discounts offered in the Form of Tender, is specified in Section IT1, Evaluation and Qualification

Criteria.
Comparison of Tenders

Kenya Power shall compare the evaluated costs of all substantially responsive Tenders established
in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, Kenya Power shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that Kenya Power determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, Kenya
Power shall reject the Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that Kenya Power is concerned
that it (Kenya Power) may not be getting value for money or it may be paying too high a price for
the contract compared with market prices or that genuine competition between Tenderers is
compromised.

In case of an abnormally high tender price, Kenya Power shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if
the specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. Kenya Power may also seek written clarification from the tenderer on the reason for the
high tender price. Kenya Power shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, Kenya Power
may accept or not accept the tender depending on Kenya Power’s budget considerations.
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41.

41.1

42.1

42.2

423

42.4

42.5

43.

43.1

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, Kenya Power shall reject all tenders and may retender for the contract based on revised
estimates, specifications, scope of work and conditions of contract, as the case may be.

If Kenya Power determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), Kenya Power shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in Kenya Power's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, Kenya Power may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of
the tender prices with the scope of works, proposed methodology, schedule and any other
requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, Kenya
Power may as appropriate:

accept the Tender; or

require that the total amount of the Performance Security be increased at the expense of the Tenderer
to a level not exceeding a 30% ofthe Contract Price; or

agree on a payment mode that eliminates the inherent risk of Kenya Power paying too much for
undelivered works;or

reject the Tender,

Qualifications of the Tenderer

Kenya Power shall determine to its satisfaction whether the eligible Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event Kenya Power
shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, Kenya Power shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, if Kenya Power determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, Kenya Power shall
reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, Kenya Power shall determine the Best Evaluated
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44.1

Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria
and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

Procuring Entity's Right to Accept Any Tender,and to Reject Any or All Tenders.

Kenya Power reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to
Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract

45.

45.1

46.

46.1

a)
b)
©)

d)
e)

47.

47.1

472

48.

48.1

48.2

49.

49.1

50.

50.1

Award Criteria

Kenya Power shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender Per Site.

Notice of Intention to enterinto a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period Kenya Power shall
issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which
shall contain, at a minimum, the following information:

the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the standstill period;

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

Where a Standstill Period applies, it shall commence when Kenya Power has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by Kenya Power

On receipt of Kenya Power's Notification of Intention to Enter into a Contract referred to in ITT 46,
an unsuccessful tenderer may make a written request to Kenya Power for a debriefing on specific
issues or concerns regarding their tender. Kenya Power shall provide the debriefing within five days
of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, Kenya Power
shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 2 1days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, Kenya Power shall send the successful
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Tenderer the Contract Agreement.

50.2  Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to Kenya Power.

50.3  The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 Kenya Power proposes the person named in the TDS to be appointed as Adjudicator under the
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees
with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, Kenya
Power does not agree on the appointment of the Adjudicator, Kenya Power will request the Appointing
Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the
General Conditions of Contract (GCC), to appoint the Adjudicator.
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52,

52.1

52.2

523

53.

53.1

b)

c)
d)
e)

54.
54.1

54.2

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from Kenya Power, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to Kenya Power . A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless Kenya Power has agreed in writing thata
correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event Kenya Power may award
the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings
five million shillings.

Publication of Procurement Contract

Within fourteen days after signing the contract, Kenya Power shall publish the awarded contract at
its notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall
containthe following information:

name and address of Kenya Power ;

name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

the name of the successful Tenderer, the final total contract price, the contract duration.

dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.
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SECTION II - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A General

ITT 1.1 The name of the Contract is;

PROPOSED PROCUREMENT OF CONSTRUCTION OF
PARKING SHEDS FOR PLANTS AND MOTORCYCLES IN
CENTRAL RIFT.
The reference number of the Tender is . KP7/9A/OT/TPT/04/25-26

ITT 2.3 There is no information on competing firms.

ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
None

ITT 3.1 Maximum number of members in a Joint Venture (JV) are three (3) N/A
Adopt definition of ‘relative’ as provided for under section 59 (2)(b) of the Public
Procurement and Asset Disposal Act, 2015.

ITT 3.13 Joint Venture Firms which may prevent, distort or lessen competition to seek
approval from Competitions Authority before award of tender.

ITT 7.1 Site visit (Not applicable)

B Contents of Tender Document

ITT 8.1 The pre-tender conference (Not applicable)

ITT 8.2 Any questions in writing, shall reach KPLC not later than Seven (7) days prior to
tender closing date and shall be requested through the e-mail addresses on the cover
page of this tender document.

ITT 8.4 Minutes of the pre-Tender meeting and site visit of the site of the works will be
published at the website on the KPLC website www.kplc.co.ke and on our E-
Procurement portal (NOT APPLICABLE)

ITT 9.1 KPLC shall publish its response at the website and on their E-Procurement Portal
through an addendum for general queries or email for specific queries.

For Clarification of Tender purposes only, KPLC’s address is:
Supply Chain Officer
The Kenya Power and Lighting Company PLC
Electricity House , 3rd Floor
P.O Box 104 - 40100
Nakuru.

Electronic mail address: WNyachoti@kplc.co.ke

C Preparation of Tenders

ITT 13.1(h) The tenderer shall submit the following additional documents in its tender: as per the
qualification criteria with and including the documents listed in the Check List

ITT 15.1 Alternative tenders shall not be considered.

ITT 15.2 Alternative times for completion shall be as specified in Section III (Evaluation and
Qualification Criteria).
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 15.3

Alternative technical solutions shall not be permitted

ITT 20.3

Price variation on the basis of extending tender validity period is Not applicable

ITT 21.2

The Tender validity period shall be TWO Hunderd and Ten (210) days. A Tender
valid for a shorter period shall be rejected.

ITT 21.1

A Tender Security Shall not be required.
A Tender-Securing Declaration Shall not be required.

If a Tender Security Shall be required, the amount and currency of the Tender
Security Shall be: N/A

ITT 21.2 (d)

The other tender security shall be as specified in ITT 21.1 above.

D

Submission and Opening of Tenders

ITT 24.1

All tenders shall be submitted through the KPLC SAP ONLINE tendering
portal in PDF format.

(Issuing Tendering documents, Submision of Tenders, Opening Of
Tenders) Proof of receipt will be done via the bidders Submitted Response
Number for RFX:1000003124

ITT 26

Withdrawals, substitutions and modifications to be done online through
KPLC tendering portal.

ITT 27.1

Public opening will be done through the KPLC tendering portal at Conference
Room, 1% Floor , Electricity House - Nakuru as specified in the KPLC
Tendering Portal.

ITT 27.6

There shall be tender opening minutes and electronic report generated electronically
from KPLC ONLINE TENDERING PORTAL and the minimum number of
representatives of KPLC to sign is Three (3).

E

Evaluation and Comparison of Tenders

ITT 36.1

KPLC does not intend to execute certain specific parts of the Works by
subcontractors selected in advance by KPLC.

ITT 36.2

Contractor's may propose subcontracting: Maximum percentage of subcontracting
permitted is: 20 % of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity(ies) or parts of the Works to be subcontracted along with complete details
of the subcontractors and their qualification and experience. Specialized
subcontractors shall be so qualified in their respective specialties and are subject
to evaluations as detailed in the evaluation qualification criteria.

ITT 36.3

The parts of the Works for which the KPLC permits Tenderers to propose
Specialized Subcontractors are designated as follows:

L. Electrical Installation Services (BS)

2. Internal Plumbing & Drainage Installations (BS)
For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the purpose
of evaluation.

ITT 37.2

(b) The currency of the tender shall be Kenya Shillings
(d)Additional requirements apply. These are detailed in the evaluation
criteria in Section III, Evaluation and Qualification Criteria.

ITT 47

The standstill period shall be 14 days irrespective of the number of bids that
shall be submitted.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 54.1

The procedures for making a Procurement-related Complaint are detailed in
the “Notice of Intention to Award the Contract” herein and are also available
from the PPRA website info@ppra.go.ke or complaints@ppra.go.ke

For the attention: General Manager, Supply Chain & Logistics
KPLC: Kenya Power & Lighting Co. PLC

Email address: Procurement@kplc.co.ke

In summary, a Procurement-related Complaint may challenge any of the following:
(i) the terms of the Tendering Documents; and

(1i))KPLC’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1. General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows: ‘

a) Forconstructionturnover orfinancial datarequired for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.

b) Valueofsingle contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by Kenya Power.

This section contains the criteria that the KPLC shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV,
Tendering Forms.

Evaluation and contract award Criteria

Kenya Power shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive atthe
Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to
have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

Kenya Power will start by examining all tenders to ensure they meet in all respects the eligibility criteria and
other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — KPLC’s “Works Requirements”, including checking for tenders
with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that
are front loaded. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not be considered further.

3.1 Part 1 - Preliminary Examination Criteria. These are mandatory requirements. This shall include
confirmation of the following: -

3.1.1 Submission of Tender Security - Checking its validity, whether it is Original; whether it is
sufficient; whether it is authentic; whether it is issued by a local Bank/institution and whether it
is strictly in the format required in accordance with the sample Tender Security Form(s).

3.1.2  Submission of the following duly completed, signed and stamped forms:
(a) Form of Tender
(b) Certificate of Independent Tender Determination
(c) Self Declaration Forms as hereunder:
J Confidential Business Questionnaire
o Form SD1
o Form SD1 and SD2
(d) Declaration and Commitment to the Code of Ethics
(e) Form ELI 1.1 — Tenderer Information Sheet
() Form ELI 1.2 (if applicable) — Party to JV Information Sheet

3.13 Submission and considering the following.-
3.1.3.1 For local Tenderers
a) Company or Firm’s Registration Certificate

b) PIN Certificate.
c) Valid Tax Compliance Certificate.
d) Valid Business Permit
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3:1.3.2

3.14

315

3.1.6

3.1.7

318

3.19

3.1.10

3.1.11

3.1.12

3.1.13

3.1.14

3.1.15

For Foreign Tenderers N/A

That the Tender is valid for the period required.

The tenderer must be registered with National Construction Authority with a valid
Practicing license for NCA 1- NCA 6 (Building Works or other related Civil Engineering
Works).

The tenderer’s specialist subcontractors or the tenderer himself if so eligible also for
specialist installations must be registered with National Construction Authority with a
valid practicing license for NCA 1-NCA 8 (Specialist Contractors for Electrical

installations and water works).

Submission of a Completed sit visit form(Not applicable).

Submission of a proposed Work Program (Work Method & Schedule)

Submission of a Price Bill of Quantities, signed and stamped by bidder in its sanctity form.

Duly filled Form EXP 4.1 and names with full contact as well as physical addresses of
previous customers of similar works with reference letters from at least four (4) previous

customers.

Submission of a complete and current CR12 Form (dated within 12 months before date of
opening) obtained from the Registrar of Companies showing the Directorship and their
respective shareholding of the firm, and in case of a corporate shareholder, bidders must
separately submit a CR12 Form of the corporate shareholder until all the human Directors
and their shareholding are disclosed.

Submission of the audited financial Statements are those that are reported within eighteen
(18) calendar months of the date of the tender document together with a copy of the
Auditors/Audit Firm valid ICPAK practicing license.

Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in
accordance with the Tender requirements. Proof of authorization shall be furnished in the
form of power of attorney which hall accompany the tender if the signatory to the tender is
not a director of the company (provide name and attach proof of citizenship of the signatory
to the tender).

Record of unsatisfactory or default in performance obligations in any contract shall be
considered. This shall include any Tenderer with unresolved case(s) in its performance
obligations for more than two (2) months in any contract.

Notwithstanding the above, considering any outstanding orders where applicable and the
production capacity indicated by the Tenderer.

Tenders will proceed to the Technical Stage only if they qualify in compliance with Part 1 above,

Preliminary Evaluation.
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3.2 PartII - Technical Examination Criteria

In determining qualification requirements, KPLC shall apply the following among other
criteria as listed in the Qualification Form Summary:

a)  Historyof non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that
Non- performance of a contract did not occur because of the default of the Tenderer, or
the member of a JV in the last five (5) years). The required information shall be
furnished in the appropriate form.

b)  Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in
the case the Tenderer is a JV, of each member of the JV, shall remain sound according
to criteria established with respect to Financial Capability under Paragraph (a) above
if all pending litigation will be resolved against the Tenderer. Tenderer shall provide
information on pending litigations in the appropriate form.

c) Litigation History
There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last ten (10) years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from
contracts completed or ongoing under its execution over the years specified. A
consistent history of awards against the Tenderer or any member of a JV may result in
rejection of the tender.

3.3 Part III - Financial Examination Criteria
Evaluation of the following financial information against Tender Requirements and
Specifications:
3.3.1 This will include the following: -
a) Confirmation of and considering that the Bill of Quantities is duly completed and signed
and is in original KPLC format and not mutilated or typewritten.
(b) detailed financial review of the priced Bill of Quantities.
¢) Conducting a financial comparison based on the analysis of the Bidder’s priced quantity.
d) Confirming that the bidder has quoted in Kenya Shillings.

3.4  The award shall be to the bidder with the lowest evaluated price per lot.
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QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability
to meet the requirements for the key equipment listed in Section 111, Evaluation and Qualification
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative
equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative
and Key Personnel to perform the Contract. The data on their experience should be supplied using
the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

2. Title of position: / ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

3. Title of position: / ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

4. Title of position: / ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged)]
Time commitment: for |[insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level
for this position: Gantt chart]

5. Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged)|

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]
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3.  FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Duration of

Project Role ; Relevant experience
involvement
main role and . . .
[ . [ R o [describe the experience relevant to this
project responsibilities on the | [time inrole]

details] project] position]

Declaration

L, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable],
certify that to the best of my knowledge and belief, the information contained in this Form PER-2
correctly describes myself, my qualifications and my experience.

I confirm that [ am available as certified in the following table and throughout the expected time
schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]
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Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):
Counter signature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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4  TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation
and Qualification Criteria the Tenderer shall provide the information requested in the
corresponding Information Sheets included hereunder.

4.1 FORM ELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

[
Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer’s actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

/Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

° Operation under commercial law

o Establishing that the Tenderer is not under the supervision of Kenya Power

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

O In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of Kenya Power
, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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4.3 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

'Year Non- performed [Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

/insert [insert amount  (Contract Identification: [indicate complete contract name/  |[insert amount]

vear] and percentage] number, and any other identification]

Kenya Power : [insert full name]
\Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: /indicate main reason(s)]

Pending Litigation, in accordance with Section I, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of Amount in dispute | Contract Identification Total Contract

dispute (currency) Amount (currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Kenya Power :
Address of Procuring Entity:

Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Kenya Power :

Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.4.
O Litigation History in accordance with Section IIl, Evaluation and Qualification Criteria, Sub-
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Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete | [insert amount]
year] contract name, number, and any other

identification]

Kenya Power : [insert full name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR PLANTS AND
MOTORCYCLES IN CENTRAL RIFT REGION




4.4 FORM FIN —3.1: Financial Situation and Performance

Tenderer’s Name:

Date:
JV Member’s Name

ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year1 Year 2 'Year 3

ear 4

'Year 5

Statement of Financial Position (In

formation from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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4.4.2  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

1

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section
III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity
(such as parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements! for the years required above; and
complying with the requirements

UIf the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the

reason for this should be justified.
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4.6 FORM FIN - 3.2: Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)

Year Amount Exchange rate Kenya Shilling
Currency equivalent

[indicate year] | [insert amount and indicate
currency]

Average

Annual

Construction

Turnover *

¥ See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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4.7 FORM FIN — 3.3: Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and
other financial means, net of current commitments, available to meet the total construction cash flow
demands of the subject contract or contracts as specified in Section III, Evaluation and Qualification

Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
) equivalent)

1

2

3
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4.9 FORM FIN —3.4: Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be

issued.

Current Contract Commitments

Value of OQutstanding Estimated | Average Monthly
Name of |Procuring Entity’s Work Completion | Invoicing Over Last
Contract | Contact Address, Tel, | [Current Kenya Shilling Date Six Months
/month Equivalent] [Kenya Shilling
/month)]

DN B |WIN | —
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4.10 FORM EXP - 4.1 General Construction Experience

Tenderer’s Name:

Date:
JV Member’s Name
ITT No. and title:
Page of pages
Starting Ending Contract Identification Role of
'Year Tenderer
'Year
Contract name:
Brief Description of the Works performed by the
Tenderer:

'Amount of contract:
Kenya Power :
IAddress:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:

Kenya Power :
IAddress:

Contract name:

Brief Description of the Works performed by the
Tenderer:

'Amount of contract:

Kenya Power :
/Address:
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4.12 FORM EXP - 4.2(a) Specific Construction and Contract Management

Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime ember in IManagement Sub-
Contractor (1 JV Contractor contractor

O ] O
[Total Contract Amount IKenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

\Address:
Telephone/fax number
E-mail:
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4.13 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. nformation

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities
6. Other Characteristics
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4.14 FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section

III, Evaluation and Qualification Criteria, Sub-Factor 4.2.

L. Key Activity No One:
ﬂnfo rmation
Contract Identification
\Award date
Completion date
Role in Contract Prime ember in Management [Sub-contractor
Contractor 1A% Contractor O
O 1 O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  [Percentage ctual
production, as applicable) performed underfthe contract participation Quantity
the contract per year or part of the year (i) (ii) Performed
(1) x (ii)
Year 1
Year 2
'Year 3
Year 4

Procuring Entity’s Name:

/Address:
Telephone/fax number
E-mail:

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section III:

2. Activity No. Two
B w3 5 cweisis s g osmrns 4 405

2 If applicable
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OTHER FORMS

5

FORM OFTENDER

INSTRUCTIONS TO TENDERERS

o

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.

Allitalicizedtext is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this
Formof Tender.

The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

»  Tenderer's Eligibility- Confidential Business Questionnaire
»  Certificate of Independent Tender Determination
»  Self-Declaration of the Tenderer

Date of this Tender submission: /insert date (as day, month andyear) of Tender submission]
Request for Tender No.: [insert identification)
Name and description of Tender [Insert as per ITT)

Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete Kenya Power ] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of
Quantities for the execution of the above named Works, we, the undersigned offer to construct
and complete the Works and remedy any defects therein for the sum of Kenya Shillings
[[Amount in figures]

Kenya
Shillings famount in words] :

The above amount includes foreign currency amount (s) of [state figure or a percentage
and currency] [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows
not more than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Project Manager's notice to commence, and to complete the
whole of the Works comprised in the Contract within the time stated in the Special Conditions
of Contract.

Weagree to adhere by this tender until [Insert date], and it shall
remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your
written acceptance thereof, shall constitute a binding Contract between us. We further
understand that you are not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

1)  No reservations: We have examined and have no reservations to the tender document,
including Addenda issued in accordance with ITT 28;

i)  Eligibility. We meet the eligibility requirements and have no conflict of interest in
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iii)

)

vii)
viil)
ix)
X)
Xi)

Xii)

xiii)

Xiv)

xv)

accordance with ITT 3 and 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by
Kenya Power based on execution of a Tender-Securing or Proposal-Securing
Declaration in Kenya Power 's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in
accordance with the implementation and completion specified in the construction
schedule, the following Works: [insert a brief description of the Works]

Tender Price: The total price of our Tender, excluding any discounts offered in item 1
above is: [Insert one of the options below as appropriate]

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words
and figures, indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:
a) Total price of each lot [insert the total price of each lot in words and figures,
indicating the various amounts andthe respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and
figures, indicating the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of
discounts is shown below: [Specify in detail the method that shall be used to apply the
discounts],

Tender Validity Period. Our Tender shall be valid for the period specified in TDS 18.1
(as amended, if applicable) from the date fixed for the Tender submission deadline
specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us
and may be accepted at any time before the expiration of that period;

Performance Security. If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual
Tender, and we are not participating in any other Tender(s) as a Joint Venture member
or as a subcontractor, and meet the requirements of ITT 3.4, other than alternative
Tenders submitted in accordance withITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
Project Manager, manufacturers, or service providers for any part of the contract, are
not subject to, and not controlled by any entity or individual that is subject to, a
temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution. [select the appropriate option and delete the
other] [We are not a state-owned enterprise or institution] / [We are a state-owned
enterprise or institution but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respectto the tender process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission
or gratuity was paid and the amount and currency of each such commission or

gratuity].

Name of Address Reason Amount

Recipient
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(If none has been paid or is to be paid, indicate “none.”)

xvi) Binding Contract: We understand that this Tender, together with your written
acceptance thereof included in your Letter of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest
evaluated cost Tender, the Most Advantageous Tender or any other Tender that you may

receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
person acting for us or on our behalf engages in any type of Fraud and Corruption;

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this
effect we have signed the “Certificate of Independent Tender Determination” attached

below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copyavailable from (specify website) during
the procurement process and the execution of any resulting contract.

xxi) We,the Tenderer, have completed fully and signed the following Forms as part of our

Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are
not in any conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed
the tender without colluding with other tenderers.

c) Self-Declaration of the Tenderer —to declare that we will, if awarded a
contract, not engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in
Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud
and corruption as informed in “Appendix 1- Fraud and Corruption” attached to the
Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender)
Signature of the person named above: [insert signature of person whose name and
capacity are shown above] Date signed [insert date of signing] day of [insert month), [insert
year]

Date signed day of ,

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture

as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be

attached with the Tender.
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A.

TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this

Form.
(a) Tenderer'sdetails
ITEM DESCRIPTION
1 | Name of Kenya Power
2 | Reference Number of the Tender
3 | Date and Time of Tender Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details of the 1. Country
Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.
6 | Current Trade License Registration Number
and Expiring date
7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business which the
Tenderer handles.
10 | State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of
state which stock exchange
General and Specific Details
b)  Sole Proprietor, provide the following details.
Name in full
Age
Nationality
Country of Origin
Citizenship
c¢)  Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
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d) Registered Company, provide the following details.

i)  Private or public Company__

i) State the nominal and issued capital of the Company_

Nominal Kenya Shillings

(EQUIVALENL). .. it Issued Kenya

Shillings (EQUivalent).......c.cociiiiiiiiiiiiiiesec e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned
1
2
3
(e) DISCLOSURE OFINTEREST-Interest of the Firm in Kenya Power .
i) Are there any person/personsin............... ......... (Kenya Power ) who has/have an
interest or relationship in thisfirm? Yes/No.............coceeeninnnn.
If yes, provide details as follows.
Names of Person | Designation in Kenya Power Interest or Relationship with
Tenderer
1
2
3
ii) Conflict of interest disclosure
Type of Conflict Disclosure | If YES provide details
YES OR of the relationship with
NO Tenderer
1 | Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.
2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.
3 | Tenderer has the same legal representative as another
tenderer
4 | Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of Kenya Power regarding this
tendering process.
5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.
6 | Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.
7 | Tenderer has a close business or family relationship

with a professional staff of Kenya Power who are
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Type of Conflict Disclosure | If YES provide details
YES OR of the relationship with
NO Tenderer

directly or indirectly involved in the preparation of the
Tender document or specifications of the Contract,
and/or the Tender evaluation process of such contract.

8 | Tenderer has a close business or family relationship
with a professional staff of Kenya Power who would
be involved in the implementation or supervision of
the such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a manner
acceptable to Kenya Power throughout the tendering
process and execution of the Contract.

f)  Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and
accurate as at the date of submission.

FullName

Title or Designation__

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENT TENDFR DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Kenya Power ] for: [Name and
number of tender] in response to the request for tenders made by: [Name of
Tenderer] do hereby make the following statements that I certify to be true and complete in every
respect:

I certify, on behalf of [Name of Tenderer]
that:
1. I have read and I understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tender on behalfofthe Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor”
shall include any individual or organization, other than the Tenderer, whether or not affiliated
with the Tenderer, who:

a)  hasbeenrequested to submita Tender in response to this request for tenders;
b)  could potentially submit a tender in response to this request for tenders, based on
their qualifications, abilities orexperience;

5. The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without
consultation, communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or
arrangements with one or more competitors regarding this request for tenders, and the
Tenderer discloses, in the attached document(s), complete details thereof, including
the names of the competitors and the nature of, and reasons for, such consultations,
communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has
been no consultation, communication, agreement or arrangement with any competitor
regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with
any competitor regarding the quality, quantity, specifications or delivery particulars of the
works or services to which this request for tenders relates, except as specifically authorized
by the procuring authority or as specifically disclosed pursuantto paragraph (5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official tender
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required
by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title_ Date __

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF - DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

a statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of

(insert name of the Company) who is a Bidder in

....................... for......................... (insert tender title/description) for
(insert name of Kenya Power ) and duly authorized and competent to

make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT whatis deponed to herein above is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN
ANY CORRUPT OR FRAUDULENT PRACTICE

R Of P.O.BOX ...viioiiiiecieceiivie et a0 DRING A
resident of

......................................... in the Republic of ................... do hereby make a statement

as follows: -

L THAT 1 am the Chief Executive/Managing Director/Principal Officer/Director of

et (INSerE name of the Company) who is a Bidder in respect of Tender
NO. et e el TOT

.......................... (insert tender title/description) for .................. (insert name of
Kenya Power ) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any member
of the Board, Management, Staff and/or employees and/or agents of ...........................
(insert name of Kenya Power ) which is Kenya Power .

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
of i (name of Kenya Power )

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with
other bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and
belief.

ceveeeeeen. (Title)

(S]gnature) e i
(Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

I veveneen.. (person) on behalf of (Name of the

Business/ Company/Firm) ..........oouiuiiiii i declare that I have
read and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015,
Regulations and the Code of Ethics for persons participating in Public Procurement and Asset
Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in
Public Procurement and Asset Disposal.

Name of Authorized Signatory..........covvririiiiiiriiri e,

PO It OMI. L .ot v ————

Office address.........ovoviiiiiiii e

Telephone. ... ...cooouiiiiiii

oAl ettt s e ere st e
Name oF e PirnlCOMDEIT . . o susnes s s s snnmsms 5 sanin s 508 s s 5 e s e s sass
D 1 OSSPSR

(Company Seal/ Rubber Stamp where applicable)

Witness
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APPENDIX 1-FRAUDAND CORRUPTION
(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption,
and similar offences, shall apply with respectto Public Procurement Processes and Contracts
that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws
and Regulation, observe the highest standard of ethics during the procurement process,
selection and contract execution of all contracts, and refrain from Fraud and Corruption and
fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

1)  a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement
or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or
b)  ifacontracthas already been entered into with the person, the contract shall be
voidable;
4)  Thevoiding of a contract by Kenya Power under subsection (7) does not limit any legal
remedy Kenya Power may have;

5  An employee or agent of Kenya Power or a member of the Board or committee of
Kenya Power who hasa conflict of interest with respect to a procurement: -

a) shallnottake partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and

¢)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member
of the group of bidders to whom the contract was awarded, but the subcontractor
appointed shall meet all the requirements of this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing

anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to Kenya Power ;

7)  Ifaperson contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a direct or indirect pecuniary interest, the contract
shall be terminated and all costs incurred by the public entity shall be made good by the
awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, Kenya Power :
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as

follows:
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b)

c)

d)

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or

indirectly, of anything of value to influence improperly the actions of another
party;

il)  “fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

v)  “obstructive practice” is:

»  deliberately destroying, falsifying, altering, or concealing of evidence
material to the investigation or making false statements to investigators in
order to materially impede investigation by Public Procurement Regulatory
Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or
collusive practice; and/or threatening, harassing, or intimidating any party
to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

* acts intended to materially impede the exercise of the PPRA's or the
appointed authority's inspection and audit rights provided for under
paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions
set forth for fraudulentand collusive practices as follows:

"fraudulent practice” includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of Kenya
Power or the tenderer or the contractor, and includes collusive practices amongst
tenderers prior to or after tender submission designed to establish tender prices at
artificial non-competitive levels and to deprive Kenya Power of the benefits of free
and open competition.

Rejects a proposal for award1 of a contract if PPRA determines that the firm or
individual recommended for award, any of its personnel, or its agents, or its sub-
consultants, sub-contractors, service providers, suppliers and/ or their employees, has,
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or
recommend to appropriate authority (ies) for sanctioning and debarment of a firm or
individual, as applicable under the Actsand Regulations;

Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors,
and Suppliers, and their Sub-contractors, Sub-consultants, Service providers,
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority

appointed by Government of Kenya to irlspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution,
and to have them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit
along with their Applications/Tenders/Proposals a “Self-Declaration Form” as
included in the procurement document declaring that they and all parties involved in
the procurement process and contract execution have not engaged/will not engage in
any corrupt or fraudulent practices.
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1 For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include,
without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and
tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or szgpl ier, or nominated service provider, in respect of such contract, and (ii)
entering into an addendum or amendment introducing a material modification to any existing
contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by Kenya Power
to address specific matters related to investigations/audits, such as evaluating the veracity of an
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity
includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for
the investigation/audit, and making copies thereof as relevant, interviewing staff and other relevant
individuals, performing physical inspections and site visits; and obtaining third party verification of
information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary: Request forTenders

No: Date:

TENDER GUARANTEE No.:

Guarantor:

1.  Wehave been informed that (here inafter called "the Applicant")
has submitted or will submit to the Beneficiary its Tender (here inafter called" the Tender") for the
execution of under Request for Tenders
No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (__) upon receipt by us of
the Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the
demand itself or a separate signed document accompanying or identifying the demand, stating that
either the Applicant:

(93]

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days
after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

L. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted
its tender dated ......... [Date of submission of tender] forthe ............... [Name and/or description
of the tender] (hereinafter called “the Tender”) for the execution of under  Request  for
Tenders No. (“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... o) [Name of
Insurance Company] having our registered office at ............... (hereinafter called “the
Guarantor”), are bound unto ................. [Kenya Power | (hereinafter called “the
Procuring Entity”) in the sum of ..................... (Currency and guarantee amount) for which

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its
successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by
the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during
the Tender Validity Period or any extension thereto provided by the Principal; (i) failed
to execute the Contract agreement; or (ii) has failed to furnish the Performance Security,
in accordance with the Instructions to tenderers (“ITT”) of the Procuring Entity's
Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity
shall state that the demand arises from the occurrence of any of the above events, specifying
which event(s) has occurred.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt
of copies of the contract agreement signed by the Applicant and the Performance Security
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering
process; or (ii)twenty-eight days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date | [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Dater...ooieiiiieiec [insert date (as day, month and year) of Tender Submission]

L7 15 gl [T ——————————— [insert number of tendering process]

T0 i [insertcomplete name of Purchaser] 1/We, the undersigned, declare

that:

L I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any

contract with the Purchaser for the period of time of [insert number of months or years] starting
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we
— (a) have withdrawn our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required,
or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to
tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
a) ourreceiptofacopy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/'We understand that if [ am/we are/in a Joint Venture, the Tender Securing Declaration must be
inthe name ofthe Joint Venture that submits the bid, and the Joint Venture has not been legally

constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all
future partners as named in the letter of intent.

Capacity / title (director or partner or sole proprietor, €tC.) ..........ccooviiiiiiiiniinnnn.
INAINEE & ¢ rciinic s o ssimiininins 55 5 siosins 5 5 & 5 Ssnsss 3§ £58S% 5 7 5 SRS § § FEERANE 3 3 § FERINES § 3 ¥ ESONSS 13 slobsns 3 49 Duly

authorized to sign the bid forand on behalf of: [insert complete name of Tenderer]

Datedon.........c.coovevennn. AaYOF cxuns s s svvmmsn s s s [Insert date of signing] Seal or stamp

PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR PLANTS AND
MOTORCYCLES IN CENTRAL RIFT REGION



Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the
Works]
Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by Kenya Power ]
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PART II - WORK REQUIREMENTS
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SECTION V - DRAWINGS (NOT APPLICABLE)

See drawings annexed in a separate section.

SECTION VI - SPECIFICATIONS(NOT APPLICABLE)
See specifications annexed in a separate section

SECTION VII- BILLS OF QUANTITIES

See Bills of Quantities in a separate section
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PART III - CONDITIONS OF CONTRACT AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of
Contract (SCC) and other documents listed therein, should be a complete document expressing
fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a)

b)

p)

Q)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and

Compensation Events.

The Adjudicator is the person appointed jointly by Kenya Power and the Contractor to
resolve disputes in thefirst instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between Kenya Power and the Contractor to execute, complete,
and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by Kenya
Power .

The Contractor's Bid is the completed bidding document submitted by the Contractor to
Kenya Power .

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.
Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

ADefect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) Kenya Power in accordance with the Contract,
include calculations and other information provided or approved by the Project Manager for
the execution of the Contract.

Kenya Power is the party who employs the Contractor to carry out the Works, as specified in
the SCC, whoisalso Kenya Power .

Equipment is the Contractor's machinery and vehicles brought temporarily to the
Site to construct the Works.
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s)  “In writing” or “written” means hand-written, type-written, printed or electronically made,
and resulting in a permanent record,;

t)  Thelnitial Contract Price is the Contract Price listed in Kenya Power 's Letter of Acceptance.

u)  The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or
an acceleration order.

v)  Materials are all supplies, including consumables, used by the Contractor for incorporation in
the Works.

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

x)  The Project Manager is the person named in the SCC (or any other competent person
appointed by Kenya Power and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the
Contract.

y)  SCC means Special Conditions of Contract.

z)  TheSiteisthe area ofthe works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over
to Kenya Power , as defined in the SCC.

Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under the language of the Contract unless
specifically defined. The Project Manager shall provide instructions clarifying queries about these
GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
g)
h)
1)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings, (NOT APPLICABLE)

Bill of Quantities, and

any other document listed in the SCC as forming part of the Contract.
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6 lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

3
31

(O8]
o

b)

41

51

6l

71

81

91

92

93

Language and Law

The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in Kenya Power 's Country when

as amatter of law or official regulations, Kenya prohibits commercial relations with that country; or

by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to any country, person, or entity in that country.

Project Manager's Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between
Kenya Power and the Contractor in the role representing Kenya Power.

Delegation

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to
other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation
after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective only when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of Kenya Power in writing. Subcontracting shall not alter the Contractor's
obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and
Kenya Power between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. Kenya
Power may modify the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

Personnel andEquipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out
the Works or other personnel and equipment approved by the Project Manager. The Project Manager
shall approve any proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff
or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

If Kenya Power, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that
employee shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101 Kenya Power carries the risks which this Contract states are Procuring Entity's risks, and the Contractor

carries the risks which this Contract states are Contractor's risks.
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11. Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii) Negligence, breach of statutory duty, or interference with any legal right by Kenya Power or by any
person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of
Kenya Power or in Kenya Power 's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a) aDefect which existed onthe Completion Date,
b) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are Contractor's

risks.

13. Insurance

131 The Contractor shall provide, in the joint names of Kenya Power and the Contractor, insurance
cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:

a) lossofordamage tothe Works, Plant, and Materials;

b) lossofordamage to Equipment;

c) lossof or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d) personalinjury ordeath.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss
or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, Kenya Power
may effect the insurance which the Contractor should have provided and recover the premiums
Kenya Power has paid from payments otherwise due to the Contractor or, if no payment is
due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. SiteData

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.

15. Contractorto Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and

Drawings.
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16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works
in accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to
the Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where
required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18 Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of Kenya Power. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201 Kenya Power shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by the date stated in the SCC, Kenya Power shall be deemed to have delayed the start of the relevant
activities, and this shall be a Compensation Event.

21. Access to the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access
to the Site and to any place where work in connection with the Contract is being carried out or is intended
to be carried out.

22. Instructions, Inspections and Audits

221 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws where the Site is located.

222 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, Kenya
Power and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site
and/or the accounts and records relating to the procurement process, selection and/or contract execution,
and to have such accounts and records audited by auditors appointed by the Public Procurement
Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn
to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially
impede the exercise of the Public Procurement Regulatory Authority's inspection and audit rights
constitute a prohibited practice subject to contract termination (as well as to a determination of
ineligibility pursuant to the Public Procurement Regulatory Authority's prevailing sanctions procedures).

23. Appointment ofthe Adjudicator

231 The Adjudicator shall be appointed jointly by Kenya Power and the Contractor, at the time of Kenya
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Power’s issuance of the Letter of Acceptance. If, in the Letter of Acceptance, Kenya Power does not
agree on the appointment of the Adjudicator, Kenya Power will request the Appointing Authority
designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should Kenya Power and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall
be jointly appointed by Kenya Power and the Contractor. In case of disagreement between Kenya Power
and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1  Ifthe Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Project Manager, describing the event or circumstance
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days after
the Contractor became aware, or should have become aware, of the event or circumstance.

24.1.2  If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and Kenya
Power shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

24.1.3  The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4  The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without admitting
Kenya Power’s liability, the Project Manager may, after receiving any notice under this Sub-Clause,
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit
copies to the Project Manager.

24.1.5  Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) thisfully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further particulars as the Project Manager may
reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Project Manager.

24.1.6  Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars, but shall nevertheless give his response on the
principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with
Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion],
and/or (ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

24.19  Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until the
particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be
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entitled to payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party
may consider that the claim is rejected by the Project Manager and any of the Parties may refer to
Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/or additional payment shall take account of the extent (if any) to which
the failure has prevented or prejudiced proper investigation of the claim, unless the claim is excluded
under the second paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1  Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving
a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration
after the fifty-sixth day from the day on which a notice of a claim was given, even if no attempt at an
amicable settlement has been made.

243 Matters that may be referred to arbitration

243.1  Notwithstanding anything stated herein the following matters may be referred to arbitration before
the practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:

a) Theappointment ofareplacement Project Manager upon the said person ceasingto act.

b) Whether or notthe issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whetherornota certificate has been improperly withheld or is not in accordance with these Conditions.

e) Anydisputearising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless Kenya Power and the Contractor
agree otherwise in writing.

244 Arbitration

24.4.1  Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

2442  No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim
or dispute has not been given by the applying party within ninety days of the occurrence or discovery of
the matter or issue giving rise to the dispute.

2443  Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle such
claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall be
required.

2444  The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought to have been the subject of or
included in any certificate.

24.4.5  The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all matters
in dispute which shall be submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

244.6  The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Project Manager from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8  Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted during
the progress of the Works.

2449  The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.
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245 Arbitration with National Contractors

24.5.1  Ifthe Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified
in writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions;

1) Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya
24.5.2  Theinstitution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1  Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1  The award of such Arbitrator shall be final and binding upon the parties.

24.7.2  In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the
other Party may, without prejudice to any other rights it may have, refer the matter to a competent court of
law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and

b) Kenya Power shall pay the Contractor any monies due the Contractor.

25 Fraud and Corruption

251 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 Kenya Power requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the
amount and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit
to the Project Manager for approval a Program showing the general methods, arrangements, order, and
timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Program
shall be consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and
the effect of the progress achieved on the timing of the remaining work, including any changes to the
sequence of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in the SCC from the next payment
certificate and continue to withhold this amount until the next payment after the date on which the
overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide
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an updated Activity Schedule within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

27. Extension ofthe Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the
Contractor to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed
to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

28 Acceleration

281 When Kenya Power wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If
Kenya Power accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both Kenya Power and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by Kenya Power, they are
incorporated in the Contract Price and treated as a Variation.

29, Delays Ordered by the Project Manager

291 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the
Works.

30. Management Meetings

301 Either the Project Manager or the Contractor may require the other to attend a management meeting.
The business of a management meeting shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the record
to those attending the meeting and to Kenya Power. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. Early Warning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events
or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay
the execution of the Works. The Project Manager may require the Contractor to provide an estimate of
the expected effect of the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how
the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work
and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

32. Identifying Defects

321 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct
the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers
may have a Defect.
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3B. Tests

331 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to
check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and
any samples. Ifthere is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length
oftime specified by the Project Manager's notice.

35 Uncorrected Defects

351 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the
Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

36. Contract Price’7

361 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changesinthe Contract Price8

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates
from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent,
except with the prior approval of Kenya Power.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

38 Variations
381 All Variations shall be included in updated Programs9 produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7) days of the request or within any longer period stated by the Project Manager
and before the Variation is ordered.

383 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects
of the Variation on the Contractor's costs.

384 If the Project Manager decides that the urgency of varying the work would prevent a quotation being
given and considered without delaying the work, no quotation shall be given and the Variation shall be

treated as a Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by
the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the
performance of activities on which basis the Contractor will be paid. If payment for materials on
site shall be made separately, the Contractor shall show delivery of Materials to the Site
separately on the Activity Schedule.
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81n jlfmln sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as

ollows.

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Prices in the Activity Schedule
shall not be altered when the Contractor makes such changes to the Activity Schedule.

9 lump sum contracts, add “and Activity Schedules” after “Programs.” 10p, lump sum contracts,
delete this paragraph.

385 The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning

386 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the
timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity changes,
or if the nature or timing of the work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of
work

387 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum, include

the following;

a) the proposed change(s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) Kenya Power may incur in implementing the value engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

388 Kenya Power may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to Kenya Power ; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to Kenya Power , without compromising the functionality of the Works.

389 If the value engineering proposal is approved by Kenya Power and results in:
a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described

in
(a) to(d)above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

391 When the Program1 1, is updated, the Contractor shall provide the Project Manager with an updated cash
flow forecast. The cash flow forecast shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the
work executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid
to the Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities
that have been completed'?.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.
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407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price — tender

price)/tender price X 100.
41, Payments

411 Payments shall be adjusted for deductions for advance payments and retention. Kenya Power shall pay
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If Kenya Power makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made
up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing
for each of the currencies in which payments are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in

the absence of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

414 Items of the Works for which no rate or price has been entered in shall not be paid for by Kenya Power
and shall be deemed covered by other rates and prices in the Contract.

4. Compensation Events

421 The following shall be Compensation Events:

d) Kenya Power does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-
Clause 20.1.

e) Kenya Power modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
isthen found to have no Defects.

h) The Project Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by Kenya
Power, or additional work required for safety or other reasons.

k) Other contractors, public authorities, utilities, or Kenya Power does not work within the dates and other
constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

1) Theadvance payment is delayed.
m) The effects on the Contractor of any of Kenya Power’s Risks.

n) TheProject Manager unreasonably delays issuing a Certificate of Completion.

42 1f a Compensation Event would cause additional cost or would prevent the work being completed before
the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion
Date shall be extended. The Project Manager shall decide whether and by how much the Contract Price
shall be increased and whether and by how much the Intended Completion Date shall be extended.

43 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. The Project
Manager shall assume that the Contractor shall react competently and promptly to the event.
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1 p, lump sum contracts, add “or Activity Schedule” after “Program.”

12p, lump sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”

424 The Contractor shall not be entitled to compensation to the extent that Kenya Power’s interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the
Project Manager.

43, Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between
the date 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor, provided
such changes are not already reflected in the Contract Price or are aresult of GCC Clause 44.

4. CurrencyyofPayment

441 All payments under the contract shall be made in Kenya Shillings

45 Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance Payment,
shall be adjusted by applying the respective price adjustment factor to the payment amounts due in each
currency. A separate formula ofthe type specified below applies:

P=A+ B Im/lo
where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefﬁcien‘cs13 specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

452 Ifthe value of the index is changed after it has been used in a calculation, the calculation shall be corrected
and an adjustment made in the next payment certificate. The index value shall be deemed to take account
of all changes in cost due to fluctuations in costs.

46. Retention

461 Kenya Power shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to Kenya Power at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC. Kenya Power may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment
to the date of repayment, at the rates specified in GCC Sub-Clause41.1.
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48 Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they
may not be due to be complete.

49. Advance Payment

491 Kenya Power shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to Kenya Power in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due
to the Contractor, following the schedule of completed percentages of the Works on a payment basis. No
account shall be taken of the advance payment or its repayment in assessing valuations of work done,
Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

30. Securities

501 The Performance Security shall be provided to Kenya Power no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to
Kenya Power , and denominated in the types and proportions of the currencies in which the Contract
Price is payable. The Performance Security shall be valid until a date 28 day from the date of issue of
the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of
the Completion Certificate in the case of a Performance Bond.

51. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager
has given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two

days of the work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs

521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the
end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the
loss or damage arises from the Contractor's acts or omissions.

E. Finishing theContract

8. Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and
the Project Manager shall do so upon deciding that the whole of the Works is completed.

. Taking Over
541 Kenya Power shall take over the Site and the Works within seven days of the Project Manager's issuing

acertificate of Completion.

5. FinalAccount

551 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the
Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the
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Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions
that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency.

Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient
A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to
take account of fixed cost elements or other non-adjustable components. The sum of the
adjustments for each currency are added to the Contract Price.

56. Operating and Maintenance Manuals

561 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

562 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant
to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager
shall withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 Kenya Power or the Contractor may terminate the Contract if the other party causes a fundamental breach
of'the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and
the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) Kenya Power or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction
oramalgamation;

d) apayment certified by the Project Manager is not paid by Kenya Power to the Contractor within 84 days
ofthe date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f) the Contractor does not maintain a Security, which is required,

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of Kenya Power has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then
Kenya Power may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel him from the Site.

573 Notwithstanding the above, Kenya Power may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,
and leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

38 Paymentupon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not
apply. If the total amount due to Kenya Power exceeds any payment due to the Contractor, the difference
shall be a debt payable to Kenya Power.
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582 If the Contract is terminated for Kenya Power’s convenience or because of a fundamental breach of
Contract by Kenya Power, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works,
and less advance payments received up to the date of the certificate.

3. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of Kenya Power if the Contract is terminated because of the Contractor's default.

60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either Kenya Power or the Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment wasmade.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Exceptwhere otherwise specified, all Special Conditions of Contract should be filled in by Kenya Power prior
to issuance of the bidding document. Schedules and reports to be provided by Kenya Power should be

annexed.

Special conditions of contract with reference to the general conditions of contract.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1.1(q) The Employer or the Procuring Entity
The Kenya Power & Lighting Company Ple, Electricity House, 3™ Floor, Nakuru
P.O. Box 104 — 20100 Nakuru, Kenya.
GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be: as per accepted tender
GCC 1.1 (x) The Project Manager is:
The Manager — Administration and Property,
The Kenya Power & Lighting Company Plc, Kolobot Road,
P.O. Box 30099 — 00100 Nairobi, Kenya.
GCC 1.1 (z) The Sites are located at Various depots in Central Rift Region as follows:-
County | Depot Site Description
1 Baringo | Kabarnet | Kabarnet KPLC substation along Kabarnet-Iten Road
2 Nakuru | Lanet Lanet KPLC substation along Nakuru-Nairobi Highway
3 Nakuru | Naivasha | Naivasha KPLC substation along Naivasha-Mai Mahiu
Highway
< Kericho | Chemosit | Chemosit KPLC substation along Kericho-Kaplong
Highway
5 Bomet | Bomet Bomet KPLC substation along Bomet-Narok Highway
6 Narok Narok Narok KPLC substation along Narok-Nakuru Highway
7 Nyandar | Nyahurur | Nyahururu KPLC depot along Gilgil-Nyahururu Highway
ua u
GCC 1.1 (cc) The Start Date shall be: after site possession by the contractor.
GCC 1.1 (gg) | The Works consist of: Construction Parking Sheds for Plants and Motorcycles in
Central Rift Region. "
There shall be inspection and acceptance of the works & installations and a certificate
issued by KPLC’s inspection and acceptance committee before payment.
GCC2.2 Sectional Completions are: N/A
GCC5.1 The Project manager may delegate any of his duties and responsibilities.
GCC8.1 Schedule of other contractors: As per accepted tender i.e Tenderer’s domestic specialist

subcontractors for electrical installations and internal; plumbing and drainage works shall
be as per accepted tender. KPLC has not nominated any subcontractor(s) for any works
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
either in whole or part
GCC9.1 Key Personnel
GCC 9.1 is replaced with the following:
9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and
equipment approved by the Project Manager. The Project Manager shall approve
any proposed replacement of Key Personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those
proposed in the Bid.
[insert the name/s of each Key Personnel agreed by Kenya Power prior to Contract
signature.
GCC13.1 The minimum insurance amounts and deductibles shall be:
(a) for loss or damage to the Works, Plant and Materials: /Ksh. 500,000.00].
(b) For loss or damage to Equipment: /Ksh. 1,000,000.00].
(c)  for loss or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with Contract /[Ksh. 1,000,000.00]
(d) for personal injury or death:
(i)  of the Contractor’s employees: [Ksh. 1,000,000.00].
(ii)  of other people: [Ksh. 500,000.00].
GCC 14.1 Site Data are: N/A
GCC20.1 The Site Possession Date(s) shall be: as at GCC 1.1 (z) , after submission of a valid
performance bond, signing of the contract by both parties and issuance of the LPO.
GCC23.1& Appointing Authority for the Adjudicator: [both parties;.
GCC23.2
Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [to be agreed
by both parties].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within /4 days from the
date of the Letter of Acceptance.
GCC 263 The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Ksh. 20,000.00.

C. Quality Control

GCC 34.1

The Defects Liability Period is: 180 days.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by Kenya Power the amount to be paid to the
Contractor shall be N/A of the reduction in the Contract Price.
GCC 44.1 The currency of Kenya Power’s Country is: Kenya Shillings.
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause

GCC 45 The Contract [“is not”] subject to price adjustment in accordance with GCC Clause 46.

GCC 46.1 & The percentage of certified value retained is: 5%

46.2
The Limit of retention is: 5% repaid only once when the defects Liability period has
passed and the Project Manager has certified that all defects have been rectified

GCC47.1 The liquidated damages for the whole of the Works are [0.05% of final Contract Price]
per day. The maximum amount of liquidated damages for the whole of the Works is [10%]
of the final Contract Price.

GCC 49.1 The Advance Payments shall be: [N/A]

GCC 50.1 The Performance Security amount is: 10% of the accepted tenderer’s contract sum

(a) Performance Security — Bank Guarantee: in the amount(s) of 10 percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

(b) Performance Security — Performance Bond: in the amount(s) of 10 percent of the
Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the Contract

GCC 56.1 The date by which operating and maintenance manuals are required is: At Take Over date.
The date by which “as built” drawings are required is: 30 days after practical completion.
GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and

maintenance manuals by the date required in GCC 57 is: 0. 5% of the contract sum.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send
this Notification to the Tenderer's Authorized Representative named in the Tender Information Form

on the format below.

FORMAT

L.

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notification must be sent to all Tenderers simultaneously. This means on the same date

and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of Kenya Power ]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period. During

the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.

a) The successful tenderer
i) Name of successful Tender

ii)  Address of the successful Tender __

iii)  Contract price of the successful Tender Kenya Shillings __

(in words)

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one

main reason the Tender was unsuccessful.

SNo | Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

—
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5.

(Note a) State NE if not evaluated

How to request adebriefing

a)

b)

c)

d)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date]
(local time).

You may request a debriefing in relation to the results of the evaluation of your Tender.
If you decide to request a debriefing your written request must be made within three (5)
Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

1)  Attention: [insert full name of person, if applicable)

ii) Title/position: [insert title/position]

il) Agency: [insert Kenya Power ]

iii) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to
provide the debriefing within this period, the Standstill Period shall be extended by five

(3) Days after the date that the debriefing is provided. Ifthis happens, we will notify you
and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and
time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In

this case, wewill provide the debriefing as soon as practicable, and normally no later
than fifteen (15) Days from the date of publication of the Contract Award Notice.

How to make a complaint

a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be
submitted by midnight, [insertdate] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

1)  Attention: [insert full name of person, if applicable]

ii)  Title/position: [insert title/position)

iii) Agency: [insert Kenya Power |

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related
Complaint challenging the decision to award the contract. You do not need to have
requested, or received, a debriefing before making this complaint. Your complaint must
be submitted within the Standstill Period and received by us before the Standstill Period
ends.

Further information: For more information refer to the Public Procurement and
Disposals Act 2015 and its Regulations available from the Website info@ppra.go.ke or
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

There are four essential requirements:

i)  Youmust be an 'interested party'. In this case, that means a Tenderer who
submitted a Tender in this tendering process, and is the recipient of a Notification
of Intention to Award.

i1)  The complaint can only challenge the decision to award the contract.
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iii) Youmustsubmit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to
support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

Ifyou have any questions regarding this Notification please do not hesitate to contact us. On
behalfof Kenya Power :

Signature:

Name:

Title/position:

Telephone:

Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.......c.c...... OF .isviininsose 20000 w00
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of Kenya Power of ............... dated
the...day of ............. 205 s cosmanas in the matter of Tender No.............. OF s somsnms vus 20..... for
......... (Tender description).
REQUEST FOR REVIEW

UWe. oo ,the above named Applicant(s), of address: Physical
address................ P.O.Box No............. Tel. No........ Email ............... , hereby request the Public

Procurement Administrative Review Board to review the whole/part of the above mentioned decision on
the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:
L.

2.

SIGNED
Board Secretary

PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR PLANTS AND
MOTORCYCLES IN CENTRAL RIFT REGION



FORM NO 3: LETTER OF AWARD

[letterhead paper of Kenya Power ] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the /name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount /amount in
numbers and words] [name of currency], as corrected and modified in accordance with the
Instructions to Tenderers, is hereby accepted by .................. (Kenya Power ).

You are requested to furnish the Performance Security within 30 days in accordance with the
Conditions of Contract, using, for that purpose, one of the Performance Security Forms included in
Section VIII, Contract Forms, of the Tender Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of ,
20 , between

of (hereinafter

“the Procuring

Entity”), of the one part, and of
(hereinafter “the

Contractor”), of the other part:

WHEREAS Kenya Power desires that the Works known as

should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution
and completion of these Works and the remedying of any defects therein,

Kenya Power and the Contractor agree as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreementshall prevail over all other Contract documents.

a) theLetter of Acceptance

b) the Letter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) theGeneral Conditions of Contract;

f) the Specifications

g) theDrawings, and

h) thecompleted Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by Kenya Power to the Contractor as specified
in this Agreement, the Contractor hereby covenants with Kenya Power to execute the Works
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4, Kenya Power hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (forKenya
Power )

Signed and sealed by (forthe
Contractor).

PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR PLANTS AND
MOTORCYCLES IN CENTRAL RIFT REGION



FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring

Entity/ Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

L.

We have been informed that (hereinafter
called "the Contractor") has entered into Contract No. dated
with (Kenya Power ) (Kenya

Power as the Beneficiary), for the execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of

(in words ),1 such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months]

[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted
fromthe final product.

! The Guarantor shall insert an amount representing the percentage of the Accepted Contract

Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated

either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2 nsert the date twenty-eight days after the expected completion date as described in GC Clause
11.9. Kenya Power should note that in the event of an extension of this date for completion of the
Contract, Kenya Power would need to request an extension of this guarantee from the Guarantor.
Such request must be in writing and must be made prior to the expiration date established in the
guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring Entity/

Date: [Insertdate of issue].
PERFORMANCE BONDNo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the
Contractor”) and ] as
Surety (hereinafter called  “the  Surety”), are held and firmly bound unto
]
as Obligee (hereinafter  called  “Kenya Power ) in the amount of
for

the payment of which sum well and truly to be made in the types and proportions of currencies in which
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with Kenya Power dated the

day of , 20, for in accordance with the
documents, plans, specifications, and amendments thereto, which to the extent herein provided for,
are by reference made part hereofand are hereinafter referred to as the Contract.

3. NOW,THEREFORE, the Condition of this Obligation is such that, ifthe Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall
be, and declared by Kenya Power to be, in default under the Contract, Kenya Power having
performed Kenya Power 's obligations thereunder, the Surety may promptly remedy the default, or
shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtainatender or tenders from qualified tenderers for submission to Kenya Power forcompleting
the Contract in accordance with its terms and conditions, and upon determination by Kenya
Power and the Surety of the lowest responsive Tenderers, arrange for a Contract between such
Tenderer, and Procuring Entity and make available as work progresses (even though there should
be a default or a succession of defaults under the Contract or Contracts of completion arranged
under this paragraph) sufficient funds to pay the cost of completion less the Balance of the
Contract Price; but not exceeding, including other costs and damages for which the Surety may
be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the
Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring
Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay Kenya Power the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5 Any suit under this Bond must be instituted before the expiration of one year from the date of the
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of
any person or corporation other than Kenya Power named herein or the heirs, executors,
administrators, successors, and assigns of Kenya Power .

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety
has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal
representative, this day___ of 20

SIGNED ON on behalfof By___in the capacity of
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In the presence of

SIGNED ON on behalf of By___in the capacity of

In the presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference

number] Guarantor: [Insert name and address of place of issue, unless indicated

inthe letterhead]

L. We have been informed that (hereinafter called “the Contractor”) has entered
into Contract No. __ dated with the Beneficiary, for the execution of __

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment

in the sum
(inwords) is to be made against an advance payment guarantee.

Atthe request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (in words

)1 upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's

statement, whether in the demand itself or in a separate signed document accompanying or identifying

the demand, stating either that the Applicant:

a)  hasusedthe advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  hasfailed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy

of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract

Amount, less provisional sums, has been certified for payment, or on the day of , 2 ,2

whichever is earlier. Consequently, gemand for payment under this guarantee must be received by us
at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months][one year], in response to the Beneficiary's written request for such extension, such request to
be presented to the Guarantor before the expiry of the guarantee.

{Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.

LThe Guarantor shall insert an amount representing the amount of the advance payment and
denominated either in the currency of the advance payment as specified

in the

Contract.

2 nsert the expected expiration date of the Time for Completion. Kenya Power should note that in
the event of an extension of the time for completion of the Contract, Kenya Power would need to
request an extension of this guarantee from the Guarantor. Suchrequest must be inwriting and must
be made prior to the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

L.

We have beeninformed that [insert name of Contractor, which in the case of a
Jjoint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has
entered into Contract No.

[insert reference number of the contract] dated with the
Beneficiary, for the execution of [insert name of
contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth inthe Contract (“the Retention Money”), and that when the Taking-Over
Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of /insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert

amount in words / )] upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating that the Contractor is in breach of its
obligation(s) under the Contract, without your needing to prove or show grounds for your demand or
the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number at [insert
name and address of Applicant's bank].

. This guarantee shall expire no later than the ... Day of ...,

2t 2, and any demand for payment under it must be received by us at the office indicated
above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period notto exceed [six months] [one

year], in response to the Beneficiary's written request for such extension, such request to be presented
to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

1 The Guarantor shall insert an amount representing the amount of the second half of the Retention

Money.

2 Insert adate that is twenty-eight days after the expiry of retention period after the actual completion
date of the contract. Kenya Power should note that in the event of an extension of this date for
completion of the Contract, Kenya Power would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date
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established in the guarantee.

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

*  Directly or indirectly holding 25% or more of the shares.

»  Directly or in directly holding 25% or more of the voting rights.

»  Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert

identification no] Name of the Assignment: [insert

name of the assignment] to: [insert complete Kenya Power ]

In response to your notification of award dated [insert date of notification of

award] to furnish additional information on beneficial ownership:_/select one option as applicable and
delete the options that are not applicable]

I) We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial | Directly or Directly or Directly or indirectly having the
Owner indirectly holding | indirectly holding right to appoint a majority of the
25% or more of 25 % or more of the | board of the directors or an
the shares Voting Rights equivalent governing body of the
(Yes / No) (Yes / No) Tenderer
(Yes / No)
[include full name
(last, middle, first),
nationality, country of
residence]
OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions:
directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25%
or more of the voting rights. Directly or indirectly having the right to appoint a majority of the
board of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to
identify any Beneficial Owner]

PROPOSED PROCUREMENT OF CONSTRUCTION OF PARKING SHEDS FOR PLANTS AND
MOTORCYCLES IN CENTRAL RIFT REGION



Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more
of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer]”

Name of the Tenderer: ...................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender. ...................... [insert complete title of the person signing the
Tender]
Signature of the person named above. ....................... [insert signature of person whose name and capacity

are shown above]

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year]
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PRELIMINARIES

PRELIMINARY PARTICULARS
NAME QF PARTIES

The "Employer"is : Kenya Power & Lighting Co. Ltd
P.Q. Box 30099 - 00100
NAIROBI

The terrn "Employer" and "Kenya Power" and "Kenya Power & Lighting Co. Ltd" wherever usec in the contract document
shall be synonymous

The "Project Manager" is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Officer "is : The Kenya Power Principal Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI

The "Project Quantity Surveyor  The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.0. Box 30099 - 00101
NAIROBI

DESCRIPTION OF SITE

The sites are located within Central Rift Region as follows:-

No County Depot Site Description
1{Baringo Kabarnet At Kabarnet KPLC substation along Kabarnet-lten Road
2|Nakuru Lanet At Lanet KPLC depot along Nakuru-Nairobi Highway
3|Nakuru Naivasha At Naivasha KPLC substation along Naivasha-Mai Mahiu Highway
4|Kericho Chemaosit At Chemosit KPLC substation along Kericho-Kaplong Highway
5{Bomet Bomet At Bomet KPLC substation along Bomet-Narok Highway
6|Narok Narok At Narok KPLC substation along Narok-Nakuru Highway
7|Nyandarua Nyahururu At Nyahururu KPLC depot along Gilgil-Nyahururu Highway
8|Samburu Maralal At Maralal KPLC substation along Nyahururu -Rumuruti-Maralal

Highway

VA
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The Contractor shall obtain the Project Manager's approval for the siting of
all temporary buildings, spoil heaps, temporary paths and storage
areas for materials.

The Contracter shall visit the Site to acquaint himself with its nature

and position, the nature of the ground, substrata and other local conditions,
position of power and water supplies, access roads or any other

limitations, and no claims for extras will be considered on account

of tack of knowledge in this respect.

The Contractor must obtain the Project Manager's approval and directions
regarding the use of any materials found on the site,

ACCESS TO SITE

Access to site shall be as directed by the Project Manager. The Contractor
shall strictly observe police & NTSA regulations regarding traffic movement.

WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by
the Project Manager within the plot boundary.

WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or

continued after 6.00 p.m. without prior approval of the Project Manager.

DESCRIPTION OF THE WORKS

The Works comprise of the following:-
i) Proposed construction of Parking Sheds for Plants and Motorcycles in Central Rift Region

Vv

Z=
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GENERAL MATTERS

SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tendering

as to the correctness and sufficiency of his Tender for the Works and of the
rates and prices stated in the Priced Bills of Quantities, which rates and prices
shall cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the Works.

STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agreement.

DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

“Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"BS." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.I., England.

"CM." Shail mean Cubic Metres.

"SM." Shall mean Square Metres.

"M Shall mean Linear Metres.

‘MM Sh;li mean Millimetres.

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

abd Shall mean as before described

Ditto or Do Shall mean the whole of the preceding description

except as qualified in the description in which it occurs.

NTSA Shall mean National Transport & Safety Authority of Kenya
E.o Shall mean Extra Over

bsm Shall mean both sides measured

RC Reinforced concrete

[
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A | PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the

Work, draw up a time and progress Scheduie setting out the order in which

the Works are to be carried out with the appropriate dates thereof. This

Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without

the written consent of the Project Manager. The Main Contractor will be responsible
for arranging the above programme with ali Sub-Contractors including the
Nominated Sub-Contractors and Nominated Suppliers.

B | FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-

Contractors or Specialist Firms, dimensions must be checked on the Site

and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

@)

PROVISIONAL WORK

All "Provisional” and other work liable to adjustment under this Contract

shall be left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the Quantity Surveyor. Immediately the
work is ready for measurement, the Contractor shall give notice to the
Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements
to be taken.

D | EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor's
expense.

E | TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials

workmen, etc., to and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authority,

2
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PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Contractor will be required to make good, at his own expense any damage
he may cause to the present road surfaces and pavements within or beyond
the boundary of the Site, during the period of the Works. In particular, all
existing trees, shrubs, plants. etc., which may be destroyed or damaged
during the progress of the Works are to be made good by the Contractor to
the approval of the Project Manager.

POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations
of the police Authorities.

ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment
Management Authority (NEMA) and especially those conditions given in the Project's
Environmental Impact Assessment Report Approved by NEMA. The Contractor shall
collaborate with the Environmental Impact Assessment (EIA) expert to ensure that
proposed mitigation measures are adhered to during construction phase and where
necessary approriate mending up activities undertaken and the same reported back
to NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The Contractor

shall provide all necessary dust screens to prevent dust from the construction works
affecting neighbouring property. The dust screens shall be approved by the Project Manager
and be acceptable to NEMA officials. The Contractor shall also control dust on site by
appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational
hazards. The provisions of the Occupational Safety and Health Act No. 15 of 2007
must be strictly observed.

CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking
Agent or Representative, competent and experienced in the kind of work
involved, who shall give his whole time to the superintendence of the Works.
Such Agent or Representative shall receive on behalf of the Contractor,
directions and instructions from the Project Manager and such directions and
instructions shall be deemed given to the Contractor in accordance with the
conditions of the Contract. The Agent shall not be replaced without the
specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer
shall provide on Site throughout the period of construction until the Date for
Practical completion a suitably qualified, experienced and competent person
to ensure that the works are carried out to the standard required by the
specification and detailed on the Drawings; and shall ensure that upon any
termination of employment a suitable replacement is found.

W
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CONTRACTORS' SUPERINTENDENCE -(CONTINUED)

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative,

WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, ac'd or alkaline substances in solution or suspension

The Contractor shall provide at his own risk and cost ali water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, etc., and he shall clear away same upon completion of
the Works.

LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists'
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at ail times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and
clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager to the Safety Officer
shall be deemed to be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

Occupational Safety and Health Act no. 15 of 2007 must also be complied with
The Project Manager shall be empowered to suspend work on the Site should he

consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

w:
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A | PROTECTIVE CLOTHING
The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs,
gumboots, overalls, etc., according to the type of wark. The Contractor shall
ensure that safety helmets are worn by all staff at all times.

B | PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A Item A7(i) of the Standard Method of
measurements

Such sums are net and no addition shall be made to them for profit.

C | ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such waork shall be valued as described for variations in
variation clause of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Contractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

D | PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A itern A7(ii) of the
Standard Method of Measurements

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in the Conditions of Contract are

described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers.

E | ADJUSTMENT OF P.C. SUMS

In the final account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added to the
contract sum. The Contractor shall produce to the Project Manager such quotation,
invoices or bills properly receipted as may be necessary to show the actual

details of the sums paid by the contractor.

Items of profit upon P.C. sums shall be adjusted in the final account prorata

to the amount paid.

{tems of Attendance following P.C. Sums shall be adjusted prorata to the

physical extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column

in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit

and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contractor.

P
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MATERIALS AND WORKMANSHIP

GENERALLY

All materials shall be new uniess otherwise directed or permitted by the

Project Manager and in all cases whera the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best” and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,
conform to the appropriate British Standard Institution specification and/or Kenya
Standards current at the date of tender.

The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

SAMPLES

The Contractor shall furnish within the first two weeks of site take over and before work commences and at his own cost,
any samples of materials or workmanship that may be called for by the Project Manager for his approval or rejection, and
any further samples in case of rejection until such samples are approved by the Project Manager and such samples, when
approved, shall be the minimum standard for the work to which they apply. Such approved samples shall be mounted on
a sample board erected on site. The sample board shall be of minimum size 2400x1200mm high fabricated in RHS
supports & framings minimum size 75x50x3mm secure from tampering with and including all necessary sample mounting
bases & roof cover where required and available for quick reference during the entire period of the contract. The
approved samples shall be mounted / applied using the correct methodology, edging and finish as per the bill of
quantities; all to reflect the high quality workmanship that will be replicated on the permanent works.
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CONCRETE TESTS

Concrete test cubes, will not be required under these works; any concrete works
Must be done in the presence of the Project Manager or his/her representative

OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as
reinforcement bars, building sand, cement, building stone, concrete blocks,
hardcore,etc, that may be requested by the Project Manager or Engineer

for testing. He shall allow for the delivery of the same to the testing
Labaratory(ies)), pay the testing fees andany other costs that may be required
and arrange for test certificates to be sent directlyto the Project Manager or
Engineer by the testing Laboratory. Under no circumstances will the Contractor
be paid for such tests if he does not allow for that here

PROGRAM OF WORKS

The Contractor shall allow in his programme for the following 11 public holidays per calendar year in Kenya.
1. New Year’s Day (1st January)

Good Friday

Easter Monday

Labour Day (1st May)

Madaraka Day (1st June)

Idd Ul Fitr

"Utamaduni" Day {10th October)

Mashujaa Day (20th October)

Jamhuri day (12th December)

10.  Christmas Day (25th December)

11. Boxing Day (26th Decernber)

CENO LA WD

The Contractor should also allow per calendar year for a further 2 unspecified public holidays which may be announced by
the Government of Kenya with no prior notification.

MINISTRY OF HEALTH REGULATIONS

The Contractor shall adhere to the interim guidelines and protocols for SARS-CoV 2 and COVID 19 which were
developed in response to the new Coronavirus Disease 2019. The adherence to these guidelines shall include
any periodical updated guidelines by the said MoH - Kenya

b
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TEMPORARY WORKS

OFFICE AND SHEDS(N/A)

The Contractor shall erect and maintain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper storage and
protection of materials and for the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

SANITATION

The Contractor shall provide the necessary sanitation for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain
the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no longer required.

SECURITY

The Contractor shall be responsible for the security of the works in every
respect and in particular it shall be the Contractor’s responsibility to ensure that
each of his workers security is guaranteed while working on the site and in

such manner as is acceptable by KPLC

The Contractor shall also accept liability for and bear the cost of failure to provide
security for the works and workers as per the conditions of this contract once
entered into

WORKING DRAWINGS(NOT APPLICABLE)

Provide for preparation and approval of final set of working drawings in A1 size; using the attached drawings; all by a
licenced Architect & licenced Structural Engineer including all necessary county government's approvals within the first
two (2No.) weeks after contract signing.

ALTERATIONS TG BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities

may cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders containing Lump Sums to cover trades or
groups of work must be broken down to show the price of each item before they will be accepted.

¥
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PLANT, TOOLS AND SCAFFOLDING

The Contractor shall provide all necessary hoists, tackle, plant, vehicles,
tools and appliances of every description for the due and satisfactory
completion of the Works and shall remove same on completion.

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to appraoval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here

EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such
claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these
Works. He must reinstate all damage at his own expense and indemnify the
Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers
of the existing and adjacent property.

INSURANCE
The Contractor shall insure the works and hence shall comply with insurance clauses in all respect.

LABOUR CAMPS

No labour, with the exception of watchmen may be housed on the site and the
Contractor shall allow for all transport and other charges in moving labour to and
from site at such hours and by such routes as are permitted by the Authorities.
The Contractor shall provide, erect and maintain satisfactory housing for the
watchmen and shall remove same on completion of the warks.

!
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HOARDING(NOT APPLICABLE}

The Contractor shall enclose the Site with a hoarding 2.40 metres high, with openings
and gates as required, constructed of substantial timbers to approval and covered
with new Galvanised iron corrugated sheeting painted to approval.

TEMPORARY ROADS
The Contractor shall provide where directed all temporary access roads,
tracks and paths necessary for the execution of the Works, including making

good when no longer in use.

SIGNBOARD(NOT APPLICABLE)

The Signboard and lettering on same for the display of the General and
Sub-Contractor's names shall be of an approved size with the Employer's
name painted thereon. The Project Manager's

name shall be printed in letters not exceeding 100mm in height all to the
Project Manager's design. No other signboard or advertising will be permitted.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS

NOMINATED SUB-CONTRACTORS

The Contractor shall be responsible for Nominated Sub-Contractors in every
respect and in particular it shall be the Contractor's responsibility to ensure that
each Sub-Contractor commences and completes the work in such manner and
is ready on the Site with his materials, labour and special plant at such times

so as to conform with the progress Schedule, as specified previously, and s¢
ensure satisfactory progress.

The Contractor shall alsc accept liability for and bear the cost of General
Attendance on Nominated Sub-Contractors which shall be deemed to include
for:
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NOMINATED SUB-CONTRACTORS - CONTINUED

Allowing the use of standing scaffolding, maintenance and alteration of all
scaffolding, retention of all scaffolding until such time as all relevant Sub-
Contractors’ works are complete and removal of all scaffolding on

completion. Providing space for office accommodation, and for storage of plant
and materials; allowing use of sanitary accommodation; the supply of all
necessary water, and lighting; and clearing away all rubbish.

The items for "General Attendance" given herein-after following P.C. Sums
in respect of Sub-Contractors' work shall be deemed to include all the above.

The Contractor shall also accept liability for and bear the cost of Special
Attendance on Nominated Sub-Contractors which shall include for one or more
of the following:

Unloading, storing, hoisting, placing in position, providing power, provision of
special scaffolding.

The items of "Special Attendance" given herein-after following P.C. Sums shall
include any one or more of the above items as set out in the particular

reference.

Cutting away for and making good after the work of Sub-Contractors as may be
required will be measured and valued separately by the Surveyor.

NOMINATED SUPPLIERS

The cost of "Fix only" materials to be obtained from Norinated Suppliers
which are covered by prime Cost or Provisional Sums shall include for

taking delivery where directed, checking with invoices or indents, reporting
and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading,
storing, covering and protecting until the time of fixing, unpacking, replacing
anything lost or damaged, sorting, assembling, hoisting to required levels and
fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated
Suppliers the Contractors must ascertain that the terms and conditions of the
quotations and the dates of delivery of materials or execution of works comply
with the terms of Contract and the Progress Schedule.

PRIME COST RATES

Where description of items include a P.C. rate per unit this rate is to cover
the nett supply of the unit only. The Contracter's price must include for the
cost of the unit at the rate stated, plus waste, taking delivery, storage,
fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
against the P.C. rate stated.

B
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PROTECTION

The Contractor shall cover up and protect from damage, including damage from
inclement weather, all finished work and unfixed materials, including that of
Sub-Contractors, etc., to the satisfaction of the Project Manager until the completion
of the Contract, and carefully preserve all trees or bushes on or near the Site.

CLEANING

The Contractor shall, upon completing of the Works, at his own expense,
remove and clear away all surplus excavated materials, plant, rubbish and
unused materials and shall leave the whole of the Site and Works in a clean

and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps,

etc. Particular care shall be taken to leave clean all floors and windows and to
remove all rubbish and dirt as it accumulates. The Contractor is to find his own
dump and shall pay all charges in connection therewith.

TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,
which requires payment by the Contractor of Training Levy on all Contracts
of more that 50,000/~ in value and his Tender must include for all costs
arising therefrom,

STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June, 1990
which requires payment by the Contractor of the Standards Levy at a rate of 0.2%
of the contract sum less allocation for prime cost sums and provisional sums,
subject to a ceiling of KShs. 400,000.00 per annum. The Contractor must
therefore include for all costs (if any) arising or resulting therefrom.

NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

The contractor shall comply with any required NCA approvals including any costs associated with execution of the works

DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits & approvals
with regard to these works. No claim for failure to comply with county governments requirements shall be entertained
Allow for all necessary permits/approvals by the County Government of Nakuru

VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent

ammendments thereof which requires payment by the Contractor of Value Added

Tax (VAT) on construction services rendered. Whether VAT is added at the grand summary page or inclusive in the rates,
The tender sum as stated in the form of tender shall be deemed to be inclusive of VAT unless otherwise stated in the
tender document.

bo s
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT LANET DEPOT,NAKURU
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Z <

= O

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Earth Works

Clearing site vegetation

Clear site of all grass, weeds, shrubs, bushes, small trees,

tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station.

Excavate oversite vegetable soil average depth 150mm and cart

away

Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average)

Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor

Return, fill and ram selected materials around foundations.
Allow for all necessary planking and strutting.
Allow for keeping excavation free from general water.

Level and compact mechanically bottom of excavations to
approval

Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding

300mm deep

Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation.

Concrete

Mass Concrete Class P as described

Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases

Vibrated reinforced concrete class class 20/20 (1:2:4) as

described in;
Stub Column andColumn bases

150mm thick slab and ramp

Reinforcement

Bars; high yield steel: cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks

In assorted deformed reinforcement of diameters 8,10 & 12)
BRC Mesh A 142 including side and end laps to approval
Sawn formworks to

Sides of columns ,column bases and sides of bed

56|SM

56|Sm

13|CM

12|CM

36|SM

45

250
45

ITEM

ITEM

CM

SM

cM
SM

CM
SM

SM

Carried to Collection
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Rate
- . (0.03%PPCBL | Total (0.03%PPCBL
T Deescripton Qty Uait Incl. &Vat excl.) | Incl. &Vat excl.) Kshs.
Kshs.
ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.
Supply and fix
A 150 x 150 x 6mm thick SHS as Columns 1000(KG
B [300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded. 6|NO
C |250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates 24 NO
D |[Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry 24|NO
The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.
E [Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam 300|KG
F [Ditto 50X50x2mm thick SHS rafters welded to beams 100(KG
G |Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters 100 (KG
H |Ditto and fabricate walling skeleton to hold iron sheets
cladding 85 [KG
J |Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work. 1| ITEM
Roofing
K |Supply and fix gauge 28 pre-painted IT5 profile sheets to an
approved standard colour laid with 94mm side laps and 150mm
minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers. 42 SM
L |Ditto wall cladding to the sides of the shed 90 SM
Sub Total carried to Grand Summary
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Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);

apply metal primmer and finished with 2 coats of approved 1st

quality of aluminium paint externarlly and black bituminous
naint

internally .
Purpose made box gutter 600mm girth

25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing

Extra over for stopped ends

Ditto for 100mm diameter holes in gutter

Down pipes
100mm Diameter u-PVC pipe,heavy gauge well secured to

stanchions with 2mm thick steel brackets at 600mm centers.
Extra over for swan neck

Ditto for shoe

Allow Provisional Sum of K.Sh. Thirty Thousand only

(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein"

Sub Total carried to Grand Summary

Collection
Brought forward from 1/3
Brought forward from 2/3

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT BOMET DEPOT,BOMET
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Rate
00 . nO
ttem Desription Qty | Uit | Vatexel) | Tncl &Vatexe) Kb,
Kshs.
ELEMENT NO. 1
SUBSTRUCTURES (ALL PROVISIONAL)
Earth Works
Clearing site vegetation
A [Clear site of all grass, weeds, shrubs, bushes, small trees,
tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station. 56/|SM
B |Excavate oversite vegetable soil average depth 150mm and cart
away 56|Sm
C |Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average) 13|CM
D [Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor 4|CM
E |Return, fill and ram selected materials around foundations. 12|CM
F  |Allow for all necessary planking and strutting. 1| ITEM
G |Allow for keeping excavation free from general water. 1| ITEM
H |Level and compact mechanically bottom of excavations to
approval 36/SM
J|Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding
300mm deep 16 | CM
K [Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation. 36/SM
Concrete
Mass Concrete Class P as described
L |Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases 71 SM
Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;
M |Stub Column andColumn bases 4 CM
N [150mm thick slab and ramp 45 SM
Reinforcement
Bars; high yield steel; cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends. hooks, tying wire and distance
blocks
O |In assorted deformed reinforcement of diameters 8,10 & 12) 2500 CM
P |BRC Mesh A142 including side and end laps to approval 45 SM
Sawn formworks to
O |Sides of columns ,column bases and sides of bed 30 SM
Carried to Collection
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Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the

requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.

Supply and fix
150 x 150 x 6mm thick SHS as Columns

300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded.

250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates

Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry

The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.

Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam

Ditto 50X50x2mm thick SHS rafters welded to beams

Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters

Ditto and fabricate walling skeleton to hold iron sheets
cladding

Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work.

Roofing
Supply and fix gauge 28 pre-painted ITS profile sheets to an

approved standard colour laid with 94mm side laps and 150mm

minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers.

Ditto wall cladding to the sides of the shed

1000

24

24

300

100

100

85

42

90

KG

NO

NO

NO

KG

KG

KG

KG

ITEM

SM

SM

Sub Total carried to Grand Summary
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Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);

apply metal primmer and finished with 2 coats of approved 1st

quality o aluminium paint externarlly and black bituminous
naint

internally .
Purpose made box gutter 600mm girth

25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing

Extra over for stopped ends

Ditto for 100mm diameter holes in gutter

Down pipes
100mm Diameter u-PVC pipe,heavy gauge well secured to

stanchions with 2mm thick steel brackets at 600mm centers.
Extra over for swan neck

Ditto for shoe

Allow Provisional Sum of K.Sh. Thirty Thousand only

(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein"

Sub Total carried to Grand Summary

(U8}

LM

SUM

Collection
Brought forward from 1/3
Brought forward from 2/3

Brought forward from 3/3

Sub Total carried to Grand Summary

PAGE 3/3




PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT NAROK DEPOT,NAROK
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Rate
lem Description Qty | Uit | o Varexel) | Tach. &Vt exe) K,
Kshs.
ELEMENT NO. 1
SUBSTRUCTURES (ALL PROVISIONAL)
Earth Works
Clearing site vegetation
A [Clear site of all grass, weeds, shrubs, bushes, small trees,
tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station. 56|/SM
B |Excavate oversite vegetable soil average depth 150mm and cart
away 56|Sm
C |Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average) 13|CM
D |Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor 4|CM
E [Return, fill and ram selected materials around foundations. 12|CM
F  |Allow for all necessary planking and strutting. 1| ITEM
G |Allow for keeping excavation free from general water. 1| ITEM
H |Level and compact mechanically bottom of excavations to
approval 36|SM
J |Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding
300mm deep 16 CM
K |Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation. 36|SM
Concrete
Mass Concrete Class P as described
L |Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases 7 SM
Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;
M  [Stub Column andColumn bases 4 CM
N |150mm thick slab and ramp 45 SM
Reinforcement
Bars:; high yield steel; cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks
O |In assorted deformed reinforcement of diameters 8,10 & 12) 2500 CM
P |BRC Mesh A142 including side and end laps to approval 45 SM
Sawn formworks to
O |Sides of columns ,column bases and sides of bed 30 SM
Carried to Collection
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Rate
- . (0.03%PPCBL Total (0.03%PPCBL
Bes Description Qty Unit Incl. &Vat excl.) | Incl. &Vat excl.) Kshs.
Kshs.
ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.
Supply and fix
A | 150 x 150 x 6mm thick SHS as Columns 1000{KG
B |300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded. 6[NO
C [250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates 24| NO
D |Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry 24(NO
The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.
E |Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam 300(KG
F |Ditto 50X50x2mm thick SHS rafters welded to beams 100(KG
G [Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters 100 (KG
H (Ditto and fabricate walling skeleton to hold iron sheets
cladding 85 [KG
J |Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work. 1| ITEM
Roofing
K |Supply and fix gauge 28 pre-painted IT5 profile sheets to an
approved standard colour laid with 94mm side laps and 150mm
minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers. 42 | SM
L |Ditto wall cladding to the sides of the shed 90 | SM
Sub Total carried to Grand Summary
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Rate

- _ (0.03%PPCBL | Total (0.03%PPCBL
Ttem Drixeipton Qty Unit Incl. &Vat excl.) | Incl. &Vat excl.) Kshs.
Kshs.
Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);
apply metal primmer and finished with 2 coats of approved 1st
quality of aluminium paint externarlly and black bituminous
naint
internally .
A [Purpose made box gutter 600mm girth 6 |LM
B |25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing 3|LM
C |Extra over for stopped ends 2(NO.
D |Ditto for 100mm diameter holes in gutter 2|NO.
Down pipes
E |100mm Diameter u-PVC pipe,heavy gauge well secured to
stanchions with 2mm thick steel brackets at 600mm centers. 6|LM
F |Extra over for swan neck 1|NO.
G |Ditto for shoe 1|NO
H |Allow Provisional Sum of K.Sh. Thirty Thousand only
(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein" 1|SUM
Sub Total carried to Grand Summary
Collection
1 |Brought forward from 1/3
2 |Brought forward from 2/3

(98]

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT CHEMOSIT DEPOT,KERICHO
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Z Z

w O

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Earth Works

Clearing site vegetation

Clear site of all grass, weeds, shrubs, bushes, small trees,

tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station.

Excavate oversite vegetable soil average depth 150mm and cart

away

Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average)

Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor

Return, fill and ram selected materials around foundations.
Allow for all necessary planking and strutting.
Allow for keeping excavation free from general water.

Level and compact mechanically bottom of excavations to
approval

Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding

300mm deep

Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation.

Concrete

Mass Concrete Class P as described

Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases

Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;

Stub Column andColumn bases

150mm thick slab and ramp

Reinforcement

Bars; high yield steel: cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks

In assorted deformed reinforcement of diameters 8,10 & 12)
BRC Mesh A142 including side and end laps to approval
Sawn formworks to

Sides of columns ,column bases and sides of bed

56

56

SM

Sm

13|CM

16

45

250
45

30

CM

ITEM

ITEM

CM

SM

CM
SM

CM
SM

SM

Carried to Collection
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Rate
- . (0.03%PPCBL | Total (0.03%PPCBL
ltem Deseription Qty | Unit o) &Vatexel) | Incl. &Vat excl) Kshs.
Kshs.
ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.
Supply and fix
A | 150 x 150 x 6mm thick SHS as Columns 1000|KG
B |300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded. 6|NO
C [250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates 24| NO
D |Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry 24INO
The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.
E |Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam 300|KG
F |Ditto S0X50x2mm thick SHS rafters welded to beams 100|KG
G |Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters 100 |KG
H |Ditto and fabricate walling skeleton to hold iron sheets
cladding 85 |KG
J |Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work. 1| ITEM
Roofing
K |Supply and fix gauge 28 pre-painted IT5 profile sheets to an
approved standard colour laid with 94mm side laps and 150mm
minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers. 42 | SM
L |Ditto wall cladding to the sides of the shed 90 SM
Sub Total carried to Grand Summary
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Rate
(0.03%PPCBL

Total (0.03%PPCBL

Ttem Description Qy Vi Incl. &Vat excl.) | Incl. &Vat excl.) Kshs.
Kshs.

Rainwater Goods

16 Gauge mild steel sheet welded to gutter stool(MS);

apply metal primmer and finished with 2 coats of approved 1st

quality ot alumintum paint externarlly and black bituminous

naint

internally .
A |Purpose made box gutter 600mm girth 6 |LM
B |25x25x1.2mm steel SHS stools welded to rafters at

1.5m centers and painted to match the existing 3|LM
C |Extra over for stopped ends 2|NO.
D |Ditto for 100mm diameter holes in gutter 2|NO.

Down pipes
E |100mm Diameter u-PVC pipe,heavy gauge well secured to

stanchions with 2mm thick steel brackets at 600mm centers. 6|LM
F |Extra over for swan neck 1|NO.
G |Ditto for shoe 1{NO
H |Allow Provisional Sum of K.Sh. Thirty Thousand only

(Ksh.30,000.00) Contigency expended upon PMs approval

and with rates contained herein" 1{SUM

Sub Total carried to Grand Summary

Collection

1  |Brought forward from 1/3
2 |Brought forward from 2/3

(98]

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT NAIVASHA DEPOT,NAIVASHA SUB-
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

zZ <

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)
Earth Works

Clearing site vegetation

Clear site of all grass, weeds, shrubs, bushes, small trees,
tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station.

Excavate oversite vegetable soil average depth 150mm and cart

away

Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average)

Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor

Return, fill and ram selected materials around foundations.
Allow for all necessary planking and strutting.
Allow for keeping excavation free from general water.

Level and compact mechanically bottom of excavations to
approval

Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding

300mm deep

Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation.

Concrete

Mass Concrete Class P as described

Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases

Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;

Stub Column andColumn bases

150mm thick slab and ramp

Reinforcement

Bars; high yield steel; cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks

In assorted deformed reinforcement of diameters 8,10 & 12)
BRC Mesh A142 including side and end laps to approval
Sawn formworks to

Sides of columns ,column bases and sides of bed

56

56

13

12

36

16

45

250
45

30

SM

Sm

CM

CM

cM

ITEM

ITEM

SM

CM

SM

CM
SM

CM
SM

SM

Carried to Collection
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Rate
- . (0.03%PPCBL | Total (0.03%PPCBL
e Deserigtion Qty Uit Incl. &Vat excl.) | Incl. &Vat excl.) Kshs.
Kshs.
ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.
Supply and fix
A 150 x 150 x 6mm thick SHS as Columns 1000{KG
B |300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded. 6|NO
C |250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates 24| NO
D |Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry 24|NO
The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.
E |Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam 300(KG
F |Ditto 50X50x2mm thick SHS rafters welded to beams 100(KG
G |Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters 100 (KG
H |Ditto and fabricate walling skeleton to hold iron sheets
cladding 85 |KG
] |Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work. 1| ITEM
Roofing
K [Supply and fix gauge 28 pre-painted IT5 profile sheets to an
approved standard colour laid with 94mm side laps and 150mm
minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers. 42 | SM
L |Ditto wall cladding to the sides of the shed 90 | SM
Sub Total carried to Grand Summary
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Item

Description

Qty Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);

apply metal primmer and finished with 2 coats of approved Ist
quality of aluminium paint externarlly and black bituminous

naint

internally .
Purpose made box gutter 600mm girth

25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing

Extra over for stopped ends

Ditto for 100mm diameter holes in gutter

Down pipes
100mm Diameter u-PVC pipe,heavy gauge well secured to

stanchions with 2mm thick steel brackets at 600mm centers.
Extra over for swan neck

Ditto for shoe

Allow Provisional Sum of K.Sh. Thirty Thousand only

(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein"

Sub Total carried to Grand Summary

W

Collection
Brought forward from 1/3
Brought forward from 2/3

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT NYAHURURU DEPOT,NYANDARUA
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

z =

ELEMENT NO. 1
SUBSTRUCTURES (ALL PROVISIONAL)
Earth Works

Clearing site vegetation
Clear site of all grass, weeds, shrubs, bushes, small trees,

tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station.

Excavate oversite vegetable soil average depth 150mm and cart

away

Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average)

Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor

Return, fill and ram selected materials around foundations.
Allow for all necessary planking and strutting.
Allow for keeping excavation free from general water.

Level and compact mechanically bottom of excavations to
approval

Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding

300mm deep

Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation.

Concrete

Mass Concrete Class P as described

Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases

Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;

Stub Column andColumn bases

150mm thick slab and ramp

Reinforcement

Bars: high yield steel; cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks

In assorted deformed reinforcement of diameters 8,10 & 12)
BRC Mesh A142 including side and end laps to approval
Sawn formworks to

Sides of columns ,column bases and sides of bed

56

56

13

12

36

16

45

250
45

30

SM

Sm

cM

CM

CM

ITEM

ITEM

SM

M

SM

CM
SM

cM
SM

SM

Carried to Collection

PAGE 1/3




Rate
- . (0.03%PPCBL | Total (0.03%PPCBL
T Description Qty | Unit ot &Vatexcl) | Incl. &Vat excl) Kshs.
Kshs.
ELEMENT 2: SUPERSTRUCTURE
MILD STEEL WORKS
All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,
welding, bolting, pinning, lugging and fixing all to Clients
approval.
Supply and fix
A | 150 x 150 x 6mm thick SHS as Columns 1000|KG
B |300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded. 6|NO
C [250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates 24| NO
D [Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry 24(NO
The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.
E [Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam 300|KG
F |Ditto 50X50x2mm thick SHS rafters welded to beams 100|KG
G |Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters 100 |KG
H |Ditto and fabricate walling skeleton to hold iron sheets
cladding 85 |KG
J |Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work. 1| ITEM
Roofing
K |Supply and fix gauge 28 pre-painted IT5 profile sheets to an
approved standard colour laid with 94mm side laps and 150mm
minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers. 42 SM
L |Ditto wall cladding to the sides of the shed 90 | SM
Sub Total carried to Grand Summary
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Rate

- . (0.03%PPCBL | Total (0.03%PPCBL
bem L Qu | Usit ot &Vat excli| Tncl &Vatexel) Kshs,
Kshs.
Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);
apply metal primmer and finished with 2 coats of approved 1st
quality ot aluminium paint externarlly and black bituminous
naint
internally .
A |Purpose made box gutter 600mm girth 6 |LM
B |25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing 3|LM
C |Extra over for stopped ends 2|NO.
D |Ditto for 100mm diameter holes in gutter 2|NO.
Down pipes
E [100mm Diameter u-PVC pipe,heavy gauge well secured to
stanchions with 2mm thick steel brackets at 600mm centers. 6|LM
F |Extra over for swan neck 1|NO.
G |Ditto for shoe 1|NO
H |Allow Provisional Sum of K.Sh. Thirty Thousand only
(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein" 1{SUM
Sub Total carried to Grand Summary
Collection
1 |Brought forward from 1/3
2 |Brought forward from 2/3

W

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT KABARNET DEPOT,BARINGO
COUNTY(FLOOR AREA 6MX6MX5M HEIGHT)

Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

z g

w O

ELEMENT NO. 1

SUBSTRUCTURES (ALL PROVISIONAL)

Earth Works

Clearing site vegetation

Clear site of all grass, weeds, shrubs, bushes, small trees,

tree stumps, rubbish etc. and grub up all roots or similar
obstructions and cart away to designated site within the station.

Excavate oversite vegetable soil average depth 150mm and cart

away

Excavate for column bases commencing from the ground level
not exceeding 1.5m deep(average)

Load, cart away from site surplus excavated materials and
dispose over 200m away from site as directed by the project
supervisor

Return, fill and ram selected materials around foundations.
Allow for all necessary planking and strutting.
Allow for keeping excavation free from general water.

Level and compact mechanically bottom of excavations to
approval

Fill up excavation in approved hardcore(Handpack) to make up
levels and compact mechanically in layers not exceeding

300mm deep

Supply and spread to level 50mm thick quarry dust as blinding
to hardcore surfaces.Rate to include surface treatment for
vegetation.

Concrete

Mass Concrete Class P as described

Plain concrete (1:4:8-20mm aggregates) in 50mm thick
blinding to column bases

Vibrated reinforced concrete class class 20/20 (1:2:4) as
described in;

Stub Column andColumn bases

150mm thick slab and ramp

Reinforcement

Bars; high yield steel; cold worked to B.S. 4461 and hot rolled
to B.S. 4449 including bends, hooks, tying wire and distance
blocks

In assorted deformed reinforcement of diameters 8,10 & 12)
BRC Mesh A142 including side and end laps to approval
Sawn formworks to

Sides of columns ,column bases and sides of bed

12

—

—

36

16

45

250
45

30

SM

Sm

CM

CM

CM

ITEM

ITEM

SM

M

SM

CM
SM

M
SM

SM

Carried to Collection
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Item

Description

Qty

Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

ELEMENT 2: SUPERSTRUCTURE

MILD STEEL WORKS

All materials and workmanship shall confirm with the
requirement ofBS 449 and shall include all necessary cutting,

welding, bolting, pinning, lugging and fixing all to Clients
approval.

Supply and fix
150 x 150 x 6mm thick SHS as Columns

300 x 300 x 8mm as base plate welded to stanchion complete
with angle cleats , 6mm fillet welded.

250x150x8mm as Stiffiner Plates welded to stanchions and the
base plates

Ditto 19mm diameter X 381mm long H.D. bolts complete
with nuts , flat washers and including anchor plates as
necessarry

The following in roof skeleton structure spanning 6.00M and
hoisted 6.00M overall high from floor level.

Supply and fix MS 75x50mm x 4mm thick RHS wallplate and
tie beam

Ditto 50X50x2mm thick SHS rafters welded to beams

Ditto 50X50x3mm thick mild steel equal angles purlins welded
to rafters

Ditto and fabricate walling skeleton to hold iron sheets

cladding
Prepare and apply 2 coats of red oxide primer and 2 coats
of gloss oil paint to all steel work.

Roofing
Supply and fix gauge 28 pre-painted IT5 profile sheets to an

approved standard colour laid with 94mm side laps and 150mm

minimum end lap fixed to Z purlins including J bolts, washers,
nuts and rubber caps at 600mm centers.

Ditto wall cladding to the sides of the shed

1000(KG

24

NO

24|NO

300|KG

100|KG

100

85

—

42

90

KG

KG

ITEM

SM

SM

Sub Total carried to Grand Summary

PAGE 2/3




Item

Description

Qty | Unit

Rate
(0.03%PPCBL
Incl. &Vat excl.)
Kshs.

Total (0.03%PPCBL
Incl. &Vat excl.) Kshs.

Rainwater Goods
16 Gauge mild steel sheet welded to gutter stool(MS);

apply metal primmer and finished with 2 coats of approved [st

quality ot aluminium paint externarlly and black bituminous
naint

internally .
Purpose made box gutter 600mm girth

Ed

25x25x1.2mm steel SHS stools welded to rafters at
1.5m centers and painted to match the existing

Extra over for stopped ends

Ditto for 100mm diameter holes in gutter

Down pipes
100mm Diameter u-PVC pipe,heavy gauge well secured to

stanchions with 2mm thick steel brackets at 600mm centers.
Extra over for swan neck

Ditto for shoe

Allow Provisional Sum of K.Sh. Thirty Thousand only

(Ksh.30,000.00) Contigency expended upon PMs approval
and with rates contained herein"

Sub Total carried to Grand Summary

LM

(98]

W

Collection
Brought forward from 1/3
Brought forward from 2/3

Brought forward from 3/3

Sub Total carried to Grand Summary
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PROPOSED CONSTRUCTION OF PARKING SHED FOR PLANTS AND MOTORCYCLES AT LANET
DEPOT(FLOOR AREA 6MX6MX5M HEIGHT)

GRAND SUMMARY

BILL NO. DESCRIPTION PAGE NO CONTRACTOR'S USE

K.SHS. CTS.
PROPOSED CONSTRUCTION OF PARKING

1 SHED FOR PLANTS AND MOTORCYCLES AT
LANET

PROPOSED CONSTRUCTION OF PARKING
2 SHED FOR PLANTS AND MOTORCYCLES AT
BOMET

PROPOSED CONSTRUCTION OF PARKING
3 SHED FOR PLANTS AND MOTORCYCLES
SHED AT NAROK

PROPOSED CONSTRUCTION OF PARKING
4 SHED FOR PLANTS AND MOTORCYCLES AT
CHEMOSIT

PROPOSED CONSTRUCTION OF PARKING
5 SHED FOR PLANTS AND MOTORCYCLES AT
NAIVASHA

PROPOSED CONSTRUCTION OF PARKING
6 SHED FOR PLANTS AND MOTORCYCLES AT
NYAHURURU

PROPOSED CONSTRUCTION OF PARKING
7 SHED FOR PLANTS AND MOTORCYCLES AT
KABARNET

SUB TOTAL(0.03%PPCBL Incl. &Vat excl.)
Kshs.

Add 16% VAT

GRAND TOTAL (0.03%PPCBL &Vat Incl.)
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