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SECTION I - INVITATION TO TENDER 

 

DATE: November 2015 

 

TENDER NO. KP1/9AA-2/PT/22-ID/15-16 FOR PROVISION OF BUILDING AND CIVIL 

WORKS AT MALINDI 33/11KV  SUBSTATION 

 

1.1 The Kenya Power & Lighting Company Limited hereinafter referred to KPLC invites 

bids from eligible Tenderers for Provision Of Building And Civil Works At Malindi 33/11kv  

Substation Interested eligible Tenderers may obtain further information from the General 

Manager, Supply Chain , KPLC at Stima Plaza, 3
rd

 Floor, Kolobot Road, P.O. Box 30099 – 

00100 Nairobi, Kenya. 

 

1.2  Obtaining tender documents. 

1.2.1 Tender documents detailing the requirements may be viewed at KPLC E-Procurement 

Web Portal found on the KPLC website (www.kplc.co.ke) beginning on Wednesday, 4
th

 

November, 2015. 

  

1.3  Submission of Tender documents  

Completed Tenders are to be saved as PDF documents marked KP1/9AA-2/PT/22-

ID/15-16 FOR PROVISION OF BUILDING AND CIVIL WORKS AT MALINDI 

33/11KV  SUBSTATION  and submitted in the KPLC E-Procurement Web Portal found 

on the KPLC website (www.kplc.co.ke) so as to be received on or before 19
th

 

November, 2015 at 10.00 a.m.  

 

1.4 Prices 

Offered Price should be inclusive of all taxes, duties, levies and delivery costs to the 

premises (where applicable) of KPLC or other specified site must be in Kenya Shillings 

for local bidders and shall remain valid for one hundred and twenty (120) days from the 

closing date of the tender.  

 

1.5  Opening of submitted Tenders 

 Tenders will be opened electronically promptly thereafter in the presence of the 

Tenderer’s or their representatives who choose to attend in KPLC Auditorium at Stima 

Plaza, Kolobot Road, Parklands, Nairobi. 

 

1.6  There will be a mandatory site/pre-bid meeting at 11.00am on Thursday, 12
th

 

November, 2015 at Malindi 33/11kV substation situated at Malindi Town – Kenya 

Power Depot. 

 

 

 

http://www.kplc.co.ke/
http://www.kplc.co.ke/
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SECTION II - TENDER SUBMISSION CHECKLIST 

 

This order and arrangement shall be considered as the Tender Submission Format, Tenderers 

shall tick against each item indicating that they have provided it in the same order.  

No.  Item  Tick 

Where  

Provided 

1  Tender Security   

2  Company or Firm’s Registration Certificate   

3  PIN Certificate or its equivalent for foreign companies   

4  Valid Tax Compliance Certificate or its equivalent for foreign 

companies  

 

 GENERAL REQUIREMENTS   

1  Form of Tender   

2  Price Schedule(s)   

3  Declaration Form   

4  Confidential Business Questionnaire (CBQ)   

5 Duly completed Qualification Information Form. This should include 

the  required attachments as per the form 

 

6 Proposed Work program(Work method & schedule)  

7 Duly completed Site Visit Form  

8  Copy of Contractor’s Certificate of Incorporation   

9 Copy of Contractor’s Certificate of Registration for the relevant 

category. 

 

10* Copy of Valid Tax Compliance Certificate   

11 List of previous clients of the Contractor for similar works indicating 

physical addresses.   

 

12 Reference letters from previous clients of the Contractor for similar 

works. 

Four Names with full contact as well as physical addresses of 

previous clients of similar works together with a letter from each of 

them confirming completion of the contracts on schedule.  

 

13 Copy of Sub-Contractor’s Certificate of Registration   

14 Copy of Sub-Contractor’s Certificate of Registration for the relevant 

category. 

  

15 List of previous clients of the Sub-Contractor for similar works 

indicating physical addresses.   
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No.  Item  Tick 

Where  

Provided 

16  Reference letters from previous clients of the Sub-Contractor for 

similar works. 

 

17 Priced Bill of Quantities (signed and stamped by bidder)  

18 Duly completed Tender Form (Financial) 

 

 

19 Audited Financial Statements. The audited financial statements  

Required must be those that are reported within eighteen (18)  

Calendar months of the date of the tender document.  

2. For companies or firms that are registered or incorporated  

within the last one calendar year of the Date of the Tender  

Document, they should submit certified copies of bank  

statements covering a period of at least six months prior to  

The date of the tender document. The copies should be  

Certified by the Bank issuing the statements. The  

Certification should be original).  

3. Youth, Women and Persons with Disability whose Companies  

or firms have been registered or incorporated recently, they  

should submit certified copies of bank statements covering  

The period of existence. The certification should be original. 

 

20 Any other document or item required by the Tender Document. (The 

Tenderer shall specify such other documents or items it has 

submitted) 

 

 

 

 

*NOTES TO TENDERERS 

 

1.  Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and valid for 

at least up to the tender closing date. All Kenyan registered Tenderers must provide a valid Tax 

Compliance Certificate.  
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SECTION III - INSTRUCTIONS TO TENDERERS (ITT) 

 

3.1  Definitions 

 In this tender, unless the context or express provision otherwise requires: - 

a)  Any reference to any Act shall include any statutory extension, amendment, modification, 

re-amendment or replacement of such Act and any rule, regulation or order made there-

under. 

 b)  “Date of Tender Document” shall begin with the first day and end on the last day 

of the month appearing on the cover page of the Tender Document. 

c)  “Day” means calendar day and “month” means calendar month. 

d)  “KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s) 

and assign(s) where the context so admits. 

e)   “PPOA” wherever appearing means The Public Procurement Oversight  Authority or 

its successor(s) and assign(s) where the context so admits. 

f)  Reference to “the tender” or the “Tender Document” includes its appendices and 

documents mentioned hereunder and any reference to this tender or to any other 

document includes a reference to the other document as varied supplemented and/or 

replaced in any manner from time to time.  

g)  “The Procuring Entity” means The Kenya Power and Lighting Company  Limited or its 

successor(s) and assign(s) where the context so admits (hereinafter abbreviated as 

KPLC).  

h)  “The Tenderer” means the person(s) submitting its Tender for the performance of Works 

in response to the Invitation to Tender. This may include a business name, joint venture, 

private or public company, government owned institution or any combination of one or 

more of them.   

i)  Where there are two or more persons included in the expression the “Tenderer”, any act 

or default or omission by the Tenderer shall be deemed to be an act, default or omission 

by any one or more of such persons. 

 j)   words importing the masculine gender only, include the feminine gender or (as the case 

may be) the neutral gender. 

k)  words importing the singular number only include the plural number and vice-versa and 

where there are two or more persons included in the expression the “Tenderer” the 

covenants, agreements and obligations expressed to be made or performed by the 

Tenderer shall be deemed to be made or performed by such persons jointly and severally. 

l)  “Works”means the construction, repair, renovation or demolition of  

buildings, roads or other structures and includes the installation of equipment and 

materials, site preparation and other incidental services.  
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 m)  Citizen contractors-a firm shall be qualified as a citizen contractor if     its owners and 

shareholders are Kenyan citizens 

 

 n)      Local contractors- a firm shall be qualified as a local contractor if it is registered in 

Kenya. 

3.2 Eligible Tenderers 

3.2.1 This Invitation to Tender is open to all Tenderers eligible as described in the BidData 

Sheet. Successful Tenderers shall perform the Works in accordance with this tender and the 

ensuing contract. 

3.2.2  The classification of eligibility shall be in accordance with that maintained by Kenya’s Ministry 

of Public Works or its successor responsible for the classification of contractors.  

3.2.3 Government or government owned institutions in Kenya may participate only if they are legally 

and financially autonomous, if they operate under commercial law, are registered by the relevant 

registration board or authorities and if they are not a dependant agency of the Government.  

3.2.4 Local Tenderers i.e. Kenyan registered companies whose operations are based in Kenya shall 

satisfy all relevant licensing and/or registration with the appropriate statutory bodies in Kenya 

such as the Ministry of Public Works or the Energy Regulatory Commission.    

3.2.5 Tenderers shall provide such evidence of their continued eligibility satisfactory to KPLC as 

KPLC may reasonably request. 

3.2.6 Tenderers (including all members of a joint venture and subcontractors) shall provide a 

statement that they are not associated, or have not been associated in the past, directly or 

indirectly, with the Consultant or any other entity that has prepared the design, specifications, 

and other documents for this project or being proposed as Project Manager for this Contract.  A 

firm that has been engaged by the Employer to provide consulting services for the preparation or 

supervision of the Works, and any of its affiliates, shall not be eligible to tender 

 

3.3 Ineligible Tenderers 

3.3.1 Notwithstanding any other provisions of this tender, the following are not eligible to participate 

in the tender:- 

a)  KPLC’s employees, its Board or any of its committee members. 

b)  Any Minister or Assistant Minister of the Government of the Republic of Kenya (GoK) 

c)  Any public servant of GoK.  

d)  Any member of a Board or Committee or any department of GoK.  

e)  Any person appointed to any position by the President of Kenya.  

f)  Any person appointed to any position by any Minister of GoK.  

3.3.2 For the purposes of this paragraph, any relative i.e. spouse(s) and child(ren) of any person 

mentioned in sub-paragraph 3.3.1 is also ineligible to participate in the tender. In addition, a 

Minister shall include the President, Vice-President or the Attorney General of GoK.    

 

3.4  Declarations of Eligibility 



11 
 

 

PROVISION OF CIVIL WORKS & BUILDING WORKS AT MALINDI 33/11KV SUBSTATIONS 
 

 

3.4.1 Tenderers shall not be under declarations of ineligibility for corrupt, fraudulentpractices and are 

not amongst persons mentioned in sub-paragraphs  

3.3.1 and 3.3.2 above.  

3.4.2 Tenderers who are not under these declarations shall complete the Declaration Form strictly in 

the form and content as prescribed at Section XI(v). 

3.4.3 Those that are under the Declaration for corrupt and fraudulent practices whether currently or in 

the past shall not complete the Form. They will submit a suitableForm giving details, the nature 

and present status of their circumstances.  

 

3.5 Joint Venture 

3.5.1  Tenders submitted by a joint venture (JV) of two or more firms (consortium), as partners shall 

comply with the following requirements: -  

a)  The Tender Form and in case of a successful tender, the Contract Agreement Form, shall 

be signed so as to be legally binding on all partners of the joint venture.  

b)  One of the partners shall be nominated and authorized as being lead contractor. The 

authorization shall be evidenced by submitting a Power of Attorney signed by legally 

authorized signatories of all the partners/directors. 

c)  The Power of Attorney which shall accompany the tender, shall be granted by the 

authorized signatories of all the partners as follows:- 

(i.)  for local and citizen contractors, before a Commissioner of Oaths or a Notary 

Public or Magistrate of the Kenyan Judiciary.  

(ii.)  for a foreign bidder, before a Notary Public, or the equivalent of a Notary Public, 

and in this regard the bidder shall provide satisfactory proof of such equivalence.   

d)  The lead contractor shall be authorized to incur liability and receive instructions for and 

on behalf of any and all the partners of the joint venture and the entire execution of the 

contract including payment shall be done exclusively with the lead contractor. 

3.5.2  All partners of the joint venture shall be liable jointly and severally for the execution of the 

contract in accordance with the contract terms, and a relevant statement to this effect shall be 

included in the authorization mentioned in paragraph 3.5.1 (b) above as well as in the Form of 

Tender and the Contract Agreement Form (in case of the accepted tender). 

3.5.3  The JV must be in either of the following forms – 

 a)  A registered JV agreement. The registration may either be :- 

 At the Ministry of Lands or,  

 At the Office of the Attorney General, or 

b)  A Letter of Intent to enter into a joint venture including a draft JV  Agreement indicating 

at least the part of the Works to be executed by the  respective partners. 

a) The JV agreement should be signed by at least two directors from each company or firm 

that is a party to the JV 

b) The JV agreement must be under the company or firm seal  

c) The Letter of Intent should be signed by at least one director from each company or firm 

that is a party to the intended joint venture 
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3.5.4 A copy of the agreement entered into, or Letter of Intent by the joint venture partners 

shall be submitted with the tender. 

 

3.6 Time for Completion of Works 

 The successful Tenderer will be expected to complete the Works by the required completion 

period as specified in the BDS.  

 

3.7 Source of Funding 

 KPLC has set aside funds during the present financial year. It is intended that part of the 

proceeds of funds will be applied to cover the eligible payments under the ensuing contract for 

these Works.   

 

3.8 Conflict of Interest 

3.8.1  A Tenderer (including all members of a joint venture and subcontractors) shall not have a 

conflict of interest. A Tenderer found to have a conflict of interest shall be disqualified. A 

Tenderer may be considered to have a conflict of interest withone or more parties in this 

tendering process if they:- 

a)  are associated or have been associated in the past directly or indirectly with employees or 

agents of KPLC or a member of the Board or committee of KPLC  

b)  are associated or have been associated in the past directly or indirectly with a firm or 

company or any of their affiliates which have been engaged by KPLC to provide 

consulting services for the preparation of the design, specifications, and other documents 

to be used for the execution, completion and maintenance of the Works under this 

Invitation to Tender 

c)  have controlling shareholders in common 

d)  receive or have received any direct or indirect subsidy from any of them 

e)  have a relationship with each other, either directly or through common third parties, that 

puts them in a position to have access to information about, or influence on the tender of 

another Tenderer, or influence the decisions of KPLC regarding this tendering process 

f)  submit more than one Tender in this tendering process.  

3.8.2  A Tenderer will be considered to have a conflict of interest if they participated as a consultant in 

the preparation of the design or technical specification of the Works and related services that are 

the subject of this Tender.  

 

3.9  One Tender per Tenderer 

3.9.1  A firm or company shall submit only one Tender in the same tendering process, either 

individually or as a partner in a joint venture. 

3.9.2  No firm or company can be a sub-contractor while submitting a Tender individually or as a 

partner in a joint venture in the same tendering process. 

3.9.3  A company or firm, if acting in the capacity of sub-contractor in any Tender may participate in 

more than one Tender but only in that capacity.  
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3.9.4  A Tenderer who submits or participates in more than one tender (other than as a sub-contractor 

or in cases of alternatives that have been permitted or requested) will cause all tenders in which 

the Tenderer has participated to be disqualified.  

 

3.10  Site Visit and Pre-Bid Meeting 

3.10.1  The Tenderer, at the Tenderer’s own responsibility and risk is advised to visit and examine the 

site of Works and its surrounding and obtain all information that may be necessary for preparing 

the tender and entering into a contract for the Works. The cost of visiting the site shall be at the 

Tenderer’s own expense. 

3.10.2  KPLC may conduct a site visit and pre-bid meeting. The purpose of the pre-bid meeting shall be 

to clarify issues and answer any questions that may be raised at that stage.  

3.10.3  The Tenderer’s designated representative is invited to attend a site visit and per-bid meeting 

which if convened will take place at the venue and time stipulatedin the BDS.  

3.10.4  The Tenderer is requested as far as possible to submit any questions in writing or byelectronic 

means to reach the Project Manager before the pre-bid meeting.  

3.10.5  Minutesofthe pre-bid meeting including the text of the questions raised and the responses given 

together with any response prepared after the pre-bid meeting will be transmitted within the time 

stated in the BDS to all purchasers of the Tender Document.  

3.10.6  Non-attendance during the site visit or the pre-bid meeting will not be a cause of disqualification 

of the Tender unless specified to the contrary in the BDS.  

 

3.11 Cost of Tendering  

3.11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender. 

KPLC will in no case be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 

3.11.2 The price to be charged for the Tender Document shall be as indicated in the Invitation to 

Tender but in any case not exceeding Ksh 1,000/=. 

 

 

3.12 Contents ofthe Tender Document  

3.12.1  The Tender Document comprises the documents listed below and Addendum (where applicable) 

issued in accordance with paragraph 3.14 of these Instructions to Tenderers: -  

 a)  Invitation to Tender  

 b)  Tender Submission Checklist 

c) Instructions to Tenderers  

 d)  Bid Data Sheet 

e) Conditions of Contract 

f) Special Conditions of Contract 

g)  Specifications 

h)  Drawings 

i) Bill of Quantities 
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j)  Summary of Evaluation Process 

k)  Tender Form  

l)  Confidential Business Questionnaire Form 

m)   Tender Security Forms 

n)  Declaration Form 

o)  Contract Form Agreement 

p)  Performance Security Forms 

q)        Evaluation Criteria 

 

3.12.2 The Tenderer is expected to examine all instructions, forms, provisions, terms and specifications 

in the Tender Document. Failure to furnish all information required by the Tender Document or 

to submit a tender not substantially responsive to the Tender Document in every respect will be 

at the Tenderer’s risk and may result in the rejection of its Tender. 

3.12.3  All recipients of the documents for the proposed Contract for the purpose of submitting a tender 

(whether they submit a tender or not) shall treat the details of the documents as “Private and 

Confidential”. 

 

3.13 Clarification of Documents  

 A prospective Tenderer requiring any clarification of the Tender Document may notify the 

Procurement Manager in writing or by post at KPLC’s address indicated in the Invitation to 

Tender. KPLC will respond in writing to any request for clarification of the Tender documents, 

which it receives not later than seven (7) days prior to the deadline for the submission of 

Tenders, prescribed by KPLC.  

 

Written copies of KPLC’s response (including an explanation of the query but without 

identifying the source of inquiry) will be sent to all prospective Tenderers that have duly 

received the Tender Document.  

 

3.14 Amendment of Documents  

3.14.1  At any time prior to the deadline for submission of Tenders, KPLC, for any reason, whether at 

its own initiative or in response to a clarification requested by a prospective Tenderer, may 

modify the tender documents by amendment. 

3.14.2  All prospective Tenderers that have received the tender documents will be notified of the 

amendment(s) (hereinafter referred to or otherwise known as addendum) in writing and will be 

binding on them.  

3.14.3 In order to allow prospective Tenderers reasonable time in which to take the amendment into 

account in preparing their Tenders, KPLC, at its discretion, mayextend the deadline for the 

submission of Tenders.  

 

3.15 Language of Tender  
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The Tender prepared by the Tenderer, as well as all correspondence and documents relating to 

the tender, exchanged between the Tenderer and KPLC, shall be written in English language, 

provided that any printed literature furnished by the Tenderer may be written in another 

language provided that they are accompanied by an accurate English translation of the relevant 

passages in which case, for purposes of interpretation of the Tender, the English translation shall 

govern. The English translation shall be on the Tenderer’s letterhead and shall be signed by the 

duly authorized signatory signing the Tender and stamped with the Tenderer’s stamp.  

 

3.16 Documents Comprising the Tender 

The Tender prepared and submitted by the Tenderers shall include but not be limited to all the 

following components: - 

a)  Declaration Form, Tender Form andPriced Bill of Quantities (BQ) duly completed  

b)  Documentary evidence that the Works and any ancillary services thereto to be performed 

by the Tenderer conform to the tender documents 

c)  Technical Proposal in sufficient detail to demonstrate the adequacy of the Tenderer’s 

proposal to meet the Works requirements and the completion time. Those details should 

include the following:-  

 (i.)  a statement of work methods i.e. Methodology 

(ii.)  major items of equipment proposed to carry out the Contract 

(iii) an undertaking that the items in c (ii) will be available for the execution of the 

Contract. 

d)  Tender Security furnished in accordance with the Tender requirements 

e)  Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in 

accordance with theTenderrequirements. 

f)  A detailed list of previous clients as prescribed in the BDS for similar Works on tender 

and their contact addresses including e-mail shall be submitted with the Tender for the 

purpose of reference, or for evaluation 

g)  Statement of Deviations, if any, from the tender requirements on a separate sheet of 

paper clearly indicating – 

(i.)  the specific tender document requirement 

(ii.)  the deviation proposed by the Tenderer 

(iii.)  the technical specifications of the deviation 

(iv.)  the design, if any, of the deviation 

(v.)  justification or reason for the deviation 

(vi.)  the Tenderer’s cost of that deviation and the Tenderer’s estimate of the cost of 

complying with KPLC’s requirement without the deviation. 

h)  In case of a tender submitted by a joint venture, either of the following – 

 (i.)  the registered jointventure agreement, or, 

(ii.)  a Letter of Intent to enter into a joint venture including a draft JV agreement 

indicating at least the part of the Works to be executed bythe respective partners.  
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j)  Any information or other materials required to be completed and submitted by Tenderers 

as specified in the Tender Document  

 

 

 

3.17 Tender Form 

The Tenderer shall complete and sign the Tender Form and all other documents furnished in the 

Tender Document, indicating the Works to be performed, a brief description of the Works, 

quantities, and prices amongst other information required. 

 

3.18 Tender Rates and Prices  

3.18.1  The Tenderer shall indicate on the appropriate BQs, the unit rates and prices (where applicable) 

and total tender price of the Works it proposes to perform under the contract.  

3.18.2  The Tenderer shall fill in rates and prices for all items of the Works described in the BQs. Items 

for which no rates or price is entered by the Tenderer will not be paid for by KPLC when 

executed and shall be deemed covered by other rates and prices in the BQs.     

3.18.3 Prices and rates indicated on the BQ shall be of all costs for the Works including insurances, 

duties, Value Added Tax (V.A.T) and other taxes payable. No other basis shall be accepted for 

evaluation, award or otherwise. 

3.18.4 BQ rates and prices to be submitted (quoted) by the Tenderer shall remain fixed forthe contract 

duration. 

 

3.19 Tender Currencies  

3.19.1 For Works that the Tenderer will provide from within or outside Kenya, the prices shall be 

quoted in Kenya Shillings, or in another freely convertible currency in Kenya. The currency 

quoted must be indicated clearly on the Price Schedule of Services.  

3.19.2 The exchange rate to be used for currency conversion shall be the Central Bank of Kenya selling 

rate ruling on the Tender closing date. (Please visit the Central Bank of Kenya website). 

 

3.20 Tenderer’s Eligibility and Qualifications  

3.20.1  Pursuant to paragraph 3.16, the Tenderer shall furnish, as part of its Tender, documents 

establishing the Tenderer’s eligibility to tender and its qualifications to execute, complete and 

maintain the Works in the contract if its Tender is accepted. 

3.20.2 The documentary evidence of the Tenderer’s qualifications to perform the contract if its Tender 

is accepted shall be established to KPLC’s satisfaction –  

a)  that the Tenderer has the financial capability necessary to perform the contract. The 

Tenderer shall be required to provide - 

(i.)  Audited Financial Statements (Audited Accounts) that are reported within fifteen 

(15) calendar months of the date of the tender document.The Statements must be 

stamped and signed. The Auditors must be currently registered by ICPAK.  
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(ii.)  For companies or firms that are registered or incorporated within the last one 

calendar year of the Date of the Tender Document, they should submit certified 

copies of bank statements covering a period of at least six (6) months prior to the 

Date of the Tender Document. The copies should be certified by the Bank issuing 

the statements. The certification should be original. 

 A valid and current Tax Compliance Certificate (TCC) issued by KRA. The 

Tenderer is strongly advised to confirm the authenticity of the TCC with KRA’s 

Compliance Department to avoid rejection of its Tender. 

(iv.)  evidence of adequacy of working capital for this Contract eg. access to line(s) of 

credit and availability of other financial resources 

b)  that the Tenderer has the technical and management capability necessary to perform the 

contract. Theseare as per the Qualification Information Form which includes :-  

(i.)  documents showing qualifications and experience of key site management and 

technical personnel proposed for the Contract. 

(ii.)  employment records including contracts of employment for all key personnel 

(iii.) The Tenderer’s undertaking that the key site management and technical 

personnel will be available for the contract 

(iv.) List and evidence of ownership/lease of contractor’s equipment proposed for 

carrying out the Works 

 

c)  that the Tenderer is duly classified and currently registered by the Ministry of Public 

Works as capable of performing the Works under the contract.The Tenderer will furnish 

KPLC with a copy of the registration certificate and copy of renewal receipt. KPLC 

reserves the right to subject the certificate and receipt to authentication.  

d)  information regarding any litigation or arbitration current or during the last five (5) 

years, in which the Tenderer is involved, the parties concerned and disputed amount; 

and 

e)  detailed proposals for subcontracting components of the Works amounting to more than 

twenty percent (20%) of the Contract Price. 

3.20.3 Tenderers with a record of unsatisfactory or default in performance obligations in any contract 

shall not be considered for evaluation or award. For the avoidance of doubt, this shall include 

any Tenderer with unresolved case(s) in its obligations for more than two (2) months in any 

contract.   

 

3.21 Conformity of Works to Tender Documents 

3.21.1  The Tenderer shall furnish, as part of its tender, documents establishing the conformity to the 

Tender Document of all the Works that the Tenderer proposes to perform under the contract. 

3.21.2  The documentary evidence of conformity of the Works to the Tender Document may be in the 

form of literature, drawings, and data, and shall (where applicable) consist of: -   

a)  a detailed description of the essential technical and performance characteristics of the 

Works whether in brochures, catalogues, drawings or otherwise,   
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b)  a list giving full particulars, including available source and current prices of spare parts, 

special tools and other incidental apparatus necessary for the proper and continuing 

performance of the Works for a minimum period of six (6) months following usage of the 

Works after the official handing over to KPLC,  and,   

c)  duly completed BQs’ in compliance with KPLC’s BQs’ requirementsor, a Statement of 

Deviations and exceptions to the provisions of KPLC’sBQs’. 

3.21.3  For purposes of the documentary and other evidence to be furnished pursuant to sub-paragraphs 

3.21.1, 3.21.2 and paragraph 3.22, the Tenderer shall note that standards for workmanship, 

material, and equipment, designated by KPLC in its BQs’ are intended to be descriptive only and 

not restrictive. The Tenderer may adopt higher standards in its Tender, provided that it 

demonstrates to KPLC’s satisfaction that the substitutions ensure substantial equivalence to 

those designated in the BQs’. 

 

3.22 Demonstration(s), Inspection(s) and Test(s) 

3.22.1 Where required, all Tenderers shall demonstrate ability of performance of the required Works in 

conformity with the Bills of Quantities and Specifications. 

3.22.2  KPLC or its representative(s) shall have the right to inspect/ test the Tenderer’s capacity, 

equipment, premises, and to confirm their conformity to the tender requirements. This shall 

include the quality management system. KPLC’s representative(s) retained for these purposes 

shall provide appropriate identification at the time of such inspection/ test.   

3.22.3  KPLC shall meet its own costs of the inspection/ test. Where conducted on the premises of the 

Tenderer(s), all reasonable facilities and assistance, including access to drawings and production 

data, shall be furnished to the inspectors at no charge to KPLC.      

3.22.4  Demonstration, Inspection/ Test Report(s) shall be completed upon conclusion of the inspection/ 

tests. This Report will be considered at time of evaluation and or award.  

 

 

3.23 Warranty 

3.23.1 Where required in the Tender, all Tenderers must also provide a Warranty that warrants that any 

part of the Works that comprises any equipment, the equipment to be provided under the 

contract are new, unused and or are of the most recent or current specification and incorporate 

all recent improvements in design and materials unless provided otherwise in the Tender. The 

Warranty shall also warrant that the equipment in the Tenderer’s bid have no defect arising from 

manufacture, materials or workmanship or from any act or omission of the Tenderer that may 

develop under normal use or application of the equipment under the conditions obtaining in 

Kenya. 

 

3.23.2  The Warranty will remain valid for a minimum of six (6) months after the equipment, or any 

part thereof as the case may be, have been used or provided or performed as indicated in the 

contract.  
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3.24 Tender Security  

3.24.1  The Tenderer shall furnish, as part of its Tender, a tender security for the amount specified in the 

BDS. 

3.24.2  The tender security shall be either one or a combination of the following:- 

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the 

Tender Security Form (Bank Guarantee) in the Tender Document.  

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and charges levied 

by all banks party to the LC shall be prepaid by the Tenderer. The LC must contain all 

the mandatory conditions of payment to KPLC as prescribed in the Tender Security 

(Letters of Credit) provided in the Tender Document.  

c) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 

charges shall be prepaid by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

d) An original Guarantee by a deposit taking Microfinance Institution, Sacco Society, 

Youth Enterprise Development Fund or the Women Enterprise Fund, that is strictly in 

the form and content as prescribed in the Tender Security Form 

 

3.24.3  The Tender Security is required to protect KPLC against the risk of the Tenderer’s conduct 

which would warrant the security’s forfeiture pursuant to paragraph 3.24.10. 

3.24.4  The Tender Security shall be denominated in Kenya Shillings or in another freely convertible 

currency, and shall be issued by a commercial bank licensed by the Central Bank of Kenya. The 

bank must be located in Kenya.  

3.24.5 The Tender Security shall be valid for thirty (30) days beyond the validity of the tender.  

3.24.6  KPLC shall seek authentication of the Tender Security from the issuing bank. It is the 

responsibility of the Tenderer to sensitize its issuing bank on the need to respond directly and 

expeditiously to queries from KPLC. The period for response shall not exceed five (5) days from 

the date of KPLC’s query. Should there be no conclusive response by the bank within this 

period, such Tenderer’s Tender Security may be deemed as invalid and the bid rejected.  

3.24.7  Any Tender not secured in accordance with this paragraph will be rejected by KPLC as non-

responsive, pursuant to paragraph 3.35. 

3.24.8  The unsuccessful Tenderer’s Tender Security will be released as promptly as possible, in any of 

the following circumstances: -  

a)  the procurement proceedings are terminated  

b)  KPLC determines that none of the submitted Tenders is responsive  

c)  a contract for the procurement is entered into 

d)  the Tenderer does not qualify for Financial Evaluation in accordance with  paragraph 

3.37. 
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3.24.9  The successful Tenderer’s Tender Security will be released upon the successful Tenderer’s 

signing the contract, pursuant to paragraph 3.47 and furnishing an authentic Performance 

Security, pursuant to paragraph 3.48. 

3.24.10  The Tender Security shall be forfeited –  

a)  if the Tenderer withdraws its Tender after the deadline for submitting Tenders but before 

the expiry of the period during which the Tenders must remain valid 

b)  if the Tenderer rejects a correction of an arithmetic error  

c)  if the Tenderer fails to enter into a written contract in accordance with paragraph 3.47 

d)  if the successful Tenderer fails to furnish the performance security in accordance with 

paragraph 3.48 

e)  if the Tenderer fails to extend the validity of the tender security where KPLC has 

extended the tender validity period in accordance with paragraph 3.25.   

3.24.11 In cases of a JV bid, without prejudice to the provisions relating to a JV, the Tender Security 

may be in the name of any or all parties to the JV and the above provisions on Tender Security 

shall apply.  

 

 

 

3.25 Validity of Tenders  

3.25.1  Tenders shall remain valid for one hundred and twenty (120) days after the date of tender 

opening asspecified in the Invitation to Tender or as otherwise may be prescribed by KPLC, 

pursuant to paragraph 3.30. A Tender that is valid for a shorter period shall be rejected by KPLC 

as non-responsive.   

3.25.2  In exceptional circumstances, KPLC may extend the Tender validity period. The extension shall 

be made in writing. The tender security provided under paragraph 3.24shall also be extended. A 

Tenderer shall not be required nor permitted to modify its tender during the extended period. 

 

3.26 Alternative Offers  

 Only main offers shall be considered, as alternative offers are not acceptable.   

 

3.27 Number of Sets of and Tender Format 

 

3.27.1  The Tenderer shall prepare three complete sets of its Tender, identifying and clearly marking the 

“ORIGINAL TENDER”, “COPY 1 OF TENDER”, and “COPY 2 OF TENDER” as appropriate. 

Each set shall be properly bound. The copies shall be a replica of the Original. Each copy will be 

deemed to contain the same information as the Original.  

3.27.2 The Tender shall be bound and divided clearly in descending order as listed in the Tender 

Submission Checklist. The divisions are for clear identification and marking of the respective 

documents or information that are serially numbered in the Checklist.    

3.27.3 The order and arrangement as indicated in the Tender Submission Checklist will be considered 

as the Tender Formats.   
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3.27.4 Any Tender not prepared and signed in accordance with this paragraph, and in particular sub-

paragraphs 3.27.1, 3.27.2 and 3.27.3 may be rejected by KPLC as non-responsive, pursuant to 

paragraph 3.35. 

 

 

 

3.28 Preparation and Signing of the Tender   

3.28.1  The Original and all copies of the Tender shall be typed or written in indelible ink. They shall be 

signed by the Tenderer or a person or persons duly authorized to bind the Tenderer to the 

contract.  

3.28.2  The authorization shall be indicated by a written Power of Attorney granted by the Tenderer to 

the authorized person before any of the following persons:- 

a) For local Tenderers, a Commissioner of Oaths or a Notary Public or a Magistrate of the 

Kenyan Judiciary.  

b) For foreign Tenderers, a Notary Public in the country of the Tenderer.  

In either case above, the Power of Attorney shall accompany the Tender.  

3.28.3  All pages of the Tender, including un-amended printed literature, shall be initialed by the person 

or persons signing the Tender and serially numbered.  

 

3.28.4 The Tender shall have no interlineations, erasures, or overwriting except as necessary to correct 

errors made by the Tenderer, in which case such corrections shall be initialed by the person or 

persons signing the Tender. 

3.28.5  KPLC will assume no responsibility whatsoever for the Tenderer’s failure to comply with or 

observe the entire contents of this paragraph.  

3.28.6 Any Tender not prepared and signed in accordance with this paragraph may be rejected by KPLC 

as non-responsive, pursuant to paragraph 3.35. 

 

3.29 Sealing and Outer Marking of Tenders 

3.29.1 The Tenderer shall seal the Original and each Copy of the Tender in separate envelopes or 

packages, duly marking the envelopes or packages as “ORIGINAL”, “COPY 1 OF TENDER” 

and “COPY 2 OF TENDER”. The envelopes or packages shall then be sealed in outer envelopes 

or packages. 

3.29.2  The inner and outer envelopes or packages shall -   

a)  be addressed to KPLC at the address given in the Invitation to Tender,  

b)  bear the tender number and name as per the Invitation to Tender and the words, 

“DO NOT OPEN BEFORE ………………….as specified in the Invitation to 

Tender.  

3.29.3  All inner envelopes or packages shall also indicate the name and full physical, telephone, e-mail, 

facsimile and postal contacts of the Tenderer to enable the Tender to be returned unopened in 

circumstances necessitating such return including where Tenders are received late, procurement 

proceedings are terminated before tenders are opened. 
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3.29.4 If the envelopes or packages are not sealed and marked as required by this paragraph, KPLC will 

assume no responsibility whatsoever for the Tender’s misplacement or premature opening. A 

tender opened prematurely for this cause will be rejected by KPLC and promptly returned to the 

Tenderer. 

 

 

 

3.30 Deadline for Submission of Tenders  

3.30.1  Tenders must be received by KPLC by the time and at the place specified in the Invitation to 

Tender. 

3.30.2  KPLC may, at its discretion, extend this deadline for submission of Tenders byamending the 

tender documents in accordance with paragraph 3.14, in which case all rights and obligations of 

KPLC and the Tenderer’s previously subject to the initial deadline, will therefore be subject to 

the deadline as extended. 

 

3.31 Modification and Withdrawal of Tenders 

3.31.1 The Tenderer may modify or withdraw its Tender after it has submitted it, provided that written 

notice of the modification, including substitution or withdrawal of the Tender is received by 

KPLC prior to the deadline prescribed for submission of tenders. 

3.31.2  The Tenderer’s modification or withdrawal notice shall be prepared, sealed, marked, and 

dispatched in accordance with the provisions of paragraphs 3.27, 3.28 and 3.29. A withdrawal 

notice may also be sent by facsimile, electronic mail, cable or telex but followed by an original 

signed confirmation copy, postmarkednot later than the deadline for submission of Tenders.  

3.31.3  No Tender may be modified after the deadline for submission of Tenders. 

3.31.4  No Tender may be withdrawn in the interval between the deadline for submission of tenders and 

the expiration of the period during which the Tender must remain valid. Withdrawal of a Tender 

during this interval shall result in forfeiture of theTenderer’s Tender Security. 

 

3.32 Opening of Tenders 

3.32.1  KPLC shall open all Tenders promptly after the tender closing date and time, at the location 

specified in the Invitation to Tender or as may otherwise be indicated.  

3.32.2  The Tenderer’s names, tender modifications or withdrawals, the presence or absence of requisite 

Tender Security, the number of sets of tender documents duly received and such other details as 

KPLC, at its discretion, may consider appropriate, will be announced at the opening. 

3.32.3  At the Tender opening, tender prices, discounts, and such other details as KPLC, at its 

discretion, may consider appropriate will be read out.   

3.25.4 The Tenderers or their representatives may attend the opening and those present shall 

sign a register evidencing their attendance. 

 

 

3.33 Process to be Confidential 
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3.33.1  After the first opening of tenders, information relating to the examination, clarification, 

evaluation and comparisons of tenders and recommendations arising there-from shall not be 

disclosed to a Tenderer or other person(s) not officially concerned with such process until 

conclusion of that process.  

3.33.2  Conclusion of that process shall be deemed to have occurred, at the latest, by the date and time 

KPLC announces to qualified bidder(s) the date and time for the second opening of the tenders 

i.e. of the detailed Financial Sets. In any event, official disclosure by KPLC of any information 

upon conclusion of that process shall only be to the unsuccessful bidders and may contain only 

the information permissible by law in summary form.  

3.33.3  After the second opening of tenders, information relating to the further examination, 

clarification, evaluation and comparisons of tenders and recommendations concerning the award 

of Contract shall not be disclosed to a Tenderer or other person(s) not officially concerned with 

such process until the award of Contract is announced. 

3.33.4  Any effort by a Tenderer to influence KPLC or any of its staff members in the process of 

examination, evaluation and comparison of tenders and information or decisions concerning 

award of Contract may result in the rejection of the Tenderer’s tender. 

 

3.34 Clarification of Tenders and Contacting KPLC 

3.34.1 To assist in the examination, evaluation and comparison of Tenders KPLC may, at its discretion, 

ask the Tenderer for a clarification of its Tender. The request for clarification and the response 

shall be in writing, and no change in the rates and prices or substance of the Tender shall be 

sought, offered, or permitted. 

3.34.2  The Tenderer is required to provide timely clarification or substantiation of the information that 

is essential for effective evaluation of its qualifications. It is the responsibility of the Tenderer to 

provide in writing the clarification or substantiation which should reach KPLC within five (5) 

days from the date of KPLC’s query. Such writing may include by electronic mail, facsimile or 

postal mail. Should there be no conclusive response within this period, it shall result in the 

Tenderer’s disqualification. 

3.34.3  Save as is provided in this paragraph and paragraph 3.33 above, no Tenderer shall contact KPLC 

on any matter related to its Tender, from the time of the tender openings to the time the contract 

is awarded. 

3.34.4  Any effort by a Tenderer to influence KPLC in its decisions on tender evaluation, tender 

comparison, tender recommendation(s) or contract award may result in the rejection of the 

Tenderer’s Tender. 

 

3.35 Preliminary Evaluation and Responsiveness 

3.35.1  Prior to the detailed Technical and Financial evaluation, KPLC will determine the substantial 

responsiveness of each Tender. For purposes of this tender, a substantially responsive Tender is 

one that conforms to the requirements of Preliminary Evaluation. KPLC’s determination of a 

Tender’s responsiveness is to be based on the contents of the Tender itself without recourse to 

extrinsic evidence.  
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3.35.2  KPLC will examine the Tenders to determine whether they conform to the Preliminary 

Evaluation Criteria set out in Section X Summary of Evaluation Process (Evaluation Criteria).    

3.35.3  Notwithstanding the contents of the foregoing sub-paragraphs, if a Tender is not substantially 

responsive, it will be rejected at the earliest stage of evaluation by KPLC and cannot 

subsequently be made responsive by the Tenderer by correction of any non–conformity. 

 

3.36 Minor Deviations, Errors or Oversights  

3.36.1 KPLC may waive any minor deviation in a Tender that does not materially depart from the 

requirements of the Works set out in the Tender Document. 

3.36.2  Such minor deviation -  

3.36.2.1 shall be quantified to the extent possible   

3.36.2.2 shall be taken into account in the evaluation process, and,  

3.36.2.3 shall be applied uniformly and consistently to all qualified Tenders duly received by 

KPLC. 

3.36.3  KPLC may waive errors and oversights that can be corrected without affecting the substance of 

the Tender. 

3.36.4  A material deviation or reservation is one – 

a)  which affects in any substantial way the scope, quality, or performance of the works;  

b) which limits in any substantial way, inconsistent with the tendering documents, KPLC’s 

rights or the Tenderer’s obligations under the Contract; or, 

c)  whose rectification would affect unfairly the competitive position of other Tenderers 

presenting responsive tenders. 

 

3.37 Evaluation Criteria– Preliminary, Technical and Financial 

(a) The Tenders submitted will be evaluated in three stages; Preliminary, Technical 

and Financial. Tenderers will proceed to the Technical Stage only if they qualify 

in compliance with Preliminary Evaluation. Only technical bids that attain a 

minimum score of 75% will be eligible for financial evaluation as detailed in (c) 

below.  

 

The evaluation criteria will be based on the following weights: 

 

   a. Technical score weight - 100% 

    

(b) The criteria to be followed at the Technical Evaluation stage is contained in 

Evaluation Process, and Bidders are urged to follow the format outlined therein 

which is critical in determining the responsiveness of the bids. 

 

 

(c) The Evaluation Committee will determine whether the financial proposals are 

complete (i.e. whether the tenderer has costed all the items of the corresponding 

Technical Proposal and correct any computational errors). The cost of any 

unpriced items shall be assumed to be included in other costs in the proposal.  In 

all cases, the total price of the Financial Proposal as submitted shall prevail. 
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3.39 Preferences 

3.39.1  In the evaluation of tenders, exclusive preference shall be given to citizen contractors 

where the amount of the tender as evaluated is below KShs. 500 Million in respect of services. 

 

3.39.2 For purposes of this paragraph the Tenderer shall submit with its Tender, the following 

documents:- 

a)  a valid copy of certificate or letter of Confirmation of Ownership or Partnerships and 

Shareholding issued and signed by the Registrar of Companies or Registrar of Business 

Namesboth of the Office of the Attorney General of Kenya.  

b)  The certificate must not be more than three (3) months old from the Date of the Tender 

Document. KPLC reserves the right to subject the certificate to authentication. 

c)  A copy of the Memorandum and Articles of Association of the company 

d)  In JV, sub-contracting or other contractual arrangements, copies of the Memorandum and 

Articles of Association of each company in the JV, sub-contracting or other contractual 

arrangements.  

 

3.40 Tender Evaluation Period 

3.40.1 The tender evaluation committee may conduct and complete a preliminary and technical 

evaluation of the tender within TEN (10) days of the validity period from the date of the first 

opening of the Tender. 

3.40.2  The tender evaluation committee may conduct the financial evaluation of the tender within five 

(5) days of the validity period from the date of the second opening of the Tender. 

3.40.3  Notwithstanding the above, the overall evaluation period for the tender shall be FIFTEEN (15) 

days in the validity period of the tender.  

 

3.41 Debarment of a Tenderer  

A Tenderer who gives false information in the Tender about its qualification or who refuses to 

enter into a contract after notification of contract award shall be considered for debarment from 

participating in future public procurement.  

 

3.42 Confirmation of Qualification for Award 

3.42.1  KPLC may confirm to its satisfaction whether the Tenderer that is selected as having submitted 

the lowest evaluated responsive tender is qualified to perform the contract satisfactorily. 

3.42.2  The confirmation will take into account the Tenderer’s financial, technical, and performance 

capabilities. It will be based upon an examination of the documentary evidence of the Tenderer’s 

qualifications submitted by the Tenderer, pursuant to paragraph 3.20 as well as confirmation of 

such other information as KPLC deems necessary and appropriate. This may include factory, 

office and other facilities inspection and audits.  

3.42.3  An affirmative confirmation will be a pre-requisite for award of the contract tothe Tenderer. A 

negative confirmation will result in rejection of the Tenderer’s Tender, in which event KPLC 
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will proceed to the next lowest evaluated responsive tender to make a similar confirmation of 

that Tenderer’s capabilities to perform satisfactorily. 

 

3.43 Award of Contract   

3.43.1  KPLC will award the contract to the successful Tenderer whose Tender has been determined to 

be substantially responsive, compliant with the evaluation criteria and has been determined to be 

the lowest evaluated tender, and further, where deemed necessary, that the Tenderer is 

confirmed to be qualified to perform the contract satisfactorily.  

 

 

3.44 Termination of Procurement Proceedings  

3.44.1  KPLC may at any time terminate procurement proceedings before contract award and shall not 

be liable to any person for the termination.  

3.44.2  KPLC shall give prompt notice of the termination to the Tenderers, and, on request from any 

Tenderer, give its reasons for termination within fourteen (14) days of such request. 

 

3.45 Notification of Award 

3.45.1  Prior to the expiration of the period of tender validity, KPLC shall notify the successful Tenderer 

in writing that its Tender has been accepted. 

3.45.2  The notification of award shall not constitute the formation of the contract until one is finally 

signed by both parties. 

3.45.3  Simultaneously, and without prejudice to the contents of paragraph 3.34, on issuance of 

Notification of Award to the successful Tenderer, KPLC shall notify each unsuccessful 

Tenderer.  

3.45.4  A notification of the tender outcome does not reduce the validity period for any tender security 

whether the Tenderer is successful or not, except where such tender security is officially released 

to the Bank and/or the Tenderer and such Bank discharged of all its obligations by KPLC prior 

to the expiry of its stated validity period.  

 

3.46 Clarifications with Lowest Evaluated Successful Tenderer 

3.46.1  Clarifications may be undertaken with the lowest responsive evaluated Tenderer relating to any 

or all of the following areas:- 

a)  A minor alteration to the technical details of the BQ’s 

b)  Reduction of quantities for budgetary reasons where the reductionis in excess of any 

provided for in the Tender Document 

c)  A minor amendment to the Special Conditions of Contract. 

d)  Finalising payment arrangements (excluding any Advance Payment) 

e)  Mobilisation arrangements eg. operational details (excluding any Advance Payment) 

f)  Agreeing final delivery or Work Plans to accommodate and changes required by KPLC.  

g)  Methodology and Staffing 

h)  Clarifying details that were not apparent or could not be finalized at the time of tendering 
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3.46.2  Clarifications shall not change the substance of the Tender.  

 

3.47 Signing of Contract 

3.47.1  At the same time as KPLC notifies the successful Tenderer that its Tender has been accepted, 

KPLC will send the Tenderer the Contract Agreement provided in the Tender Document 

together with any other necessary documents incorporating all agreements between the Parties. 

3.47.2  Within seven (7) days of the date of notification of award, the successfulTenderer shall only sign 

the Contract Form and all the documents specified in that Form and return them to KPLC within 

that period of seven (7) days. 

3.47.3  KPLC shall sign and date the Contract in the period between not earlier than seven (7) days from 

the date of notification of contract award and not later than thirty (30) days after expiry of tender 

validity. Further, KPLC shall not sign the contract until and unless the authentic performance 

security is received in accordance with paragraph 3.48.    

3.47.4  Failure of the successful Tenderer to sign the Contract, the award shall be annulled and its tender 

security forfeited in which event KPLC shall notify the next lowest evaluated Tenderer that its 

Tender has been accepted. 

3.47.5  Paragraph 3.45 together with the provisions of this paragraph 3.47 will apply with necessary 

modifications with respect to the Tenderer notified under sub-paragraph 3.47.4. 

 

3.48 Performance Security  

3.48.1  Within fourteen (14) days of the date of notification of award from KPLC, the successful 

Tenderer shall furnish KPLC with a Performance Security which shall be either one or a 

combination of the following: 

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the 

Performance Security Form (Bank Guarantee) in the Tender Document.   

b) For local bidders, Standby Letters of Credit (LC). All costs, expenses and charges levied 

by all banks party to the LC shall be prepaid by the Tenderer. The LC must contain all 

the mandatory conditions of payment to KPLC as prescribed in the Tender Security 

(Letters of Credit) provided in the Tender Document.  

c) For foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 

charges shall be prepaid by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

3.48.2 The Performance Security shall be issued by a commercial bank licensed by the Central Bank of 

Kenya. The bank must be located in Kenya. 

3.48.3  The successful Tenderer shall furnish a Performance Security being the sum of ten percent 

(10%) of the contract price.  

3.48.4  KPLC shall seek authentication of the Performance Security from the issuing bank. It is the 

responsibility of the successful Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed five 
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(5) days from the date of KPLC’s query. Should there be no conclusive response by the Bank 

within this period, such successful Tenderer’s Performance Security may be deemed as invalid.  

3.48.5  Failure of the successful Tenderer to furnish an authentic Performance Security, the award shall 

be annulled and the Tender Security forfeited, in which event KPLC may notify the next lowest 

evaluated Tenderer that its Tender has been accepted. 

3.48.6  Paragraph 3.45, 3.47 together with the provisions of this paragraph 3.48 will apply with 

necessary modifications, and as far as circumstances permit, with respect to the Tenderer 

notified under sub-paragraph 3.48.5. 

 

3.49 Corrupt or Fraudulent Practices  

3.49.1  KPLC requires that Tenderers observe the highest standard of ethics during the procurement 

process and execution of contracts. When used in the present Regulations, the following terms 

are defined as follows: - 

a)  “Corrupt practice” means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of public official in the procurement process or in contract 

execution;  

b)  “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of KPLC, and 

includes collusive practice among Tenderers (prior to or after Tender submission) 

designed to establish tender prices at artificial non-competitive levels and to deprive 

KPLC of the benefits of free and open competition.  

3.49.2  KPLC will reject a proposal for award if it determines that the Tenderer recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question.  

3.49.3  Further, a Tenderer who is found to have indulged in corrupt or fraudulent practices risks being 

debarred from participating in public procurement in Kenya. 
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SECTION IV - BID DATA SHEET (Appendix to Instructions To Tenderers) 

 

The following information regarding the particulars of the tender shall complement and or 

amend the provisions of the Instructions to Tenderers hereinafter abbreviated as ITT. Wherever 

there is a conflict between the provisions of the ITT and the Bid Data Sheet, the provisions of 

the BDS shall prevail over those of the ITT. 

 

No.  ITT Reference Clause  Particulars of Appendix  

1. 3.2.1 Eligible Tenderers  Building and Civil Engineering Registration with NCA 

category of NCA 1-4 

2.  3.6 Time for Completion of 

works 

 24 WEEKS 

 

3. 3.10.3 a) Site Visit /Pre- Bid  

Meeting 

 

 

 

 

 

 

 

 

MALINDI 3/113 KV Sub-Station, site visit/pre-bid shall 

be on Thursday 12
th

 November, 2015 at 11:00am. 

Bidders shall meet at Malindi Town – Kenya Power 

Depot 

 

*Note: 

The Site Visit/Pre-Bid is Mandatory. Bidders are to 

ensure that the Site Visit forms are signed and stamped 

by a KPLC representative at site.  

4.  3.16(f) – List of Previous 

Customers 

The Tenderer shall submit at least four (4) names with 

full contact including telephone, email and physical 

addresses of previous clients of similar Works and 

letters from the previous clients confirming satisfactory 

completion of the contracts and on schedule.  

5. 3.21 Number of Sets of and 

Tender Format  

There will be only one document submitted on the  

e-procurement portal.  

6.  3.22  Preparation and 

Signing of the Tender 

There will be only one document submitted on the e-

procurement portal. Bidders shall ensure that they 

upload all the required documents into the portal. 

7. 3.23  Sealing and Outer 

 Marking of Tenders 

For purposes of this tender, this is not applicable as the 

tender is being submitted electronically However the 

Original Tender Security in a clearly labelled envelope 

shall be deposited in the Tender Security Box on 3
rd

 

Floor Supply Chain Reception on or before the 
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opening time. 

8 3.24.1 Tender Security Tender Security shall be Kshs. 300,000.00. However the 

Original Tender Security in an envelope clearly 

labelled with the tender number & name, shall be 

deposited in the Tender Security Box on 3
rd

 Floor 

Supply Chain Reception on or before the opening time. 

9 3.26 Opening of Tenders 

 

The tender shall be opened electronically at Stima 

 Plaza Auditorium at 10.30 a.m. and bidders are 

encouraged to participate. 

10 3.43 Award of Contract Award shall be to the lowest evaluated  Bidder based on the 

weighted  score .   

11 3.48 Performance Security Performance Security shall be 10% of the contract 

sum.)  
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1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of 

the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by the 

Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference therein 

to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out the 

Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and calculated 

from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

“Day works” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

“Employer”, orthe “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry out 

the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site 

for the execution of the Works. 
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“The Intended Completion Date” is the date on which it is intended that the Contractor 

shall complete the Works.  The Intended Completion Date may be revised only by the 

Project Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function. 

 

“Project Manager” is the person named in the Special Conditions of Contract (or any 

other competent person appointed by the Employer and notified to the Contractor, to act 

in replacement of the Project Manager) who is responsible for supervising the execution 

of the Works and administering the Contract and shall be an “Architect” or a “Quantity 

Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an 

“Engineer” registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on the 

Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Special Conditions of Contract. 

 

 

 

 

 

 

2. Interpretation 
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2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 

their normal meaning in English Language unless specifically defined.  The Project 

Manager will provide instructions clarifying queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Special Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the Intended Completion 

Date apply to any section of the Works (other than references to the Intended Completion 

Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Special Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Special Conditions of Contract as forming part 

of the Contract. 

 
  Immediately after the execution of the Contract, the Project Manager shall furnish both the 

Employer and the Contractor with two copies each of all the Contract documents. Further, as and 

when necessary the Project Manager shall furnish the Contractor [always with a copy to the 

Employer] with three [3] copies of such further drawings or details or descriptive schedules as 

are reasonably necessary eitherto explain or amplify the Contract drawings or to enable  

the Contractor to carry out and complete the Works in accordance withthese Conditions. 

 

3.      Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English language and the 

Laws of Kenya respectively unless otherwise stated. 

 

 

 

 

4 Project Manager’s Decisions 
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4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 

 

 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A notice shall 

be effective only when it is delivered. 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing.  Subcontracting 

shall not alter the Contractor’s obligations. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Special Conditions of Contract and also with the 

Employer, as per the directions of the Project Manager.  The Contractor shall also 

provide facilities and services for them.  The Employer may modify the said List of 

Other Contractors etc., and shall notify the Contractor of any such modification. 

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, 

to carry out the functions stated in the said Information or other personnel approved by 

the Project Manager. The Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are substantially equal to or 

better than those of the personnel listed in the Qualification Information.  If the Project 

Manager asks the Contractor to remove a person who is a member of the Contractor’s 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall be 

carried out in accordance with the Program submitted by the Contractor, as updated with 

the approval of the Project Manager, and complete them by the Intended Completion 

Date. 

 

11 Safety and Temporary Works  
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11.1 The Contractor shall be responsible for the design of temporary works.  However before 

erecting the same, he shall submit his designs including specifications and drawings to 

the Project Manager and to any other relevant third parties for their approval.  No 

erection of temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary works and all drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 
 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer.  The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for dealing 

with them. 

 

13. Work Program 
 

13.1 Within the time stated in the Special Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works.  An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Work, including any changes to the sequence of the activities. 

The Contractor shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Special Conditions of Contract.  If the 

Contractor does not submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment certificate 

and continue to withhold this amount until  the next payment after the date on which the 

overdue program has been submitted.  The Project Manager’s approval of the program 

shall not alter the Contractor’s obligations.  The Contractor may revise the program and 

submit it to the Project Manager again at any time.  A revised program shall show the 

effect of Variations and Compensation Events. 

 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Special Conditions of Contract, 

the Employer will be deemed to have delayed the start of the relevant activities, and this 

will be a Compensation Event. 

 

15. Access to Site 
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15.1 The Contractor shall allow the Project Manager and any other person authorised by the 

Project Manager, access to the Site and to any place where work in connection with the 

Contract is being carried out or is intended to be carried out. 

 

16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 
 

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining Work, which would cause the Contractor to incur additional 

cost.  The Project Manager shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Project Manager in writing 

for a decision upon the effect of a Compensation Event or variation and submitting full 

supporting information.  If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay caused by such failure shall not 

be considered in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 

18. Management Meetings 
18.1 A Contract management meeting shall be held as per schedule and in any event not less 

than once a month and attended by the Project Manager and the Contractor.  Its business 

shall be to review the plans for the remaining Work and to deal with matters raised in 

accordance with the early warning procedure.  The Project Manager shall record the 

minutes of management meetings and provide copies of the same to those attending the 

meeting and the Employer.  The responsibility of the parties for actions to be taken shall 

be decided by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

 

 

 

 

19. Early Warning 
 



39 
 

 

PROVISION OF CIVIL WORKS & BUILDING WORKS AT MALINDI 33/11KV SUBSTATIONS 
 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the work, 

increase the Contract Price or delay the execution of the Works.  The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date.  The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or reduced 

by anyone involved in the Work and in carrying out any resulting instructions of the 

Project Manager. 

 

20. Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of any 

defects that are found.  Such inspection shall not affect the Contractor’s responsibilities.  

The Project Manager may instruct the Contractor to search for a defect and to uncover 

and test any Work that the Project Manager considers may have a defect.  Should the 

defect be found, the cost of uncovering and making good shall be borne by the 

Contractor, However, if there is no defect found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects  

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Special Conditions of Contract.  The Defects Liability Period shall be 

extended for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  If the Contractor has 

not corrected a defect within the time specified in the Project Manager’s notice, the 

Project Manager will assess the cost of having the defect corrected by other parties and 

such cost shall be treated as a variation and be deducted from the Contract Price. 

 

21. Bills Of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor.  The Contractor will be paid 

for the quantity of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities 

for the particular item by more than 25 percent and provided the change exceeds 1 

percent of the Initial Contract price, the Project Manager shall adjust the rate to allow for 

the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 
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22.1 All variations shall be included in updated programs produced by the Contractor. 

 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so.  The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as may 

be stated by the Project Manager and before the Variation is ordered.  

 

 

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities 

and if in the opinion of the Project Manager, the quantity of work is not above the limit 

stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of 

quantity to change, the rate in the Bills of Quantities shall be used to calculate the value 

of the variation.  If the cost per unit of quantity changes, or if the nature or timing of the 

work in the variation does not correspond with items in the Bills of Quantities, the 

quotation by the Contractor shall be in the form of new rates for the relevant items of 

Work.   

 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs. 

 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be 

given and the variation shall be treated as a Compensation Event. 

 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 

 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast. 

 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts which 

the Contractor considers himself to be entitled to. The Project Manager shall check the 

monthly application and certify the amount to be paid to the Contractor within 14 days.  

The value of Work executed and payable shall be determined by the Project Manager. 

 

 

23.2 The value of Work executed shall comprise the value of the quantities of the items in the 

Bills of Quantities completed, materials delivered on Site, variations and compensation 

events.   Such materials shall become the property of the Employer once the Employer 
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has paid the Contractor for their value.  Thereafter, they shall not be removed from Site 

without the Project Manager’s instructions except for use upon the Works. 

 

 

23.3 Payments shall be adjusted for deductions for retention.  The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate.  If the Employer makes a late payment, the Contractor shall be 

paid simple interest on the late payment in the next payment.  Interest shall be calculated 

on the basis of number of days delayed at a rate three percentage points above the 

Central Bank of Kenya’s average rate for base lending prevailing as of the first day the 

payment becomes overdue. 

 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause.  Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute. 

 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in the 

tender, or agreed prior to the execution of the Contract Agreement and indicated therein.  

The rate of exchange for the calculation of the amount of foreign currency payment shall 

be the rate of exchange indicated in the Special Conditions of Contract.  If the Contractor 

indicated foreign currencies for payment other than the currencies of the countries of 

origin of related goods and services the Employer reserves the right to pay the equivalent 

at the time of payment in the currencies of the countries of such goods and services.  The 

Employer and the Project Manager shall be notified promptly by the Contractor of an 

changes in the expected foreign currency requirements of the Contractor during the 

execution of the Works as indicated in the Schedule of Foreign Currency Requirements 

and the foreign and local currency portions of the balance of the Contract Price shall then 

be amended by agreement between Employer and the Contractor in order to reflect 

appropriately such changes. 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) of 

the original amount of the Contract.  The advance shall not be subject to retention 

money. 

 

b) No advance payment may be made before the Contractor has submitted proof of 

the establishment of deposit or   a directly liable guarantee satisfactory to the 

Employer in the amount of the advance payment.  The guarantee shall be in the 

same currency as the advance. 
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c) Reimbursement of the lump sum advance shall be made by deductions from the 

Interim payments and where applicable from the balance owing to the Contractor.  

Reimbursement shall begin when the amount of the sums due under the Contract 

reaches 20% of the original amount of the Contract.  It shall have been completed 

by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula: 

 

R = A(x
1
 – x

11
) 

       80 – 20  

Where: 

 

   R = the amount to be reimbursed 

 

   A = the amount of the advance which has been granted 

 

X
1
      = the amount of proposed cumulative payments as a percentage of 

the original amount of the Contract.  This figure will exceed 20% 

but not exceed 80%. 

 

X
11

     = the amount of the previous cumulative payments as a percentage 

of the original amount of the Contract.  This figure will be below 

80%but not less than 20%. 

 

d) With each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly. 

 

24. Compensation Events 

 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out additional 

tests upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site. 



43 
 

 

PROVISION OF CIVIL WORKS & BUILDING WORKS AT MALINDI 33/11KV SUBSTATIONS 
 

 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or other 

reasons. 

 

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause delay 

or extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the Project 

Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether and 

by how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted accordingly.  If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The  

Project Manager will assume that the Contractor will react competently and promptly to 

the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 

having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Special Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a 

claim within thirty days after the event giving rise to the claim has first arisen.  The claim 

shall be submitted within thirty days thereafter.Provided always that should the event 

giving rise to the claim of continuing effect, the Contractor shall submit an interim claim 

within the said thirty days and a final claim within thirty days of the end of the event 

giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract and 

the date of Completion.  The adjustment shall be the change in the amount of tax payable 

by the Contractor. 
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25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 

tender submission in calculating the cost to the Contractor of materials to be specifically 

imported (by express provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works.  Unless otherwise stated in the Contract, if at any 

time during the period of the Contract exchange rates shall be varied and this shall affect 

the cost to the Contractor of such materials, then the Project Manager shall assess the net 

difference in the cost of such materials.  Any amount from time to time so assessed shall 

be added to or deducted from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be 

subject to adjustment in the events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other  

emoluments and expenses as determined by the Joint Building Council of Kenya 

(J.B.C.) and set out in the schedule of basic rates issued 30 days before the date 

for submission of tenders.A copy of the schedule used by the Contractor in his 

pricing shall be attached in the Special Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments 

and expenses are increased or decreased, then the Contract Price shall be 

increased or decreased by the amount assessed by the Project Manager based 

upon the difference, expressed as a percentage, between the rate set out  

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of labour 

incorporated within the amount of Work remaining to be executed at the date of 

publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and other 

emoluments and expenses which occur after the date of Completion except during 

such other period as may be granted as an extension of time under clause 17.0 of 

these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon 

the basic prices of materials to be permanently incorporated in the Works as determined 

by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor in his pricing shall 

be attached in the Special Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 

then the Contract Price shall be increased or decreased by the amount to be assessed by 

the Project Manager based upon the difference between the price set out in the schedule 

of basic rates issued 30 days before the date for submission of tenders and the rate 

published by the J.B.C. and applied to the quantum of the relevant materials which have 

not been taken into account in arriving at the amount of any interim certificate under 

clause 23 of these Conditions issued before the date of publication of such increase or 

decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted as 

an extension of time under clause 17.0 of these Conditions. 

 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

 

26. Retention 

 

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated 

in the Special Conditions of Contract until Completion of the whole of the Works.  On 

Completion of the whole of the Works, half the total amount retained shall be repaid to 

the Contractor and the remaining half when the Defects Liability Period has passed and 

the Project Manager has certified that all defects notified to the Contractor before the end 

of this period have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Special Conditions of Contract for each day that the actual Completion Date is later than 

the Intended Completion Date.  The Employer may deduct liquidated damages from 

payments due to the Contractor.  Payment of liquidated damages shall not alter the 

Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Project Manager shall correct any overpayment of liquidated damages by the Contractor 

by adjusting the next payment certificate.  The Contractor shall be paid interest on the 

overpayment, calculated from the date of payment to the date of repayment, at the rate 

specified in Clause 23.30 

 

 

28. Performance Security  

 

28.1 The Performance Security shall be provided to the Employer no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by a commercial bank 

licensed by the Central Bank of Kenya, and denominated in Kenya Shillings. The Performance 

Security shall be valid until a date sixty (60) days beyond the date of issue of the Certificate of 

Completion. 

 

28.2 The Performance Security shall be either one or a combination of the following: 

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the 

Performance Security Form (Bank Guarantee) in the Tender Document.   

b) For Local bidders, Standby Letters of Credit (LC). All costs, expenses and charges levied 

by all banks party to the LC shall be prepaid by the Tenderer. The LC must contain all 

the mandatory conditions of payment to KPLC as prescribed in the Tender Security 

(Letters of Credit) provided in the Tender Document.  



46 
 

 

PROVISION OF CIVIL WORKS & BUILDING WORKS AT MALINDI 33/11KV SUBSTATIONS 
 

 

c) For Foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All 

costs, expenses and charges levied by all banks party to the LC including confirmation 

charges shall be prepaid by the Tenderer. The LC must contain all the mandatory 

conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit) 

provided in the Tender Document.  

28.3  The successful Tenderer shall furnish a Performance Security being the sum of ten percent 

(10%) of the contract price.  

28.4 KPLC shall seek authentication of the Performance Security from the issuing bank. It is the 

responsibility of the successful Tenderer to sensitize its issuing bank on the need to respond 

directly and expeditiously to queries from KPLC. The period for response shall not exceed five 

(5) days from the date of KPLC’s  

query. Should there be no conclusive response by the Bank within this period, such successful 

Tenderer’s Performance Security may be deemed as invalid.  

28.5  Failure of the successful Tenderer to furnish an authentic Performance Security, the award shall 

be annulled and the Tender Security forfeited, in which event KPLC may notify the next lowest 

evaluated Tenderer that its Tender has been accepted. 

3.40.6  Paragraph 3.38, 3.39 together with the provisions of this paragraph 3.40 will 

apply with necessary modifications, and as far as circumstances permit, with respect to 

the Tenderer notified under sub-paragraph 3.39.4 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and signed by 

the Project Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to property (excluding the 

Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any legal right by 

the Employer or by any person employed by or contracted to him except 

the Contractor. 



47 
 

 

PROVISION OF CIVIL WORKS & BUILDING WORKS AT MALINDI 33/11KV SUBSTATIONS 
 

 

 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in Employer’s design, or due to war or 

radioactive contamination directly affecting the place where the Works are being  

executed.  

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except 

loss or damage due to; 

 

(a) A defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death and loss of or damage to property (including, without limitation, 

the Works, Plant, Materials, and Equipment) which are not Employer’s risk are 

Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts stated 

in the Special Conditions of Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date.  All such insurance 

shall provide for compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works.  The Employer 

shall take over the Site and the Works within seven [7] days of the Project Manager’s 

issuing a Certificate of Completion. 
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32. Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the Contract 

before the end of the Defects Liability Period.  The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor within 30 

days of receiving the Contractor’s account if it is correct and complete.  If it is not, the 

Project Manager shall issue within 30 days a schedule that states the scope of the 

corrections or additions that are necessary.  If the final account is still unsatisfactory after 

it has been resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a Payment Certificate.  The Employer shall pay the Contractor the 

amount due in the Final Certificate within 60 days. 

 

33. Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current program and the stoppage has not been authorised by the Project 

Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, 

and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible.  The Project Manager 

shall immediately thereafter arrange for a meeting for the purpose of taking record of the 

Works executed and materials, goods, equipment and temporary buildings on Site. 
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34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered to Site up to the date of the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable by the 

Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Project Manager shall issue a certificate for the 

value of the Work done, materials ordered, the reasonable cost of removal of equipment, 

repatriation of the Contractor’s personnel employed solely on the  

works, and the Contractor’s costs of protecting and securing the works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the 

Site, plant, equipment and temporary works.  

 

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, machinery, 

appliances, goods or materials belonging to or hired by him, and in default the Employer 

may (without being responsible for any loss or damage) remove and sell any such 

property of the Contractor, holding the proceeds less all costs incurred to the credit of the 

Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound by any 

other provision of this Contract to make 

 

 any payment to the Contractor, but upon such completion as aforesaid and the verification 

within a reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount added to the 

money paid to the Contractor before such determination exceeds the total amount which 

would have been payable on due completion in accordance with this Contract the 

difference shall be a debt payable to the Employer by the Contractor; and if the said 

amount added to the said money be less than the said total amount, the difference shall be 

a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify 

that the Contract has been frustrated.  The Contractor shall make the Site safe and stop 

Work as quickly as possible after receiving this certificate and shall be paid for all Work 

carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

 

The Contractor shall not; 
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(a) Offer or give or agree to give to any person in the service of the  

 

Employer any gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the obtaining 

or execution of this or any other Contract for the Employer or for showing or forbearing 

to show favourordisfavour to any person in relation to this or any other contract for the 

Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his 

behalf (whether with or without the knowledge of the Contractor) shall be an offence 

under the provisions of the Public Procurement Regulations issued under The Exchequer 

and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within thirty days of the notice.  The dispute shall be 

referred to the arbitration and final decision of a person to be agreed between the parties.  

Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional 

institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 

On the request of the applying party.  The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 

thing left by this Contract to the discretion of the Project Manager, or the withholding by 

the Project Manager of any certificate to which the Contractor may claim to be entitled to 
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or the measurement and valuation referred to in clause 23.0 of these conditions, or the 

rights and liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving rise 

to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by 

the parties to settle such dispute or difference amicably with or without the assistance of 

third parties.  Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works or 

termination of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing 

to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project  

Manager is empowered by these Conditions.        

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks   or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 

Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

have powers to open up, review and revise any certificate, opinion, decision, requirement 

or notice and to determine all matters in dispute which shall be submitted to him in the 

same manner as if no such certificate, opinion, decision requirement or notice had been 

given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION VI - SPECIAL CONDITIONS OF CONTRACT 

 

 

CONDITIONS OF CONTRACT CLAUSE REQUIREMENT(S) 

 

Employer  Kenya Power and Lighting 

Company Ltd, 

P.O.Box 30099-00100, 

Nairobi,Kenya 

 

Project Manager   

The Project Manager’s address is: 

Name  -George Nyambare 

Address – P.O.Box 30099, 

00100,Nairobi, Kenya. 

Telephone - +254 711031209 

The Name and identification number of 

the contract 

 TENDER NO. KP1/9AA-2/PT/22-

ID/15-16 FOR PROVISION OF 

CIVIL & BUILDING WORKS 

MALINDI 33/11 KV SUBSTATION 

 

The work consist of  a) Construct a new control standard 13 

panel room 

b) Demolish and cart away existing 

metal sheet room 

c)Rehabilitate station by drainage and 

ballasting, access roads and associated 

civil works 

Start Date  To be decided by client 

Intended Completion Date for the whole 

of the works 

 As per accepted tender 

Other documents to form part of the 

contract 

 As per tender 

The number of days within which the 

contractor shall submit a revised program 

for the Works after delivery of the Letter 

of Acceptance  

 7 days 

The Site Possession Date  To be decided 

Site Location and Drawing Number  MALINDI SK. No. 06390/c sheet 1E 

 

Defects Liability Period (in days)  180  days 

The period between program updates (In 

days) 

 14 days 

The amount to be withheld for late 

submission of an updated Program 

 Kshs 200,000/- 

The proportion of payment to be retained 

(in Percent) 

 5% 
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The Price Adjustment Clause (Shall/shall 

not apply) 

 Shall not apply 

The liquidated damages for the whole of 

the works in Kshs (per week) 

 0.5% of the project cost 

Maximum Limit of liquidated damages  10% of Contract Value 

Performance Security (as a percentage of 

the Contract Price) 

 10% of Contract Value 

Completion Period for the works (in 

weeks) 

 20 weeks 

The rate of exchange for calculation of 

foreign currency payments 

 The ruling interbank market rate 

on the date of actual payment. 

Advance payment (Shall/Shall not be 

granted) 

 Not applicable in this tender. 

Percentage of Retention(Of the Interim 

Payment Certificate) 

 5% of interim Payment 

Certificate. 

Minimum amount of interim certificates  5% of contract price. 

Time (in days)after which payment is to 

be made after Interim Payment Certificate 

signed by Project Manager and date of 

receipt of Invoice. 

 30 days 

Time after which payment to be made 

after Final Payment Certificate signed by 

Project Manager and date of receipt of 

Invoice. 

 30 days 

 

 

 

 

Signature of Tender…………………………………Date…………………… 
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SECTION VII –SPECIFICATIONS 
 

 

 
 
 
 

STANDARD SPECIFICATIONS 
SUBSTATIONS CIVIL WORKS 
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CIVIL AND BUILDING WORKS SPECIFICATIONS 

 

All materials, plants and other supplies to be permanently incorporated in the works 

shall be new, unused, of the most recent or current models and incorporating all recent 

improvements in designs and materials unless provided otherwise in the contract. 

 

1.0 GENERAL SPECIFICATIONS 

 

The following shall apply to all sections hereinafter: 

1.1 Alternations, Additions and Extensions 

In all alterations or extensions to existing Buildings and/or external works, 

 new works is to match up in all respects to the existing work unless otherwise   

specified, shown on the Drawing or approved before hand by the Employer/Engineer. 

 

1.2 Units Of Measurements and Standardization 

 

The internationals system of the units (SI) shall be used in the connection with this 

contract and all materials fittings, component items of plant and equipment supplied 

for incorporation in the works shall be standardized accordingly. SI unit shall be used 

in all correspondence, documentation, calculations, drawings, measurement etc. 

 

1.3 Surveying Instruments 

 

The contractor shall supply and keep on site such surveying instruments as are 

necessary for the complete and accurate setting out and construction of the works.  

The instrument shall be in excellent condition and accurate in all  respects.  They 

shall be available for use by the Employer/ Engineer if so required. 

 

1.4 Setting Out 

 

The Engineer will establish a line from which he contractor shall set out the 

 works. 

 

1.5 The contractor shall provide on site sufficient labour, plant, materials and all 

other things necessary to carry out the works to satisfactory completion. 

 

1.6 Safeties and Cleanliness of Plant and Materials 

 

The Contractor shall at all times maintain good housekeeping at the site to avoid any 

accidents. 

 

1.7 Contractors Area 

 

An area will be allocated by the Employer, to the contractor for his offices, the 

storage of plant and any necessary fabrications during the execution of the contract. 

 

1.8 Site Electricity Supply 

 

 The contractor will make his own arrangements to have electricity power 

 supplied to the site for his use and pay all bills. 
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1.9 Site Water Supply 

 

The contractor will make his own arrangements to have water supply on site for his 

use and pay . 

contractor will provide any piping or water storage necessary for the execution of the 

contract works.  The contractor will pay all water bills during the execution of the 

contract. 

 

2.0 Ground Conditions 

 

The contractor shall satisfy himself as to the ground conditions on site i.e.  nature of 

strata, obstructions, possibility of flooding and shall allow for provisions necessary to 

carry out the work most suitably.  If in the Engineer’s opinion any plant or method of 

working is considered unsuitable, the contractor shall carry out the work by 

alternative method approved by the Engineer at no cost to the Employer. 

 

2.1 Materials 

 

 Materials, commodities, components and equipment are to be new and unused 

 unless otherwise specified. Handle, store, fix and protect all commodities with 

 care to ensure that they are in perfect condition when incorporated into the 

work  and handed over on completion. 

 

2.2 Manufacturers’ Recommendations 

  

 Handle, store and fix every commodity strictly in accordance with the printed 

or  written recommendations of the manufacturer and/or supplier.  Supply the 

 Employer/Engineer with copies of manufactures’ recommendations.  Inform 

the  Employer/Engineer if the recommendations conflict with any other specified 

 requirements, and obtain his instructions before processing. 

 

2.3 Standards 

 

 Where commodities or workmanship are specified by reference to British 

 Standards (B.S.) or Codes of Practice (C.P.) OR International (I.S.O.) or other 

standards, such stands are deemed to be latest published at the time of tendering.  The 

contractor will be deemed to have read and understood the stands  specified, and no 

claim for want of knowledge will be allowed.  The substitution  must be made in 

writing in sufficient time to allow adequate investigation.   Obtain Certificates of 

Compliances with standards and supply to the  Employer/Engineer on request. 

 

2.4 Local Conditions   

 

All materials, commodities or components and equipment must be 

suitable for use in tropical climates. 

 

PARTICULAR SPECIFICATION CIVIL WORKS 

General 

Location of the Works 

The locations of the sites are as described under the relevant clauses in scope of works in Volume 2.  
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Switchgear Building 

The switchgear building shall contain the following rooms: 

 Switchgear room to accommodate all the switchgear panel plus a space that 

would accommodate 6 more feeder panels in the future. 

 Battery room (to accommodate both protection and communication batteries) 

 Office room (3Mx3.5m). Office furniture (cabinets, chairs and office table) 

 Kitchen 

 Communication equipment room (3mX4m) 

 Toilet facility –European type w,c,armitage shanks white or equivalent  subject 

to approval 

 Control and protection Panel room to accommodate the necessary control panels 

and space for future expansion.  Space for feature panels for additional 

equipment. 

In addition a guardhouse with toilet facilities located at the main gate shall be constructed. 

 

Sequence of Construction 

The Contractor must complete all the civil works in time to provide a clean and complete site for the 

mechanical and electrical erection. 

 

The Contractor shall be responsible for timely delivery of materials to site and for compliance with the 

specified or agreed construction programme. 

 

Drawings 

The Drawings issued with these documents are for tendering purposes only and specific to this project 

as per KPLC standards. the contractor must provide a set of as built drawings after completion 

Use of Site 

The Contractor will restrict his activities to within the Sites.  Access for others to work on the site 

concurrently with this Contract shall be maintained as far as possible.  Where it is necessary for 

persons on foot or in vehicles, including other Contractors, to cross the site whilst work is in progress, 

the Contractor shall provide warning signs on either side of the Work and flagmen if necessary to guide 

such persons safely across the Site.  The cost of maintaining access for others and assisting the passage 

of others across the Site shall be deemed to be covered by and included in the rates entered by the 

Contractor in the Price Schedules. 

Plan of Operations and Temporary Works 

The Contractor shall, in accordance with Conditions of Contract and before commencing work on Site, 

submit to the  Project Manager a fully detailed programme showing the order of procedure and method 

by which he proposes to carry out the construction and completion of the Civil Engineering works, and 

particulars of the organisation and staff proposed to direct and administer the performance of the 

Works. 

 

The information to be supplied to the Project Manager shall include Drawings showing the general 

arrangements of his temporary offices, camps, storage sheds, buildings and access roads, and details of 

Constructional Plant and Temporary Works proposed. 

Contractor's Office and Accommodation, etc. 

The Contractor shall be responsible for his offices, accommodation, storage and workshops.  The 

Contractor may fence this area for his own security for the duration of the Contract but any such fence 

erected together with all buildings, plant and materials shall be removed, all holes filled in and the site 

left in a tidy and level condition upon completion of the Contract. 

Dealing with Water 
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The Contractor shall keep the whole of the Works free from water and he will be deemed to have 

included in his rates in the Price Schedules for all pumping, shoring, temporary drains, and sumps and 

other measures and provisions necessary for such purposes and for clearing away and making good to 

the satisfaction of the Project Manager damage caused thereby. 

 

The Contractor shall keep all existing drainage channels clear and shall not obstruct the passage of 

water to or away from any such drainage channels. 

Liason with Police and Other Officials 

Contractor shall cooperate closely with the Police and other officials of the area concerned regarding 

their requirements in the control of workmen, movement of traffic, or other matter.  

Explosives and Blasting 

The Contractor shall use explosives for blasting in connection with the work only at such times and 

places and in such a manner as the Project Manager may approve, but such approval shall not relieve 

the Contractor from his responsibility for injury, loss, inconvenience and annoyance to persons, the 

Work and adjoining structures, roads, places and things and injury or damage to animals and property 

consequent on the use of such explosives.  The Contractor shall be entirely liable for any accident that 

shall occur and shall save the Project Manager harmless and indemnified from all claims arising from 

such use of explosives. 

 

The Contractor shall keep in his office at the Site copies of Laws applying to the transport, storage and 

use of explosives and shall also submit to the  Project Manager a copy of any instructions or notices 

which the Contractor may issue to his staff or workmen or post about the site in compliance with such 

Laws. 

 

The Contractor shall submit to the Project Manager details of the explosives, which he proposes to use, 

and of his proposals for the transport and storage of explosives. 

 

Works Executed by the Project Manager or by Other Contractors 

The Project Manager reserves the right to execute on the site, works not included under this Contract 

and to employ for this purpose either his own employees or other contractors. 

 

The Contractor shall ensure that neither his own operations nor trespass by his own employees shall 

interfere with the operations of the Project Manager or his Contractors employed on such works and 

the same obligations shall be imposed on the Project Manager or his contractors in respect of work 

being executed under the Contract. 

 

The Contractor shall provide unhindered access to all parts of the site to the Project Manager, 

authorised representatives of the Project Manager and of public bodies and corporations, and to 

contractors employed by the Project Manager, and he shall make available to such authorised persons 

the use of all temporary access tracks in or about the site. 

 

Where works are being carried out concurrently in one area careful co-ordination of operations will be 

required so that interference can be minimised.  The Project Manager shall have the power to regulate 

and rearrange the order of execution of the Works under this Contract to achieve the best co-ordination 

practicable.  The Contractor's programme shall take into consideration all information on co-ordination 

available at the time of its preparation and it shall be flexible enough to allow for subsequent changes 

that may become necessary.  The rates tendered for the Works shall include the costs of complying 

with the requirements of this Clause. 

Water Supplies for the Works 

The Contractor shall make his own arrangements for the supply of potable water for his staff on site 

and water for the Works. 

 

The Contractor must make all arrangements including the supply of pumps and motors, labour and the 

like to abstract water and must pay royalty to the owners.  These costs shall be included in his prices. 
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If the Contractor fails to obtain permission to utilise existing water sources, he may have to drill 

boreholes near the sites at suitable locations. 

 

The Contractor shall obtain the Employer's or the Project Manager's prior approval before utilising any 

water source for the Works. 

Employer's Approval of Finished Works 

The Contractor shall obtain the approval of the Project Manager for each section and each stage of 

construction.  Approval of any section of any stage will not be given, and the Contractor shall not 

proceed with any subsequent stage, until all tests required by the Project Manager have been carried 

out, and the results have shown that the section complies with the Specification.  Any works rejected 

by the  Project Manager as not complying with the Specification shall be replaced by the Contractor at 

his own expense. 

Preservation of Trees 

No tree shall be removed without prior permission of the Project Manager who will limit the removal 

of trees to the minimum necessary to accommodate the permanent Works. 

Survey Beacons 

During the progress of the Works, the Contractor shall not remove, damage, alter or destroy in any way 

any permanent beacons or survey beacons. Should the Contractor consider that any survey beacon will 

be interfered with by the Works, he will notify the Project Manager, who, if he considers necessary, 

will make arrangements for the removal and replacement of the beacon. 

 

If the Contractor removes or disturbs a beacon without the prior permission of the Project Manager he 

shall be liable for the full cost of its replacement together with the full cost of re-establishing the data 

relevant to it. 

Basic Survey and Setting Out 

The Contractor will survey the sites in detail, and the exact locations shall be agreed with the Project 

Manager.The details of beacons and benchmarks shall be provided in the site survey drawings. 

 

The Works are located on the drawings and the Contractor shall appoint a suitably qualified Surveyor 

to set out the Works from the beacons and shall plot cross sections at 10 m intervals and submit to the 

Project Manager for approval. 

 

No separate payment will be made for any work in connection with the setting out of the Works, nor 

any other Works required by the Contractor to ensure the accurate location and construction of the 

Works.  

 

EARTHWORKS 

Bush Clearing 

The areas of the platform and borrow pit shall be cleared of all trees, vegetation and roots.  These shall 

be neatly stockpiled within 3 km of the site at locations agreed with the Project Manager and shall 

remain the property of the land owner. 

 

Access and Internal Roads 

An access road as shown in the drawing from the main road to the substation site 

shall be provided, and join the substation road in the substation at the gate. 

Loading and off loading bay for transformers, and access to the control building 

through paving walk path slabs shall be provided.  

 Access road. 

The contractor should put in consideration the accessibility to the substation from 

the main road, by ensuring that the gradient of the slope and the turning angles 
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are easily attainable by any vehicle to and from the substation. The main road 

tee-off works to the Substation works shall also be approved by the local Council 

The Access road, shall be compacted to 100% MDD  and 150mm thick rolled 

approved murram finish compacted to 100%MDD, on a well compacted and 

formed approved hardcore base well compacted in layers of 150mm thick and 

shall attain 95% compaction density. The access road shall be 150mm above the 

existing ground level unless otherwise stated where the road is used for draining 

purposes. Appropriate sized culverts shall be installed. Cable ducts MUST  be 

provided as marked at road crossings. 

Internal Roads 

Substation road and walk paths shall be compacted to 95% MDD after 

gradingshall have a well done paving block finish that can withstand load weight 

of not less than 80mm, 49N/mm
2
. The roads shall also be lined with a kerbline 

and channels and shall be constructed to a fall that will allow proper drainage of 

the road.  
 

a) Existing Bitumen Standard Access and Internal Roads  

Existing roads shall be reinstated to their original standard of materials and construction. 

 

b) Quality Control 

Tests shall be performed by the contractor on soils and gravels undergoing compaction under the 

supervision of and at frequencies determined by the Project Manager and shall include: 

 

 Determination of the Atterberg Limits in accordance with BS 1377. 

 Determination of particle size distribution in accordance with BS 1377. 

 Determination of dry density / moisture content relationship in accordance with BS 

standard compaction and modified AASHTO T180 as appropriate. 

 California Bearing ratio (CBR) in accordance with AASHTO T193. 

 Field dry density as set out in BS 1377. 

 

CONSTRUCTION OF SUB-BASE AND BASES 

 

18.4.1 General  

 

The term “gravel” used throughout this section shall be deemed to include;  lateritic gravel,  Quartizitic 

gravel,  some forms of weathered rock,  soft stone,  coral rag and conglomerate. 

 

A  “grade”  base will be made up of one of these natural gravels,  or of sand or clay sand,  or of a 

combination of these materials,  without the addition of any stabilizing agent. 

 

18.4.2    Material requirements 

 

Unless otherwise specified or directed by the Engineer,  the material shall comply with the following 

requirements:- 

 

California bearing ratio: 

 

a). The material for base shall have CBR of  least 80. 

 

b).The material for sub-base shall have a CBR of at least 30. 

 

c)Unless otherwise specified, the CBR shall be measured at a dry density corresponding to 95% MDD 

(heavy compaction) and after 4 days. 

 

18.4.3 Requirements for gravel: 

 

In addition to the CBR requirements, the gravel material shall comply with the  following 

specification:- 
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Gravel for    Base Sub-base 

 

Plasticity Index - Maximum    15 25 

Loss Angels value - Maximum    30 70 

Aggregate Crushing value - Maximum    35 75 

Quarry waste 
 

Quarry waste shall mean material to the same specification as crusher dust, except as follows:-  The 

material may have up to 35% of stones not larger than 38mm provided that  the material passing 

the 5mm sieve is within the limits   specified. 

 

Quarry waste shall be clean and completely free from earth, organic or other foreign matter. 

 

i). The plasticity index taken on material passing the No. 36 sieve shall not   exceed 16% 

Removal of Top Soil 

The top soil within the areas of platform and shall be stripped to an approximate depth of 300 mm and 

stockpiled at locations agreed with the Project Manager for later use on embankment slopes. 

 

Overburden in the borrow pit shall also be stripped to a depth specified by the  Project Manager and 

stockpiled for later use in rehabilitation. 

Order of Work 

The construction of cuttings, side drains and embankments shall proceed in a methodical and orderly 

manner.  It shall be solely the Contractor's responsibility to arrange his methods and programme of 

work so as to ensure that the earthworks are carried out by the most efficient and economical method 

possible with the type of plant employed on the Works. 

 

All trimming of cuttings, and embankments, drains and shoulders to the specified slopes and shapes, 

shall be carried out concurrently with the earthworks that are being carried out at that particular site and 

level. 

Fill Material 

"Fill-material" shall mean material deposited in accordance with these specifications from any of the 

classes specified in order to build up an earthworks construction to formation level as shown on the 

Drawings or as ordered by the Project Manager. The Contractor shall obtain the fill material from a 

source approved by the Project Manager. 

 

Fill materials will generally be obtained from cuttings. If the material obtained from this source is 

insufficient or unsuitable extra material shall be obtained from borrow areas. All fill material (other 

than rock fill in lower layers) shall pass 75mm BS sieve size. 

 

The following materials are generally unsuitable for construction of fills. 

 All materials containing more than 5% by weight of organic matter (such as top soil, 

materials from swamps, plants and vegetable matter) 

 All expansive soils such as black cotton soils with swells of more than 3% as 

measured in the CBR test. 

 All clay soils with plasticity index exceeding 50.  

 All materials having a moisture content of 105% of the optimum moisture content 

(standard compaction) 

 

Rock fill can be used provided that boulders greater than 0.2 M
3
 in volume or 600 mm in size are not 

used and that this material is not placed within the top 600 mm to formation level. The best materials 

from cuttings or borrow areas should be reserved for the upper layers of the fill. 

 

Compaction of fill 
Materials  other than rock fill shall be placed in layers of compacted thickness not exceeding 300 mm. 

Thicker layers can only be permitted where very heavy compacting equipment is available and trial 
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sections have proved that the required compaction will be readily achieved over the layer depth. The 

minimum layer thickness shall be twice the maximum particle size of the compacted material. 

 

Fill material shall be compacted throughout to a dry density of at least 95% MDD at OMC (standard 

Compaction AASHTOT99) except the top 300 mm of the fill which shall be compacted to 100% MDD 

(AASHTO T99). 

 

Where rock fill is used it should be placed in the bottom of the embankment. The largest sizes but shall 

be placed in layers of 1.0 meter thick. The interstices shall then be filled with smaller rocks and 

approved filler material. The whole layer shall then be compacted until the interstices are completely 

filled or until the required settlement is obtained. Heavy vibratory rollers are generally the most 

suitable machines for compacting rock fill.  

 

The specified compaction shall be achieved over the full width of the embankment.  

Any area inaccessible to the roller shall be consolidated and compacted using approved mechanical 

tampers. 

 

Compaction of In situ Sub grades 

After removing the top soil and/or 600 mm of expansive soils and before placing fill, improved sub 

grade or gravel wearing course, the upper 300 mm of in situ sub grade will be compacted to 100% 

MDD standard compaction. Compaction in cuts without improved sub grade will likewise be 

compacted to 100% MDD standard compaction 

Spoil Material 

"Spoil-material" shall mean material excavated in accordance with these specifications from any of the 

classes specified, and which, being obtained from the excavation of side drains, cuttings or below the 

road, embankment is unsuitable for the requirements of the Works.  Spoil material shall be removed 

from the Site to a spoil tip which should be to a site acceptable by respective local authorities and shall 

be approved by the Project Manager. 

Expansive Material 

When expansive material is encountered, it shall be removed to a depth 600 mm below the formation 

or the existing ground level, whichever is greater. Material removed shall be stockpiled for later use in 

slope protection or spoiled to a tip as instructed by the Project Manager. 

Surplus Material 

"Surplus-material" shall mean material excavated in accordance with these specifications from any of 

the classes specified and which is temporarily surplus to the fill requirements and shall be carted to a 

designated stockpile for re-use later elsewhere in the Works, or to an approved spoil tip. 

Side Drains 

Where side drains are required excavating the lines, slopes and widths as designed by the Contractor 

and approved by the Project Manager shall shape them. The side drains shall be finished off so that the 

formation levels and camber or super elevation of the formation, level and cross fall of the shoulders, 

and shape and invert levels of the side drains are everywhere in accordance with the Drawings. 

 

Any excess depth or width excavated from the side drains shall be backfilled and made good to the 

satisfaction of the Project Manager at the Contractor's expense. 

 

All other types of drains are specified separately in this Specification. 

Excavation in "Rock" 

 

a) Excavation Level 

 

Unless otherwise directed, the formation of the platform can be founded on rock. However, rock shall 

be excavated to an average level 150 mm below the formation and in no place less than 100 mm below 

the formation. 
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b) Backfilling for Surfaces 

 

Any excess excavation in rock below the formation shall be backfilled and compacted. Excess 

excavation in the invert of drains shall not be backfilled, but the rock surfaces shall be trimmed, and all 

loose particles removed, to allow free drainage of water. 

 

c) Excess Excavation of Slopes 

 

Where side slopes are over-excavated no backfilling will be required but the slopes shall be  trimmed to 

a neat shape and safe angle as is acceptable to the  Project Manager.  The sloping sides of all cuttings 

shall be cleared of all rock fragments, which move when prised with a crowbar. 

 

d) Hard Material 

 

The provisions of this Clause do not apply to hard and common materials, which materials shall be 

excavated to the lines and levels shown on the Drawings or as instructed, within the permitted 

tolerances. 

Setting Out and Preparation for Earthworks 

The Contractor shall set out the earthworks and the tops of cuttings and toes of embankments at 

intervals 10 m.  Reference pegs shall be provided clear of the earthworks and at right angles to the 

centre lines, from which the centre lines and levels can be re-established at any time. 

 

Before the construction of any earthworks in the fills, the levels of the existing ground shall be agreed 

between the Contractor and the Project Manager. If the Contractor fails to take the requisite levels then 

the ground levels determined by the Project Manager shall be taken as correct. 

Construction of Earthworks to Formation 

All earthworks up to formation shall be formed and completed to the correct lines, slopes, widths and 

levels shown on the Drawings and with the sub grade parallel to and at the correct depth below the 

profile, camber, cross fall or super elevation shown for the finished level, unless otherwise directed by 

the Project Manager. 

 

Embankments and fills shall be constructed only of suitable material obtained from the excavation of 

cuttings.  If the Contractor encounters material which he considers unsuitable for earthworks, then he 

shall forthwith inform the  Project Manager, who shall instruct the method of use or disposal of such 

material.  If insufficient material can be obtained from the cuttings, additional material may be 

borrowed from approved borrow pits. 

 

The  Project Manager may direct that certain soils be excluded from certain layers and other soils set 

apart or obtained from borrow and used only for these layers, in which case the Contractor shall 

comply with the Employer's or the Project Manager's directions and shall allow in his price for such 

selection of materials. 

Unsuitable Material Information 

Where, in the opinion of the  Project Manager, unsuitable material occurs in cuttings, the Contractor 

shall excavate it to the depths and widths directed and replace it with selected fill material to form an 

improved formation. 

Spreading and Compaction of Embankment and Fills 

Embankments and fills shall be laid out and compacted to  achieve a stable platform with sufficient 

bearing capacity and stability. 

Drainage of Works 

All cuttings, embankments and borrow pits shall be kept free of standing water and drained during the 

whole  of the construction. 

 

Should water accumulate on any part of the earthworks, either during construction or after 

construction, until the end of the maintenance period, giving rise to soaking or eroding conditions in 
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the earthworks, the  Project Manager may order the Contractor to remove and replace at the 

Contractor's expense any material which has been so affected. 

 

All drains shall be maintained throughout the Contract in proper working order. 

 

The Contractor must allow in his price for draining the earthworks satisfactorily at all stages during the 

construction and arrange his methods and order of working accordingly. 

Sub-grade Layer 

During this process the sub grade layer shall be graded to level, parallel to the cross fall or chamber and 

profile shown on the approved design drawings or directed by the Project Manager and to agreed 

tolerance. 

Tolerances 

The following tolerances will be permitted in the finish of the formation to roads and platform: 

 

 a) The level of the formation should be within +/- 100 mm and - of that specified. 

 

 b) On the final trimmed slope of earthworks a variation of + or - one fifth of the 

specified slope will be allowed. 

 

c) The tolerances permitted in the overall width of the bottom of cuttings shall 

be plus or minus 150 mm in the distance between centre lines and the toe of 

cuttings slopes, and plus 150 mm in the case of embankments. 

Protection of Embankment Slopes 

The top soil and expansive material removed from the Works shall be placed on embankment slopes as 

directed by the  Project Manager.  The slopes shall be trimmed to form a gradient not less than 1 on 5 

unless otherwise directed. 

Grassing of Slopes 

The surface of embankment slopes, after placing of top soil, shall be planted with grass.  Unless 

instructed otherwise by the  Project Manager, the type of grass shall be indigenous. While planting, the 

area shall be irrigated for as long as necessary to ensure that the grass is properly established and has 

completely covered the ground.  Grass should only be planted in the rainy season. 

Borrow Pits 

Where it is necessary to borrow material for construction, suitable pits shall be provided by the 

Contractor to the approval of the  Project Manager. 

 

All borrow pits must be carefully cross sectioned before and after excavation in order to determine the 

quality of earth excavated. 

 

After removal of material for use, the area must be rehabilitated by the Contractor so that it will not 

prove a hazard to man or beast or a source of erosion.  The sides of the excavation must first be sloped 

and then any previously stockpiled top soil spread as far as possible. 

At some borrow pit locations, further cleaning and fencing etc., may be required. 

Soil Sterilisation 

In order to stop the growth of vegetation and incidence of ants, the Contractor shall apply an approved 

herbicide before any spreading of stone over the platform area. 

 

Insecticide to be used around Switchgear building. 

Earth Electrode 

The Contractor shall install earthing electrodes in trenches as outlined in the Specifications for Earthing 

in chapter 4.1.Particular specifications. 
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Platform Areas 

The substation platform areas shall be at least 1.5 times the area required by to equipment to be 

installed. 

 

MATERIALS FOR THE WORKS 

General 

All materials shall comply with appropriate local or regional standards unless otherwise required 

hereinafter. Such standards shall be to the approval of the  Project Manager. 

 

The Contractor shall before placing any order for materials or manufactured articles for incorporation 

in the Civil Works, submit for the approval of the  Project Manager the names of the firms from whom 

he proposes to obtain such materials, etc., together with a list of the materials and manufactured articles 

giving the origin, quality, weight, strength, description, etc., which he proposes that the firms should 

supply.  No materials or manufactured articles shall be ordered or obtained from any firm of which the  

Project Manager shall not have previously approved. 

 

All materials shall be delivered to the site a sufficient period of time before they are required for use in 

the Works to enable the  Project Manager to take such samples as he may wish for testing and 

approval.  Any materials condemned as unsuitable for Works shall be removed from the Site at the 

Contractor's expense. 

 

The Contractor may propose alternative materials to those specified, provided that they are of 

equivalent quality and, subject to the Employer's or the Project Manager's approval such materials may 

be used in the Works. 

Standards 

Concrete pipes, porous concrete pipes, cast iron manhole covers and gratings, bricks, concrete kerbs, 

bituminous surfacing, cement, steel and aggregates shall comply with local or regional standard to be 

approved. 

Filter Backfill for Sub-soil Drains 

This shall be graded crushed stone as for platform surfacing (below). 

Stone for Pitching 

Stone for pitching to drains, inlets and outlets of culverts, to embankments and around structures shall 

consist of sound un-decomposed rock. Precast concrete tiles may also be used. 

Stone for Platform Surfacing 

The stone shall be hard and durable crushed rock with a maximum particle size of 60 mm and not more 

than 15% shall pass a 9.5 mm sieve. 

 

The stone layer to be spread uniformly over the finished surface of the platform shall have a thickness 

of 100 mm. 

 

DRAINAGE AND STORM WATER 

Drainage 

The Contractor shall provide sub-soil and storm water drainage, including drainage of cable ducts. The 

drainage system shall be to the approval of the Project Manager. 

 

FENCING 

Fencing 

 

The Contractor shall construct fencing along the perimeter of sub-stations, including gates where 

necessary and shall comply with the requirements of the following Clauses. 
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All the substation fences unless otherwise stated in the scope of works, shall be of dressed Natural 

stone. electric fence shall be installed on top of the perimeter wall 

Dimensions: 

This shall apply to chain link fences; 

 

 Height of the stone fence:  2 400 mm  

 Height of chain link fabric:  2 000 mm 

 

Barbed wire:3 wires above fabric, height of 300 mm, on supporting arms facing outwards from Site at 

450 angle. 

 

Maximum distance between posts: 3 000 mm, except where interrupted by gate. 

 

Terminal posts:including end, corner and straining posts;  89 mm outside diameter 114 mm outside 

diameter at gates. 

 

Embedment lengths of terminal posts: 

 

  - Corner and straining posts  1 100 mm 

  - End posts    1 200 mm 

  - Gate posts    1 400 mm 

 

Tension bars and bands: locate at terminal posts to fix fabric, bottom wire and barbed wire. 

 

Top rail: "extra-strong" pipe, 43 mm outside diameter. 

 

Braces: "extra-strong" pipe, 43 mm outside diameter for attaching end and gate posts to adjoining 

posts.  Use two braces at corner and restraining posts. 

 

Gate width: free distance between 2 gate posts, 1 500 mm for single gate, 5 000 mm double gates. 

 

Double gates: one leaf for normal traffic, other leaf to remain closed by means of drop bolt locking into 

centre rest, inoperable from exterior. 

 

Gates:  able to open in either direction to 900. 

 

Gate hardware: three hinges, latch with padlock accessible from either side of gate, latch catch. 

 

Top of posts and uprights: weatherproof  tops. 

 

Materials 

Fabric: ASTM A 392, 2 000 mm high, 3.8 mm diameter (No. 9 gauge) steel wire, 50 mm diamond 

pattern, twisted and barbed finish at top, knuckled wires at bottom, zinc coated. 

 

Pipes: ASTM A 120, steel pile, hot-dipped zinc coated after welding, diameter and weight size as 

shown on drawings, unthreaded ends, free from burrs.  

 

Fence fittings: ASTM F 626, hot-dipped zinc coated according to ASTM A 123. 

 

Barbed wire: ASTM A 121, 2.51 mm diameter wire in strand (No.12-1/2 gauge), 2 strands with 4-point 

barbs spaced at 125 mm, Class 3 zinc coating. 

 

Bottom wires: 5 mm (No. 6 gauge) steel wire, 500 g/m2 zinc coating.  This shall be surrounded by a 

concrete beam (C20) as shown on the drawings. 

 

Fence fittings: ASTM F 626, steel tension bars and bands, nuts and bolts, weather proof tops of 

commercial aluminium alloy, malleable cast iron, or rolled or pressed steel, cast iron and steel fittings 

hot-dipped galvanised with 500 g/m2 according to ASTM A123. 
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Concrete: 20MPA at 28 days 

Installation 

Install fencing and gates according to ASTM F 567 unless otherwise indicated, and to drawings and 

this Specification. 

 

Level ground surface so that space between finished ground surface elevation and bottom of fabric 

does not exceed 50 mm. 

 

Plumb and align posts to within 10 mm. 

 

Install posts of a gate at same elevation regardless of difference in ground level. 

 

Set posts in concrete footings in form of truncated cone, according to ASTM F 567, and as follows: 

 

FOUNDATIONS ORDINARY SOIL SOLID ROCK 

(Dimensions) Line Posts Terminal Posts Line Posts Terminal Posts 

Depth  1000 mm  1600 mm  300 mm  500 mm 

Diameter at top  250 mm  300 mm  150 mm  150 mm 

Diameter at bottom  350 mm  400 mm  150 mm  150 mm 

 

Make joints in fabric at terminal posts. 

 

Fasten as follows: 

 

 a) Every 450 mm along top rail, braces and bottom wire; 

 b) Every 300 mm on line posts. 

 

Secure barbed wire to terminal and gate posts with tension bands, and to gate uprights with hooks. 

 

Install bottom wire in middle of last line of mesh. 

 

CONCRETE AND BUILDING WORKS 

Earthworks 

 

Soil Investigations 

The Contractor shall be required to perform sub-soil tests within the area if the switchyard to the depth 

and by the method of test specified by the Project Manager. The details of performing the test, tools 

and equipment to be used for, shall be submitted to the Project Manager for approval. 

 

The sub-soil tests shall be carried out by any method as stated hereafter under the supervision of a 

qualified person, who shall be subject to approval of the Project Manager. 

 

 

Excavation 

Excavation for concrete foundations shall be carried out in strict accordance with the requirements of 

the Project Manager and to fit in with the programme of construction. 

 

Shoring and Timbering of Excavation 

The Contractor shall be entirely responsible for the safety of all excavations, for the prevention of 

injury to workmen and for the stability of the faces of the excavation. 

 

The adjacent road surfaces must remain trafficable, and cracking or cave-ins must be avoided.  All 

shoring and timbering shall be done to the approval of the  Project Manager, who may order such 

shoring or timbering to be strengthened or altered if he considers this necessary in the interests of the 

work or to safeguard against accidents to workmen or cave-ins.  For the purpose of measurement the 

following categories of shoring shall apply: 
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Dewatering 

The whole Works shall be constructed in the dry and the Contractor shall be held responsible for 

keeping all excavations free from water, whatever the source or cause may be, and shall properly deal 

with and dispose of water by use of sufficient temporary works, plant and appliances so as to ensure 

that the whole Works is executed in a satisfactory dry and safe manner, and costs for all dewatering 

operations shall be included in the price for civil works. 

 

Excavation to be Approved 

In no case shall broken stone for under drainage or concrete be placed in an excavation until the surface 

on which such materials are to be placed has been approved by the  Project Manager. 

 

The Contractor shall advise the  Project Manager whenever the bottom of any excavation is ready for 

inspection or whenever it is necessary to cover up the work.  In default of such notice the foundation 

shall on the order of the  Project Manager be uncovered by the Contractor and reinstated without extra 

charge. 

 

Disposal of Excavated Material 

All material excavated under this Contract shall be disposed of in accordance with the instructions 

issued by the  Project Manager.  Selected material required for back-filling shall be removed to a tip 

found by the Contractor and the Contractor shall be responsible for ensuring that the required amount 

of spoil is set aside. 

 

Other Services 

Where trenches pass near or across other services, the Contractor shall take every precaution against 

damaging such services.  These services shall be properly supported in the trench until back-filling is 

complete and the back-filling shall be thoroughly compacted under and around such services. 

 

Backfilling 

Back-filling shall be carried out either with selected spoil as set aside, or with imported selected spoil, 

or other material to the approval of the  Project Manager. 

 

No back-filling shall be done until all the formwork has been removed together with pieces of timber, 

cement bags, vegetation and or other rubbish. 

 

All back-filling shall be compacted in layers not exceeding 150 mm thick and shall be sprayed with 

water to bring the moisture content to the optimum for dense compaction. 

 

Compaction shall be to approved standard. 

 

5.6.4 Tolerance    

 

All in-situ concrete shall be dimensionally accurate to within the following non-

accumulative tolerances:- 

 

a) Between the centre lines of principal member columns or beams 

……………+/- 5mm 

 

b) Up to 5 metre centres ………………………….+/- 5mm 

 

c) Over 15 metre centres …………………………. +/- 5mm 

 (Note:-  The +/- 5mm is floor to floor). 

 

d) In storey height ………………..+/- 5mm floor to floor. 

 

e) In plumpness of columns and walls …+/- 10 mm on any storey or overall the 

structure. 
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f) In level of floors …………………..+/- 5 mm/ - 3 mm of the true prescribed 

horizontal surface level. 

 

g) In cross sectional dimensions of column, beams and walls ……………….. +/- 

5 mm/ - 3 mm 

 

h) In any dimensions up to 2 metres overall +/- 10 mm/ - 3 mm  

 

i) Cover to reinforcement………… + 5 mm/ - 0 of the stated covers. 
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5.6.5 Miscellaneous Items 

 

Holes, chases, indentations and the like shall be provided where indicated on the 

drawings.  All such shall be formed in the concrete and not cut after concrete has 

hardened. 

 

Should the Contractor or any Sub-contractor require additional holes of the like, these 

requirements shall be submitted to the Architect at least two days prior to concreting, 

for his approval. 

 

Pipes, conduits, fixing bolts and other such cast-in items shall be provided where 

indicated on the drawings. 

 

Should the Contractor or any Sub- contractor require additional cast-in items, these 

requirements shall be submitted to the Architect at least two days prior to concreting, 

for this approval. 

 

5.6.6 Ready Mixed Concrete 

 

Ready Mixed Concrete shall be used only with the approval of the Architect.  When 

such approval is given, it shall be supplied in accordance with B.S. 5328, except 

where this conflicts with this specification, wherein this specification shall prevail. 

 

Truck mixer units and their mixing and discharge performance shall comply with the 

requirement of B.S. 4251. 

 

The use of ready mixed concrete shall not relieve the Contractor of any of his 

obligations, and the appropriate clauses of this specification shall apply equally to the 

ready mixed concrete. 

 

Concrete test cubes and slump tests shall be taken on site at the point and time of 

discharge in accordance with this specification irrespective of any cubes that the 

supplier may take at his own risk. 

 

 

Material 

Aggregates  

a) Shall conform to BS 882. 

 

b) Shall be heaped separately on hard, self draining surfaces. 

 

c) Normal size of coarse aggregate shall be 20 mm. 

 

Water 

Shall be fit to drink 

 

Reinforcement 

Shall conform to BS 4449. 

 

Cement shall   

a) Conform to BS 12. 

 

b) Be either normal Portland or P.C. 15. 
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c) Be used  within 6 weeks of manufacture. 

 

d) Be stored in a manner to exclude any moisture. 

 

e) Be stored in a manner to ensure use of the earliest consignment. 

 

f) Different types of cement from different manufacturers shall not be mixed for a single cast or 

structural element. 

 

g) If concrete is to be exposed Item 4.f to apply for whole project. 

 

Additives shall not be used  

 

Before concreting 

Design Mixes 

Not less than 2 weeks before the start of concrete work, the Contractor shall submit to the  Project 

Manager for his approval a statement of proposed mix proportions for the various grades required in 

the project.  (Note:  the grade is the characteristic strength or the cube strength below which not more 

than 5% of the result may be expected to fall when tested at 28 days).  

 

The statement shall include proportions of cement, fine and coarse aggregate, and water, the maximum 

and minimum slump and the target strength for each grade. 

 

A certificate by recognised laboratory that the proposed mix will meet the requirements must 

accompany the statement. 

 

The proportions stated may not later be altered without the written approval of the  Project Manager.   

 

Cost of mix designs to be borne by the Contractor. 

 

Formwork 

Formwork shall be sufficient to leave the concrete finishes specified on drawings and to be within the 

tolerances specified in the following table and to provide an acceptable surface for applied finished, 

where required. 

 

 Line and Level  1 mm per metre not exceeding 5 mm 

 Pockets, Sleeves etc. +/- 5 mm 

 Bases   +/- 50 mm 

 

The concrete shall have a smooth finish free of projections, voids, etc.  The type of ties to be used shall 

be such that the required finish is achieved and does not become marred by subsequent corrosion.  Ties 

to be set out to definite pattern to the Employer's or the Project Manager's approval.  Rubbing down is 

allowed only after the Employer's or the Project Manager's approval of the surface to be treated. 

 

Reinforcement 

Shall not be heated or re-bent without the Employer's or the Project Manager's permission. 

 

Shall be free from any material likely to impair bond or initiate corrosion. 

 

Shall be bent and fixed according to the Project Manager bending schedules. 

 

Shall be tied with soft iron wire. 

 

Shall be supported to maintain the following minimum cover during concreting. 

 

 a) The greater of the diameter of the bar or 40 mm for external un-plastered face. 

 

 b) The greater diameter of the bar or 15 mm for internal face. 

 

  Shall be inspected by the  Project Manager. 
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NOTE: Holding down bolts shall be supplied under the civil works part or by the main contractor if he 

so decides, and in any case be included in the turnkey price. 

 

Construction Joints 

Shall be avoided if possible, but if inevitable shall be pre-planned in consultation with the  Project 

Manager and temporary stop ends inserted.  Before placing of concrete against a construction joint, the 

formed face shall be hacked down to expose the coarse aggregate, kept continuously wet for 24 hours.  

Vertical faces should be covered with cement/water slurry and horizontal faces should be covered with 

15 mm layer of cement/sand grout.  New concrete should then be placed immediately. 

 

Camber 

To formwork shall not be at the expense of the overall depth of the concrete. 

 

Weather 

Concrete shall not be placed if temperatures above 30 degrees Celsius or below 0 degrees Celsius are 

expected during concreting 

 

Batching 

shall  

a) Be by mass in accurately calibrated scales or be volume in soundly constructed gauge 

boxes making due allowance for bulking of the fine aggregate. 

 

b) Be in proportion to whole sacks of cement. 

 

Mixing 

shall  

a) Be in a machine in good condition, large enough to carry the whole mix, controlled 

by a competent experienced operator. 

 

b) Be for sufficient time to ensure complete mixing of the ingredients. 

 

Placing 

shall  

a) Be under the control of a competent, experienced overseer. 

 

b) Be in a manner to prevent separation of the ingredients. 

 

c) Be a continuous process until the pour is complete. 

 

Compaction 

a) Shall be by immersion (poker) vibrator in the hands of experienced operators. 

 

b) Concrete shall not be moved by vibrator. 

 

c) Shall be sufficient to remove all air pockets and honey-combing and to ensure 

complete dense concrete cover to all reinforcement. 

 

Testing 

a) Making of concrete cubes by Contractor under Project Manager's supervision. 

Contractor shall arrange for transport of cubes to approved testing laboratories.  

Cubes to be in sets of 3. 

 

Curing 

a) Shall commence early on the morning following the placing of the concrete. 

 

b) Shall be effected by keeping the concrete in a permanently wet state. 

 

c) Membranes shall not be used. 

 

d) Shall continue for a minimum of seven (7) days or such longer time as may be 

required by the  Project Manager. 
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Stripping of Formwork 

a) To soffits shall not be struck until 7 days after placing of concrete (but see below for 

(props). 

 

b) To vertical faces shall not be struck until 14 days after placing concrete. 

 

c) Props to soffits shall not be struck until 14 days after placing concrete. 

 

d) Shall not be stripped without the Employer's or the Project Manager's approval who 

has the power to vary the above items. 

 

Patching 

a) To defective work shall not be undertaken before the item has been shown to the  

Project Manager. 

 

b) Is a sign of poor workmanship.  The Project Manager shall have the right to reject 

the complete element if an unreasonable amount of patching has to be done, or if 

patching will spoil the appearance of the finished concrete. 

 

Records 

Are to be kept by the Contractor, showing date and time of each concrete pour, the weather conditions, 

the temperature, the number of the cubes which represent the concrete, the slump and any other items 

which the Contractor and/or the  Project Manager consider relevant.  These records are to be made 

available for the  Project Manager inspection when required. 
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FOUNDATIONS 

Foundations to Transformers and for circuit breakers, switches and insulators pedestals shall be at a 

depth not less than 1200 mm from the existing ground level. 

 

BUILDER'S WORK 

Setting out Walling 

The Contractor shall provide proper setting out rods and set out all work on the same for courses, 

openings, heights, etc. and shall build the walls and piers, etc. to the widths, depths and heights 

indicated on the drawings and as directed and approved by the Project Manager. 

 

Materials 

a) Cement 

 Cement shall be as described in concrete Works, Part 6B. 

 

b) Fine Aggregates 

 Fine aggregates for concrete blocks shall be as described for fine aggregate in 

Concrete Works. 

 

c) Coarse Aggregate 

 Coarse aggregate for concrete blocks shall be good, hard, clean aggregates from an 

approved quarry. It shall be free from all de-composted materials and shall be graded 

up to 7 mm, and all as described for coarse aggregate, Concrete Works. 

 

Concrete Blocks 

Concrete blocks for walling shall be provided by the Contractor complying with B.S. 6073, and made 

in approved block manufacturing machines.  

 

Minimum thickness of blocks in external walls shall be 150 mm, and in internal walls the thickness 

shall be minimum 100 mm. 

 

Blocks in external walls shall be hollow type. The volume of the cavities shall be not more than 50 % 

of the gross volume, and the dimensions of the cavities arranged so that each cavity is vertically 

continuous when the blocks are bonded. Blocks in internal walls shall be of the solid type. Samples of 

the proposed block types shall be approved by the Project Manager before any walling work is 

commenced. 

 

Blocks shall be cast under sheds in suitable block manufacturing machines either power driven or hand 

operated. The form shall be of steel, and accurately made to size to give the required shape and 

squareness of block. The concrete shall be vibrated during casting to achieve a dense and uniform 

concrete. The material shall contain only sufficient water to obtain full chemical reaction of the cement 

and to give proper workability of the constituents. 

 

The ratio of combined aggregate to cement shall not exceed 3:1. The Contractor shall present his 

proposal for mix recipe supported by test results for the Project Manager's approval. 

 

Concrete shall have a minimum 28 days strength of 25 N/mm2 in accordance with B.S. 1881. Mixing 

shall take place in mechanical mixers so as to thoroughly mix the constituents to a uniform consistency 

before casting. 

 

On removal from the machine the blocks shall be carefully deposited on edge on boarding or a clean 

concrete floor under sheds so as to prevent drying out by the sun for 3 days. During this time blocks 

shall be kept constantly damp. The blocks may then be laid on edge in the open and kept damp by 

spraying or covering with wet hessian or by other means for a further 5 days. The blocks may then be 

stacked if required, but not more than one metre high, and in such a way as to prevent damage to the 

edges and corners. 

 

No blocks may be used in building or be transported to site before having reached required 28 days 

strength criterion. All concrete blocks shall be of even texture and properly mixed ingredients and all 

portions of the block shall be properly set and hardened concrete. 
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Blocks shall be free from cracks or blemishes and shall be true to shape and size with clean sharp edges 

and corners and with corners truly square. Damaged blocks shall immediately be removed from the 

site. No dimension of a block shall deviate individually by more than 3 mm from the correct size. The 

average length, width and height of a sample of 15 blocks should neither be longer nor less than 2 mm 

than the correct size. 

Dressed natural stone blocks at least 200mm width may be used as alternative to the concrete blocks. 

 

Cement Mortar 

The cement mortar is to be mixed in the proportions of 1 Cement, 4 Sand, and thoroughly incorporated 

with a sufficiency of water. Any cement mortar which has been left for more than one hour shall not be 

used in the Works. 

 

Building Walling 

All blockwork shall be laid in raking stretcher bond solidly bedded, jointed and flushed up in mortar. 

Where wall faces are to be plastered the joints shall be raked out to form a key. The blocks shall be 

thoroughly wetted for at least 24 hour before laying. Walls shall be carried up evenly course by course. 

During laying an open joint not less than 15 mm wide shall be left between the ends of all concrete 

lintels, whether pre-cast or cast in-situ and the blocks adjacent to these ends. These open joints shall be 

left as long as possible during construction and not filled until plastering or other works render such 

filling necessary. All such joints shall be properly filled in before the completion of the work. External 

walls shall be reinforced with two 8 mm high yield steel bars in every third horizontal mortar joint. 

 

Blockwork which is not to be rendered or plastered shall be finished with a fair face and the blocks 

shall be selected for even texture and unmarked faces, regular shape and square unbroken arrisses. The 

blockwork shall be pointed as the work proceeds with a neat joint. Where blockwork is the be rendered 

or plastered the joint shall be raked out 10 mm deep as the work proceeds to form an adequate key. 

 

galvanised steel ties with fishtailed end cast into the concrete spaced at alternate courses and extending 

not less than 150 mm into the block joints. All mortar joints are not to exceed 15 mm or less than 12 

mm. 

 

Lintels 

Concrete lintels shall be used for all openings and shall be reinforced with two 12 mm high yield steel 

bars. Lintels shall have a minimum bearing of 500 mm at the ends. 

 

Structural Steelworks Switchgear building 

Structural steelwork shall be shop-fabricated from structural shapes of medium grade carbon steel in 

suitable lengths for easy transport and erection. The structural members shall be jointed or fixed on site 

by bolting or welding. Site welds should be minimised. 

 

All workmanship and fabrication shall be in accordance with the best practice and shall generally 

comply with the requirements of B.S. 449. The greatest accuracy shall be observed to ensure that all 

parts fit together correctly on erection within the tolerances stated in this section. Steelworks shall 

include all materials, bolts and attachments, cleats, brackets, gussets, etc. 

 

Where required in the Contract, the Contractor shall design the steelwork to comply with the 

information given on the Contract Drawings. Loading and factors of safety shall comply with relevant 

codes and regulations. Shop drawings shall be prepared using welding symbols to B.S. 499 where 

appropriate. design calculations and shop drawings must be submitted to the Project Manager for his 

approval prior to fabrication of members. The approval of shop drawings and calculations by the 

Project Manager shall not relieve the Contractor of the full responsibility for any discrepancies, errors, 

omissions or failure arising therefrom. 

 

All steelwork shall be transported, handled, stored on Site and erected so that members are not 

damaged or subjected to excessive stresses. Fabrication and erection shall comply with B.S. 5950 Part 

2. 

 

ROOFING 

 

9.1.0 ROOFING SHEETS PRE-PAINTED MILD STEEL/G.C.I. 

SHEETING 
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9.1.1 Generally 

 

Pre-painted corrugated mild steel sheeting shall be No. 24 

Gauge of best quality in accordance with B.S. 3038, and shall 

conform to Uganda Bureau of Standards. 

 

9.1.2 Laps 

 

Sheets shall be laid with 150 mm end laps and side laps of 30 

mm corrugations on the side away from the prevailing wind. 

 

9.1.3 Fixing of steel and timber 

 

The sheets shall be fixed to mild steel angle purlins with 6 mm 

diameter pre-painted mild steel hook bolts 50 mm longer in the 

shank than the depth of the steel purlins to which they are fixed 

each with one diamond shaped bitumen washer, one, pre-

painted steel washer, and one pre-painted steel nut.  The sheets 

shall be fixed to timber purlins by using 14 gauge drive screw 

with bituminous felt washer backed by cranked diamond 

shaped aluminium washer. 

 

9.1.4 Holes  

 

Holes for bolts or screws shall be punched from the inside of 

the sheet and through the ridges of corrugations NOT in the 

hollows.  A clearance of 0.80 mm on the bolt or screw must be 

allowed. 

 

9.1.5 Ridges, Valleys, Flashings 

 

The ridges, valleys, flashings etc. shall be formed of No. 24 

gauge pre-painted mild steel sheeting of a quality equal to the 

sheeting on each side at 450 mm centres maximum with 6 mm 

diameter seam bolts 20 mm long each with one diamond 

shaped bitumen washer, one pre-painted steel washer and one 

pre-painted steel nut. 

 

Ridges and valleys shall not be less than 375 mm girth. 

 

9.1.6 Bolts and Screws 

 

All fixing bolts and screws shall comply with B.S. 1494. 

 
 

Materials, accessories and fixings shall be ordered from an approved supplier and the Contractor shall 

as and when required by the Project Manager, submit and deliver samples of nay materials for 

inspection and testing. 

 

Roof sheeting shall be hot dip galvanised troughed mild steel sheeting and shall be of minimum 

thickness 0.6 mm. The sheeting shall have approved plastic coating on face side. Type and brand of 
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such sheeting shall be proposed by the Contractor with his Tender together with supporting 

specifications. 

 

The sheets shall be laid with 200 mm end laps and double corrugation side laps away from the 

prevailing wind. The sheets shall be fixed to lightgauge steel purlins with galvanised coach screws and 

seating washers. 

 

Holes for screws shall be carefully drilled in the ridges of the corrugations. Great care shall be 

exercised to avoid damage and disfiguration to the surface coating of the sheets. At eaves and exposed 

edges the corrugations shall be closed with purpose made corrugation closers. 

 

Maximum load acting on the building in accordance with local or regional standards. 

 

Switchgear building - ceiling 

All rooms included 11 kV switch-gear is assumed to have ceilings consisting of  protective RCC slab 

150mm. 

 

Roof Drainage 

Gutters and down pipes shall, unless otherwise shown on the drawings, be approved plastic coated steel 

of diameters 200 mm and 150 mm respectively. One down pipe shall be provided for approximately 

every 50 m2 roof area. 

 

Joints shall be lapped 150 mm in the direction of the flow and soldered. Slip joints shall be provided to 

allow for expansion. All hangers, brackets, and fastenings should be of the same metal as the gutter or 

of compatible materials. Gutters and down pipes including supports shall be designed for a 

concentrated load of 100 kg. Screens or strainers shall be provided to prevent debris from clogging the 

down pipes. 

 

Metalwork 

Unless otherwise specified, metalwork shall be carried out in accordance with the provision of B.S. 

5950 and other relevant BSI standards. 

 

All steel shall unless otherwise specified, be hot dip galvanised. 

 

Prior to fabrication the Contractor shall submit shop drawings to the Project Manager for approval. 

 

Metal Doors 

Metal doors shall comply to the standard drawing issued. 

a) General 

Metal doors shall be supplied by approved manufacturers. 

All doors shall be painted as specified under Painting and Decorating. All locks shall be master-keyed 

with three master keys supplied in addition to three regular keys for each door or gate. 

 

Doors shall be measured by the number of doors of specified dimensions. The rate shall include all 

supplies, site works, painting and hardware. 

 

b) Doors 

Door frames shall be pressed steel frames made from minimum 2 mm thick steel sheeting and 

reinforced where door closers are fixed. 

 

Thresholds shall be made from rolled steel sheeting approximately 100 mm wide and 12 mm high. 

 

Door shall be filled with mineral wool acoustic insulation and lined both sides with steel sheeting 

minimum 1.25 mm thick. Total thickness of door shall be 45-55 mm. 

 

 All doors shall have fire rating Class A 30. 

 

 Placing of doors in accordance with Switchgear building drawing.  

 

Internal door frames are to be built to walls truly vertical and square with six ties per frame. 

 

External door frames are to be built in to walls truly vertical and square with eight/ten ties per frame. 
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All door frames are to be from an approved manufacturer and illustrated in the Manufacturer's 

Catalogue. 

 

Door frames are to be complete with 100 mm, loose pin steel hinges welded in position and adjustable 

striking plate. 

 

Frames shall generally be built-in during construction of the walls and securely fixed. A gap shall be 

left between the top of the frame and the soffit of the lintel during construction. Frames shall be 

adequately strutted to prevent distortion and shall be protected from damage during other work. 

 

Door frames and similar components shall be fixed with countersunk screws or bolts with heads set 

into the frames. 

 

Walls shall be built as close as possible to the frames and the gap filled solid with mortar at each 

course. Render shall be neatly brought up to the frame and well tamped into any remaining cavities. 

The junctions between window frames or external door frames and external finish or blockwork shall 

be caulked tight with approved mastic or mortar wherever required, and neatly pointed. Mastic so used 

shall have long-term resistance against weather, insects and ultra-violet light. 

 

Doors wider than 800 mm shall have three 100 mm hinges. Other doors may have two hinges except 

where specified or detailed otherwise. 

 

Door stops shall be fitted by screwed fixings where necessary. 

 

The following type of timber doors shall be used unless otherwise instructed by the Project Manager 

and shall be of approved manufacture, true to shape and free from twists or warps: 

 

internal doors shall be hollow core doors consisting of skeleton frames covered with 4 mm plywood for 

painting. They shall be 47 mm thick overall unless otherwise approved. 

 

Aluminium or Steel Windows 

Unless otherwise indicated windows shall consist of steel subframe with clear glass. Windows shall be 

from an approved supplier and the details thereof shall be approved by the Project Manager. Windows 

shall be operable and provided with corrosion resistant metal insect screens. 

 

Frames shall generally be built-in during construction of the walls and securely fixed. 

 

Placing of windows in accordance with Switchgear building drawings. Widows are to be built in to 

walls truly vertical square with six ties per frame. 

 

All aluminium or steel windows are to the from an approved manufacturer and illustrated in the 

Manufacturer's Catalogue. 

 

Windows are to be fitted complete with casement fastening, stays etc. 

All windows shall have approved burglar bars, and approved means of opening/locking. 

 

Door and Window Furniture 

Ironmongery shall be strongly made, well finished, good quality "stock pattern" articles. Ironmongery 

for windows and doors shall be galvanised or other approved manufacture for external use. Samples of 

all items shall be submitted to the Project Manager for approval before they are used for the Works. 

 

All doors shall be lockable. External doors shall have approved security locks. 

 

Three keys for each lock, clearly labelled, shall be handled over to the Project Manager and all 

ironmongery shall be cleaned, oiled, adjusted and left in perfect working order. 

 

MV Switch-gear, Room 

Openings for pressure release 

 

In the MV switch-gear room it is necessary to arrange for openings for pressure release in case of 

explosion in one of the switch-gears. 



 

 

79 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

 

To avoid damage in the room/building any pressure shall be released through the openings as 

described. 

 

Location of these openings must be beneath the ceiling on both longitudinal walls in the switch-gear 

room. The Contractor must calculate number and size of this pressure openings, and submit his 

proposal for approval. 

 

Switchgear building finishes 

Switchgear building:  External/internal colour in accordance with approval of the employer. As per 

kplc colour codes. all fascia, lintels and skirting to be painted as per codes 

 

CONCRETE SWITCH GEAR PLINTHES 

 

All concrete shall be class 25(20) vibrated unless otherwise specified.  

The vibration shall be carried out by experienced operators and with 

immersion type vibrations to the Architect’s satisfaction. Concrete 

classes will be a specified in the bills. All plinths should be 300mm 

above ground level and 150mm above ballast spread. 

 

Ballasting shall be done at the yard 150mm thick.polythene sheeting to 

be underlain to suppress emergence of weeds. Ballast aggregate within 

the range of 30-50mm will be used. All plinths shall be plastered with 

smoothing with neat ‘NIRU’ coat. 

 

Where bolts have been grouted, accurate is setting out to be done both 

diagonally and linearly. Tolerances over 2mm for bolts will not be 

accepted. Bolt threads to be covered during concreting  and proper 

cleaning with wire brush to any concrete on the bolts. 

 

Placing of concrete shall be carried out in layers not exceeding 500 

mm deep and in sequence from one end of the form to the other. 

 

Concrete in foundations and other underground work shall be protected 

from contamination with falling earth or rock during and after placing. 

 

Concrete structures shall NOT be loaded until the concrete is at least 

21 days old or 28 days in the case of cantilevers.  With the prior 

approval of the Architect the structure may be loaded before this time 

but in no case will loading be greater than the final design loading be 

permitted. 
 

PLASTER AND FLOOR COVERINGS 

FLOOR COVERINGS 

The switchgear and control room shall have terrazzo floor finish and skirting to employer’s approval. 

The office room shall have ceramic tile floor finish and skirting 

PLASTER COVERINGS 

 

Materials 

Cement and water to be as before described.  The sand to be screened through a sieve of 10 to 15 and 

meshes to 1 cm and to be washed if directed. 
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Mixing 

All materials for mixing are to be used in proper gauge boxes and they are to be strike measured and 

not tamped down in boxes.  Proper non-absorbent stages are to be used for mixing and storing mortar.  

No foreign matter must be mixed with the mortar. 

 

The materials are to be mixed dry before adding water through a fine hose spray.  No cement mortar 

which has taken its initial set will be allowed to be used. 

 

Plaster Thickness 

Unless otherwise specified all wall plasters should not be less than 13 mm thick and not more than 19 

mm thick. 

 

Cement Plaster 

Cement plaster for external use to be composed of one part cement to four parts sand and for internal 

use to be one part cement to five parts sand. 

 

Form Key 

Rake out joints and roughen if necessary to form key for plaster. 

 

For concrete surfaces, hack and apply 1:1 cement sand slush to form key.  Continuously wet for 7 days 

and then apply plaster. 

 

All brickwork and concrete works should be brushed down to remove dust and any other loose 

material. 

 

Wetting 

All internal and external brick or concrete surfaces are to be wetted well before plastering. 

 

All cement plaster must be kept wet for at least 7 days. 

 

Repairing Defects 

All defective plaster, cracks, hollows, etc., are to be cut out to a rectangular shape, the edges undercut 

to form a dovetail key and to be made good to finish flush with the edge of the surrounding 

plasterwork. 

 

All patches will be to the approval of the Project Manager and if the defects can not be made good 

satisfactorily then the whole surface is to be removed and re-plastered at the Contractor's expense. 

 

GLAZING AND PAINTING 

Glass 

All glass is to be of approved manufacture, free from bubbles, waveness, scratches or other 

imperfections and is to be well bedded, puttied and backputtied and secured with glazing pins or clips 

in steel sashes or with sprigs in wood sashes. 

 

All glass shall be carefully cut to the required sizes so that all panes of figured or textured glass are 

uniform in appearance with the pattern parallel to the edges and wired glass shall be so cut that the 

wires are parallel to the edges. 

 

Putty 

Putty for glazing to steel sashes is to be of approved proprietary brand..  Rebates are to be thoroughly 

back puttied before glazing and all putty is to be carefully trimmed and cleaned off so that back putty 

finishes level with the top of sections internally, external putty covers sight lines exactly and finished 

straight and true.  Rough surfaces to putty will not be allowed and any defective putty will be cut out 

and replaced at the Contractor's expense. 

 

Rebates of wood sashes are to be given one coat of priming immediately before glazing. 

 

Mirrors 

Glass mirrors are to be of the thickness specified, of selected quality glass, silvered on back, with 

protective sealing coat and arrised edges, unless otherwise described. 
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Generally 

Allow for removing and replacing all cracked, broken or defective glass and leave thoroughly clean 

and perfect at completion. 

 

Materials for Decoration 

All paints, primers, varnishes, emulsions, stopping, etc., to be of approved manufacture. 

 

The contractor is to use proprietary ready mixed paints obtained from an approved supplier. 

 

When a coat of proprietary paint is applied, the manufacturer's priming and previous coats suitable for 

the particular type are to be used. 

 

All materials must be brought on to the site in unopened tins, and no dilution or adulteration will be 

permitted, unless approved by the  Project Manager. 

 

Emulsion Paint 

Emulsion paint shall be PVA (Polyvinyl Acetate) alkali-resisting formulated with high washability and 

capable of resisting a 8 000 scrub test.  The first coat to be specially formulated base coat for direct 

application to the specified surface. 

 

Fillers 

Higher grade cellulose fillers are to be used internally and premixed filler to be used externally. 

 

High Gloss Paints 

 

Primers for application to bare metal to be red oxide primer for iron and steel.  For galvanised metal to 

be an approved zinc chromate or galvanised iron primer.  For application on wood or plaster etc., to be 

an approved alkali primer. 

 

Finish enamels 

 

Finish enamels to be synthetic enamel high capacity paint with high coverage and high gloss finish 

unless otherwise described. 

 

Workmanship 

All surfaces are to be free from moisture, dust, grease and dirt and rubbed down smooth according to 

approved practice. 

 

All plaster to be free from efflorescence and treated with one coat of petrifying liquid, approved sealer 

or alkali primer if required.  Hardwall plaster to be glass papered before decorating. 

 

Rectifying defects to decorated surfaces due to dampness, efflorescence, chemical reaction, etc., will be 

to the Contractor's account, as these surfaces must be checked and the appropriate precautions taken 

before applying the decoration. 

 

Metalwork must be scraped free of rust, primed as described and finished as later specified. 

 

Galvanised sheet iron, pipes, etc., are to be cleaned down to remove manufacturer's ammoniated 

dichromate protective covering, primed as described and finished as later specified. 

 

Coated pipes are to be cleaned down, stopped and primed with one coat of aluminium primer and 

finished as later specified. 

 

All knots in woodwork to be treated to prevent bleeding.  Large or loose knots to be cut out and be 

replaced with sound wood, or cut back and filled.  Small knots to be treated with two thin coats of 

Shellac in methylated spirits.  Woodwork to be glass papered to a smooth surface with all sharp arrises 

removed, all cracks, crevices, holes, etc., to be scraped out, primed as described and stopped  with hard 

stopping, faced up and rubbed down to an even surface and finished as later specified. 

 

All metal and woodwork to have the specified number of coats in addition to the priming coat. 
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Every coat of paint must be a good covering coat and must dry hard and be well rubbed down to a 

smooth surface before the next coat is applied, otherwise the Contractor will be required to apply extra 

coats at his own expense. 

 

Each coat of paint to  be of a distinctive colour: sample colours are to be prepared for the final coat 

which is to be an approved colour scheme and must not be applied without the permission of the  

Project Manager.  After undercoats are on, the painter shall check all work and grainfill as necessary 

with filler as described. 

 

NOTE: 

 

a) All paints specified are to be obtained from an approved manufacturer and used in 

strict accordance with their instructions.  Their representative will check the paints 

being used and the method of application and will advise accordingly. 

 

b) This section of the work to be carried out by an approved firm of decorators who 

must allow for the very best finish possible and of the highest quality obtainable. 

 

c) The prices must allow for the removal and refitting of all beads, fittings, fastenings, 

ironmongery, etc., removed for decoration purposes to be carried out by skilled 

tradesmen of the appropriate trade. 

 

SUBSTATION BUILDING SIZES. 

 

Proposed substation control buildings should be in conformity with relevant building codes with regard 

to room size and safety, and as per KPLC design standards. The building must meet the requirements 

described in the scope of work and take into consideration future expansion. The buildings will be 

classified as 16pannel, 13pannel, metering rooms.PS24 Panel room shall be 13 panel standard control 

room as shown in drawings. 

 

IRONMONGERY AND METALWORK 

General 

All ironmongery shall be of the best respective types required and no alternative articles will be 

accepted unless approved.  Articles described as brass must be solid brass and not brass finish.  

Chromium plated articles must be plated satin finish on solid brass or other approved metal. 

 

Where items for ironmongery are required to be fitted to steel door frames, etc., the Contractor must 

ensure that the Manufacture makes provisions for the correct fitting or lock striking plates, hinges, cleat 

holes, bolt keeps, etc. 

 

Locks and Keys 

Locks are to be two lever unless otherwise described.  All locks are to be provided with two keys 

which must be handed over to the owner on completion of the Works with identification labels 

attached. 

 

Steel 

Steelwork for general building construction is to be of approved manufacture complying generally with 

the appropriate British Standards and free from all defects, oil, dirt, loose rust, scale or other 

deleterious matter. 

 

METALWORK 
 

 STANDARDS AND CODES OF PRACTICE 

 

The requirements of the following British Standards and Codes of 

Practice shall be observed:- 
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13.1.1 British Standards 

 

a)  B.S.  4 part 1  Structural steel, hot rolled screws 

 

b)  B.S.  4 part 2  Structural steel, hot rolled hollow 

sections. 

 

c)  B.S.  325  Black cup and countersunk bolts and 

nuts. 

 

d)  B.S.  916  Black bolts screws and nuts. 

 

e)  B.S.  4174  Self tapping screws and metallic drive 

screws. 

 

f)  B.S.  405  Metal washers for general engineering 

purposes. 

 

g) 1161 and addendum Aluminium and aluminium alloy sections 

for general engineering purposes. 

 

h) B.S. 938 Metal ore welding of structural steel 

tubes. 

 

i) B.S. 1856 Metal ore welding of mild steel. 

 

j) B.S. 729 part 1 Hot dip galvanized coating iron and steel 

articles. 

 

k) B.S. 1474 Wrot aluminium and aluminium alloy 

 

l)  B.S. 990 parts 1+2  Steel windows (domestic and similar 

buildings) 

 

 Codes of Practice 

 

a)  C.P.  499  Metal railings and balustrades. 

 

b)  C.P.  117  Composite construction in structural 

steel and concrete. 

 

c)  C.P. 2008  Protection of iron and steel structures 

from corrosion. 

 

d)  C.P. 3012  Cleaning and preparation of metal 

surfaces. 

 

e)   NOTE:  The contractor’s attention is drawn to 

Section “P” of the Standard Method of 

Measurement. 
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 MATERIALS AND WORKMANSHIP 

 

Iron and steel where galvanised shall comply with the requirements of 

B.S. 729, part 1 entirely coated with fine fabrication by complete 

immersion in a zinc bath in one operation and all excess carefully 

removed. 

 

The finished surfaces shall be clean and uniform. 

 

 

All work in aluminium shall comply with the requirements of the 

standard mentioned above. 

 

All smiting and bending shall be soundly and neatly executed, care 

being taken not to overheat. 

 

All strap bolts and similar work shall be forged neat and clean from the 

anvil. 

 

All welded connections shall be ground to a smooth finish and rates shall 

be deemed to allow for this. 

 

Steel windows shall comply with the requirements of the standard 

mentioned above and shall be fixed in accordance with the 

manufacturer’s instructions. 

 

All mild steel except galvanised shall be cleaned of rust and scale, 

painted one coat red lead priming paint before delivering to site and the 

rates shall include for this. 

PLUMBING AND ENGINEERING INSTALLATIONS 
 

 STANDARDS AND CODES OF PRACTICE 

 

The requirements of the following British Standards and Codes of 

Practice shall be observed:- 

 

 British Standards 

 

 a)  B.S.  416  Cast Iron spigot and socket soil, 

waste and ventilating pipes (sand 

cast and spun) and fittings. 

 

 b)  B.S.  2871 part  Copper and Copper Alloy Tubes 

(for water, gas and sanitation) 

 

 c)  B.S.  864 part  Capillary and compression 

fittings of copper and copper 

alloy. 

 



 

 

85 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

 d)  B.S.  1184  Copper and Copper Alloy 

Traps   

 

 e)  B.S.  4576  Unplasticised P.V.C. rainwater 

goods. 

 

 f)  B.S.  3974  Pipe supports. 

 

 g) B.S.  1494  Fixing accessories for building 

purposes  (gutter bolts, pipe 

brackets) 

 

h)  B.S. 1212 part 1+2  Ball valves (excluding floats) 

 

 i)  B.S. 2456  Floats for ball valves (plastic) for 

cold water. 

 

 k)  B.S. 1125  W.C. flushing cisterns. 

 

l)  B.S. 417 part 1+2  Galvanised mild steel cisterns, 

covers, tanks and cylinders. 

 

 m)  B.S. 2760  Pitch-impregnated fibre pipes and 

fittings. 

 

n)  B.S. 1387  Steel cubes and tubulars. 

 

 o)   B.S. 4514  Unplasticised P.V.C. solid and 

ventilating pipe, fittings and 

accessories. 

 

 p)  B.S. 3505  Unplasticised P.V.C. pipes for 

cold water  services  

 

 q) B.S. 143 and 1256  Malleable cast iron and cast 

copper alloy,screwed pipe 

fittings. 

 

 r)  B.S. 78 part 2 and B.S. 1180  Cast iron spigot and socket pipes 

(vertically cast) and spigot and 

socket fittings. 

 

 s)  B.S. 1010 part 1+2  Draw-off taps and stop valves for 

water  services. 

 

 

Codes of Practice 

 

a)  C.P. 304  Sanitary pipework above ground. 

 

b)  C.P. 310  Water supply 
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 c)  C.P. 305  Sanitary appliances. 

 

 d) NOTE:  01.     The contractor’s attention 

is  

              drawn to Section”Q” of 

the  

              Standard Method of  

              Measurements. 

 

02. The whole of the work shall 

be executed by an approved 

licensed sub-contractor. 

 

 PIPEWORK AND FITTINGS 

 

Black steel and pipework up to 65 mm nominal bore shall be 

manufactured in accordance with B.S. 21.  All fittings shall be of 

malleable iron and manufactured in accordance with B.S. 143. 

 

Pipe joints shall be screwed and socketed and sufficient coupling and 

unions shall be allowed so that fittings can be disconnected without 

cutting the pipe.  Running niples and long screws shall not be 

permitted unless exceptionally approved by the architect. 

 

All black steel pipework - 80 mm nominal bore up to 150 mm nominal 

bore, shall be manufactured to comply in all respects with the 

specifications for 65 mm pipe, except that screwed and bolted flanges 

shall replace union and couplings for the pointing of pipes to valves 

and other items of plant. 

 

All flanges shall comply with the requirements of B.S. 10, to relevant 

classifications contained hereinafter. 

 
 

ELECTRICAL INSTALLATION 

Scope of Works 

This section of the specification relates to the supply, installation, testing and commissioning of the 

complete electrical services within the switchgear building, including: 

 

 1. LV Switchgear 

 2. Lighting 

 3. Small Power 

 

The switchgear building consists of a switchgear room. 

 

A full specification of the electrical equipment proposed by the contractor shall be included in the Bid. 

 

The Employer reserves the right to reject any of the contractor suppliers if he feels the product does not 

meet with the contract specification. 

 

Electrical Services General Description 

The complete electrical installation shall comply with all local standards and rates. 
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Should there be any conflict between local standards and what has been specified the sub-contractor 

should draw it to the attention of the Project Manager. 

 

Lighting 

a. Luminaries shall be fluorescent lamps except for the toilets and outdoor lighting 

(except switchyard and perimeter lighting) where GLS lamps can be utilised. In 

switchgear room: 250 lux is required. In offices 500 lux is required.  

b. All luminaries shall be supplied, installed and tested by the electrical sub-contractor. 

c. All metal work on the luminaries shall be connected to an insulated earth protective 

conductor. 

d. Lighting Control Switches 

e. Outdoor lighting shall be controlled from an automatic photo cell. 

f. Lighting control switches shall be flush pattern with white finished plates. 

g. Grid switches shall have 5 or 10 amp rating, generally where fluorescent discharge 

luminaries are controlled switches have 10 amp rating where as with low energy PL 

lamp, 5 amp switches shall be installed. 

 

Socket Outlets and Accessories 

Reference should be made to the Standards given above for details on the socket outlets and 

accessories. 

 

Socket outlets to be mounted at 300 mm above floor level. 

 

Conduit cast into the building structure shall be of the heavy duty PVC type.  PVC conduits shall not 

be fixed to the surface of the structure. 

 

AC Installation 

The Contractor shall supply and install wiring and insulator for the AC units, 

including final connection to the unit. fire extinguishers and smoke detectors shall 

be fixed as per specialist instruction. 

 

 

 

 4.1.4.6.9 JOINERY 

 

 STANDARD AND CODES OF PRACTICE 

 

The requirements of the following British Standards and codes of 

Practice shall be observed:- 

 

 British Standards 

 

 a)  B.S.  565  Glossary of terms relating to timber and 

woodwork. 

 

 b)  B.S.  4471  Dimensions for softwood 

 

 c)  B.S.  1186 Part 1+2  Quality of timber and workmanship in 

joinery 

 

d)  B.S.  373  Methods of testing small clear specimen 

of timber 

 

e)  B.S.  4512 Methods of test for clear plywood 

 



 

 

88 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

 f) B.S.  1142 part 3  Fibre building board (Insulation board 

softwood) 

 

 g) B.S. 3444  Blockboard and laminated 

board 

 

 h)   B.S.  1445  Plywood manufactured from tropical 

hardwoods 

 

 i) B.S.  3794  Decorative laminated plastic sheets 

 

 j)  B.S.  459 part 2  Flush doors  

 

 k)  B.S.  459 part 3  Fire check flush doors and wood and 

metal frame (1.5 hour and 1 hour types) 

 

 l)  B.S. 1567  Wood door frame and linings 

 

 m) B.S.  584  Wood trims (softwood 

architrave skirtings, quadrants,  

etc) 

 

n)  B.S.  1204 parts 1+2  Synthetic resin adhesive 

(phenolic and type MR-

Moisture amino plastic) for 

wood Resistant Type INT - 

Interior      

 o)  B.S. 1210  Wood screws 

 

p)  B.S.  1494 part 2  Fixing accessories for building 

purposes (bolts, screws, staples, 

etc) 

 

 q)  B.S.  4174  Felt tapping screws and 

metallic drive screws. 

 

 

 

 

 Codes of Practice 

 

 a)  C.P.  201  Timber flooring 

 

 b)  C.P.  201 parts 1+2  Flooring of wood and wood products 

 

 c)  C.P.  151  Doors and windows including frames 

and linings 

 

 d)    NOTE:    The contractor’s attention is drawn to Section “M” of 

the Standard    Method    of    Measurements. 

11.2.0 DEFINITIONS 

 Selected 
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The term “selected” shall be deemed to include keeping the 

material so described clean for staining, polishing, or any 

similar finish. 

 

 Hardwood or the like 

 

The term “hardwood or the like” which is used as a statement 

to which ironmongery is to be fixed, shall be deemed to include 

plywood and other manufactured materials, except when faced 

with metal, laminated plastics or the like. 

 

 MATERIALS 

 

 Terminology  

 

All technical terms shall be as defined in the Glossary of Terms 

used in Timber Standards, KS 02 1976 and, where applicable, 

the British Standard Code of Practice No. 112. 

 

Timber Generally 

 

Timber shall be sound, well conditioned, properly seasoned, 

containing not more than 15% moisture for joinery work or 

18% moisture for carpentry work, and complying with the 

following performance specification:- 

 

 Performance Specifications 

 

These specifications refer to all conifer (soft-wood) and broad 

leaved (hard-wood) species and apply to timber sections 

incorporated in the building after they have had a sufficient 

time to season.  The period required for green timber to season 

fully after installation under cover shall be assumed to be one 

month for each 25 mm thickness. 

 

Unless noted elsewhere, timber shall conform to the listed 

specifications as follows:- 

 

a)  F Grade           Furniture and high class joinery 

 

b)  GJ  Grade           General joinery 

 

c)   S75  Grade  Structural grade having grade stress 

value of 75% of basic stress. 

 

d)  S50 Grade   Structural grade having grade stress 

value of 50% of  basic stress. 

 

e)  C  Grade   A general construction grade for non-

stressed construction. 
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f)  L  Grade   A low grade for low quality 

work. 

 

 

Defects shall not exceed those specified in Tables, 1, 2 & 3 of 

KS 02-17. 

 

 WORKMANSHIP 

 

The timber for joinery shall be as specified in the Export Timber 

Ordinance of 1951 and obtained from an approved sawmill.  All such 

timber shall be Prime Grade and reasonably straight, grained and shall 

be purchased immediately the contract is signed.  It shall be open 

stacked on site for such further seasoning as may be required. 

 

Timber which in the opinion of the architect does not satisfy the 

specification in character or condition or is not suitable for the 

requirements of the work because of the blemishes it contains shall not 

be used. 

 

The following timber shall be used:- 

 

a) Podocarpus 

 

b) Mvule 

 

c)  Cedar  

 

d)   Elgon Olive 

 

a) Elgon Teak 

 

b) Camphor 

 

c) Mahogany 

 

d) Meru Oak 

 

e) Pamba Coffee 

 

f) Nkalati  

 

 

 

All timber shall be wrot by machine dressings.  Non-exposed faces and 

machine marks shall be removed with hand plane and sanded out, 

unless otherwise specified. 

 

The dimensions and thickness stated in the Bills of Quantities are the 

finished sizes (unless otherwise stated) and the contractor will allow 

for all necessary waste. 
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The joinery shall be worked strictly in accordance with drawings, and 

is to be framed up and put together as soon as possible and stored in 

the drying room, for as long as possible before being wedged up.  All 

joints and angles are to be glued and where necessary cross tongued 

with hardwood tongues and surfaces finished clean and smooth, with 

machine marks sand-papered out before fixing. 

 

Should any of the joinery work shrink, warp, wind or deflect unduly 

before the end of the maintenance period of the contract, the work is to 

be taken down and rectified at the contractor’s sole expense. 

 

Tolerance in thickness shall conform with the following extracts from 

the Government of Kenya Grading Rules:- 

 

 

 Hardwood Grading: (First and Second Grades):- 

 

a) 1.6 mm over size on pieces up to 25 mm in thickness 

 

b) 3 mm oversize on pieces over 25 mm and up to 51 mm in 

thickness 

 

c) 6 mm over size on pieces over 51 mm in thickness; undersize 

will not be permitted. 

 

d) Softwood Grading:  Appearance Grades (First and Second 

Grades); undersize will not be allowed. 

 

e) Oversize: All timber to be sawn oversize b 1.6 mm per 25 mm 

of thickness and width.  Not more than 3 mm in thickness and 

not more than 6 mm in width. 

 

Seasoning of timber shall be to moisture content of not more than 15%. 

 

Pressure impregnation treatment shall be as for “Carpentry”. 

 

Where joinery is described as screwed, this is deemed to include 

sinking the head of the screw and pellating with similar timber, and to 

grain in with the finished joinery. 

 

All hardwood joinery shall be finished for oil paint/varnish, unless 

otherwise stated. 

 

The rates shall be deemed to allow for all nails and screws and fixing, 

all labour, cuttings, notching, halving, morticing, tenoning and wedges 

except where otherwise provided. 

 

All work described as plugged shall be fixed with screws to plugs 

formed by drilling concrete walls, etc., with the proper tool of suitable 

size at 750 mm spacing and filling the holes completely with 

“philplug” rawl plastic or rawl plugs in accordance with the 

manufacturer’s instructions.  Alternatively and where so agreed by the 
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architect, hardwood dovetailed fixing slips in preservative and cut and 

primed or bedded in cement mortar (1:3) may be used. 

 

The rates are to allow for all surfaces of joinery where in contact with 

walling or plaster, or where otherwise unexpected being treated before 

fixing with two coats of approved wood preservative. 

 

Laminated plastic sheeting shall be “formica” manufactured by M/s 

Thomas de la Rue and Co. or equal and approved, 1.6 mm thick and 

accurately fixed with approved type water-proof impact adhesive and 

in the colours selected by the architect. 

 

Blockboard shall comply with the standard as mentioned above. 

 

Plywood shall comply with the standard as mentioned above and faced 

both sides unless otherwise stated. 

 

Fibreboard shall be 12.7 “Celotex” or other equal approved softboard. 

 

All joinery work shall be accurately set out and framed together soon 

after commencement of the building as is practicable but not to be 

wedged up or glued until the building is ready for fixing the same.  

Any portions that warp, wind or dent shall be removed and new ones 

fixed in their place together with other work which may be affected 

thereby all at the contractor’s expense. 

 

All work shall be properly morticed, tennoned, housed, shouldered, 

dovetailed, notched, primed, bradded, etc. as directed and to the 

satisfaction of the architect and all glued up with the best quality glue. 

 

Joints in joinery shall be as specified or detailed, and so designed and 

secured as to resist or compensate for any stresses to which they may 

be subjected.  All nail strings, etc. are to be punched and puttied.  

Loose joints are to be where provisions for shrinkage is necessary; 

glued joints where shrinkage need not be considered and where 

conditions may be damp must be of the resin type.  For non-load-

bearing joints or where dry conditions may be guaranteed resin or 

organic glues may be used.  All exposed surfaces for joinery shall be 

wrot and all arises “cased off” by planning and sand papered to an 

approved finish suitable to the specified treatment. 

 

3 mm reduction of specified sizes will be allowed to each wrot face 

except in members 25 mm thick or less or where, described as finished 

sizes in which case joinery shall hold up the full dimensions. 

 

In fixing all beads, fillets and small members shall be fixed with round 

or oval brads or nails well punched in and stopped.  All large members 

shall be fixed with screws.  Brass screws shall be used for fixing of all 

hardwoods, to the heads in and pellated over with wood pellets to 

match the gain. 
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Rates shall include for bedding frames, cills, etc in mortar or dressing 

surfaces of walls, etc in lieu. 

 

Round wood plugs shall not be used, and screws or plugs shall be 

spaced at 750 mm centres. 

 

All fixed joinery which in the opinion of the architect is liable to 

become bruised or damaged in any way shall be completely cased and 

protected by the contractor at his own expense until completion of 

works. 

 

Bottom edges of doors shall be painted or polished with two coats of 

approved primer before fixing. 

 

PARTICULAR SPECIFICATIONS 

 

Chipboard 

 

Chipboard shall comply with B.S. 5669. 

 

Blockboard 

 

Blockboard shall be approved imported or local manufacture 

complying in all aspects with B.S.1142 of the thickness 

specified and softwood faced both sides unless otherwise 

described.  Samples of blockboard veneered with hardwood as 

specified, shall be submitted to the Architect for his approval 

before any orders are placed. 

 

Fibreboard 

 

Fibreboard shall be “Celotex”, or other equal and approved 

make, 12mm thick and complying in all aspects with the 

requirements of B.S. 1142. 

 

Hardboard 

 

Hardboard shall be tempered and of approved manufacture, in 

accordance with B.S.1142, suitable for painting, prepared and 

fixed in accordance with the makers’ instructions. 

 

Medium Density Fibreboard (MDF) 

 

MDF shall be used wherever possible in place of blockboard or 

chipboard. The MDF used shall be to the thickness specified, 

shall be flat, smooth, straight, without any imperfections, 

surface distortion, broken or chipped edges.  MDF used in 

damp locations (i.e. toilets) shall be moisture resistant MDF. 

 

Laminated Plastic Sheeting 
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Laminated plastic sheeting shall be 1.5mm “Formica” or other 

approved sheeting complying with B.S.3794 Class 1, in colours 

to be selected by the Architect. 

 

Prior to fixing laminated sheeting, the Contractor shall obtain 

the Architect’s written approval to a sample. 

 

Pressure Impregnated Treatment 

 

All timber so described is to be vacuum pressure impregnated 

with “Celcure A” preservative to a dry salt nett retention of 

10.5 kg “Celcure A” per cubic metre of timber and stacked 

until the moisture content returns to 18% or 15% as above 

described.  Timber to be treated shall be machined to finished 

sections and cut to component lengths before impregnation.  

Cut ends, notchings, borings and faces of timber sawn after 

treatment are to be swabbed literally on cross cut ends with 

“Walmanol” end grain preservative, allowed to dry, and then 

applied in a similar manner a second time. 

 
 

 

 

SANITARY APPLIANCES 

 

All sanitary appliances supplied and installed as part of the sub-

contract works shall comply with the general requirements of B.S. 

Code of Practice 305 and the particular requirements of the latest 

applicable B.S. Specifications. 

 

Plastic Pipes 

 

P.V.C. pipe work and fittings for the use above ground in 

connection with internal building services shall be in the 

Terrain soil, waste and ventilation system to B.S. 4514 in 

modified PVC.  The sub-contractor is referred to Product 

Catalogues in respect of Terrain Plastics Systems for the 

Building Industry before and after submission of tenders as no 

claims for want of knowledge will be entertained. 
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SECTION IX - BILL OF QUANTITIES 

 

Notes for preparing Bills of Quantities 

1.0 The objectives of the Bills of Quantities are; 

(a) To provide sufficient information on the quantities of Works to be performed to 

enable tenders to be prepared efficiently and accurately; and 

(b)  When a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities 

in sufficient detail to distinguish between the different classes of Works, or between 

Works of the same nature carried out in different locations or in other circumstances 

which may give rise to different considerations of cost. Consistent with these 

requirements, the layout and content of the Bill of Quantities should be as simple and 

brief as possible. 

2.0 The Bills of Quantities should be divided generally into the following sections: 

(a)  Preliminaries. 

The preliminaries should indicate the inclusiveness of the unit prices, and should state 

the methods of measurement which have been adopted in the preparation of the Bill of 

Quantities and which are to be used for the measurement of any part of the Works. 

The number of preliminary items to be priced by the tenderer should be limited to 

tangible items such as site office and other temporary works, otherwise items such as 

security for the Works which are primarily part of the Contractor’s obligations should 

be included in the Contractor’s rates. 

(b)  Work Items 

(i) The items in the Bills of Quantities should be grouped into sections to distinguish 

between those parts of the Works which by nature, location, access, timing, or any 

other special characteristics may give rise to different methods of construction, or 

phasing of the Works, or considerations of cost. General items common to all parts of 

the Works may be grouped as a separate section in the Bill of Quantities. 
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(ii) Quantities should be computed net from the Drawings, unless directed otherwise 

in the Contract, and no allowance should be made for bulking, shrinkage or waste. 

Quantities should be rounded up or down where appropriate. 

(iii) The following units of measurement and abbreviations are recommended for use. 

Unit Abbreviation Unit Abbreviation 

cubic meter  

hectare  

hour  

kilogram  

lump sum  

meter  

metric ton (1,000 

kg)  

M3 or cu m  

ha  

h  

kg  

sum  

m  

t  

millimeter  

month  

number  

square meter  

square millimeter  

week  

mm  

mon 

nr  

m2 or sq m  

mm2 or sq mm  

wk 

 

(iv) The commencing surface should be identified in the description of each item for 

Work involving excavation, boring or drilling, for which the commencing surface is 

not also the original surface. The excavated surface should be identified in the 

description of each item for Work involving excavation for which the excavated 

surface is not also the final surface. The depths of Work should be measured from the 

commencing surface to the excavated surface, as defined. 

(c) Day work Schedule 

A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high. To facilitate 

checking by the Employer of the realism of rates quoted by the tenderers, the 

Daywork Schedule should normally comprise: 

(i) a list of the various classes of labour, and materials for which basic 

Daywork rates or prices are to be inserted by the tenderer,together with a 

statement of the conditions under which the Contractor will be paid for Work 

executed on a Daywork basis; and 

(ii) a percentage to be entered by the tenderer against each basic Daywork 

Subtotal amount for labour, materials and plant representing the Contractor’s 

profit, overheads, supervision and other charges. 
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(d) Provisional Quantities and Sums 

(i) Provision for quantity contingencies in any particular item or class of Work with a 

high expectation of quantity overrun should be made by entering specific “Provisional 

Quantities” or “Provisional Items” in the Bill of Quantities, and not by increasing the 

quantities for that item or class of Work beyond those of the Work normally expected 

to be required. To the extent not covered above, a general provision for physical 

contingencies (quantity overruns) should be made by including a “Provisional Sum” 

in the Summary of the Bill of Quantities. Similarly, a contingency allowance for 

possible price increases should be provided as a“Provisional Sum” in the Summary of 

the Bill of Quantities. The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals 

as the future need arises. 

(ii) Provisional sums to cover specialized works normally carried out by Nominated 

Sub Contractors should be avoided and instead Bills of Quantities of the specialised 

Works should be included as a section of the main Bills of Quantities to be priced by 

the Main Contractor. The Main Contractor should be required to indicate the name (s) 

of the specialised firms he proposes to engage to carry out the specialized Works as 

his approved domestic sub-contractors. Only provisional sums to cover specialized 

Works by statutory authorities should be included in the Bills of Quantities. 

(e) Summary 

The Summary should contain a tabulation of the separate parts of the Bills of 

Quantities carried forward, with provisional sums for Daywork, for physical 

(quantity) contingencies, and for price contingencies (upward price adjustment) where 

applicable. 

The bill of quantities is as given; 
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SECTION VIII -DRAWINGS 

 

 

The following drawings will form part of this tender 

 

 

a) Malindi 33/11 kv General arrangement layout 

b) Control Room drawings including 

 Foundation layout 

 RCC-Roof slab detail, beams and columns 

 Section and elevation 

c) Civil works details on Road,IBD 

d) Masonry retaining wall detail 

e) Septic tank  

f) Oil sump 

g) Chain link fence  

h) Manholes ,culvert and headwall 
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SECTION X- EVALUATION CRITERIA 
 

Evaluation of duly submitted tenders will be conducted along the following stages: -  

 

6.1  Part 1 - Preliminary Evaluation Under Paragraph 3.28 of the ITT. These 

are mandatory requirements. This shall include confirmation of the following:- 

 

6.1.1  Submission of Tender Security - Checking its validity, whether it is Original; 

whether it is issued by a local bank; whether it is sufficient; whether it is 

strictly in the format required in accordance with the sample Tender Security 

Form(s).    

6.1.2 Submission of Declaration Form(s) duly completed and signed. 

6.1.3 Submission and considering Tender Form, duly completed and signed. 

6.1.4 Submission and considering the following:-  

6.1.4.1 For Local Tenderers 

a)  Company or Firm’s Registration Certificate  

b)  PIN Certificate. 

c) Valid Tax Compliance Certificate.   

6.1.5 That the Tender is valid for the period required. 

6.1.6   Site visit form signed and stamped by authorized staff.  

6.1.7 Valid certificate of registration with N.C.A (Class 1-4 and above) 

6.1.8 Submission and considering the Confidential Business Questionnaire:- 

a) Is fully filled and signed. –No blanks 

b) That details correspond to the related information in the bid. 

c) That the Tenderer is not ineligible as per paragraph 3.2 of the ITT. 

6.1.9 Record of unsatisfactory or default in performance obligations in any contract 

shall be considered. This shall include any Tenderer with unresolved case(s) 

in its performance obligations for more than two (2) months in any contract. 

Or any delayed awarded or pending works with client without written request 

for extension, and /or any 2 current projects not past 50% completion. 

6.1.11 notwithstanding the above, considering any outstanding orders where 

applicable and the production capacity indicated by the tenderer. 

 

Tenders will proceed to the Technical Evaluation Stage only if they qualify in 

compliance with Part 1 above, Preliminary Evaluation under Paragraph 3.28. 
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6.2  Part II – Technical Evaluation and Comparison of Tenders Under 

Paragraph 3.30 of the ITT. These are mandatory requirements. 

 

6.2.1  Table 1: Mandatory Technical Requirements (against Tender Requirements 

and Technical Specifications). Verification and consideration of the following:- 

 Criteria  KPLC Requirement 

 

1 

Proposed 

construction period 

Proposed construction period for the project accompanied by 

a proposed Works Program Gannt Chart and method 

statement 

2 Building and Civil 

Engineering 

Registration with NCA  (Category 1-4) both Civil and 

building  

3 Safety officer Details ,qualification, availability and competency levels of 

safety officer for the project including safety officer 

undertaking on availability, period of engagement etc 

 

 

6.2.2  Detailed Evaluation 

6.2.1 Tenderer shall be expected to indicate full compliance to Confirmation 

of compliance of previous contract(s) in accordance with its/ their 

terms and conditions where applicable. 

 

6.2.3  Further tender requirements based on a scoring criterion. 

6.2.3.1 The total marks are 100%. The pass mark is 75 %. Only those bidders 

who obtain the mandatory cut off point shall be considered for further 

evaluation. 
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NO. EVALUATION ATTRIBUTE 

 

WEIGHTING % 

6.2.1 Experience as main contractor in the construction of at 

least 5 years.  

a. Above  5 years– 5 marks 

b. Five years – 3marks  

c.  Less than five years but not below I year  - 

2marks 

d. Extra marks for 2yrs experience in substation 

works-5marks  

e. Evidence of drainage and water projects-

5marks 

 

 

 

15 

6.2.2 A statement of work methods ((Methodology). Include 

Gantt Chart and brief description. marks for each concept 

on safety, method, execution, material testing and day 

works units.5extra marks for sequence and matching with 

BOQ 

20 

6.2.3 Qualified Technical staff in the company relevant to the 

building construction industry who will actively be 

involved in the proposed project. Provide 

employment/appointment letters, contracts of the key 

personnel including length of service and termination 

date,CV, Academic and professional certificates and 

evidence of registration with relevant professional bodies 

and Telephone contacts. 

i) Building or civil or Engineer or Quantity surveyor --- 5 

marks 

ii) Diploma in Building or civil or Quantity surveyor……2 

marks 

iii)project manager with degree-5marks;diploma 2 marks 

Note: Bidders can only qualify in i or ii and iii to get 

maximum 10 marks. 

 

 

 

 

 

10 

6.2.4 Quality assurance policy, philosophy, certification in ISO 

standards OHS/QMS/membership in regulatory bodies. 

5 

6.2.5 Numbers of years of gainful employment of key staff 

1. Project Manager 

i. 5 years and above 5 years – 3marks 

ii. Less than 5 years – 1 marks 

2. Project Engineer –  

i. 5 years and above 5 years – 3marks 

ii. Less than 5 years – 1 marks 

15 



 

 

102 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

 

3 General Foreman – 

i. 5 years and above 3 years – 3 marks 

ii. Less than 5 years – 1 marks 

4 Safety officer 

i  5 years and above– 6 marks 

ii Less than 5 years – 1 marks 

 

Employment records  including length of service 

6.2.6 The Tenderer’s undertaking that the key site management 

and technical personnel will be available for the contract. 

full marks for  employee commitment 

10 

6.2.7 Accomplishments: (previous & current projects) Details 

of building projects undertaken successfully within the 

last 5 years with evidenced of 3 by letters of reference 

from clients, certificates of occupation and completion 

certificates for the respective projects. (For a project to 

qualify it must be at least 70% complete. For Projects that 

are not completed, letters of reference from respective 

Architects and Clients must be provided. 

Above 5 projects ------------- 5 marks 

Two to five  projects ------------------3 Marks     

1 project -------1 marks (5marks extra for 2 similar 

projects done) 

10 

 

 

 

 

 

 

 

6.2.8 Tools and equipment. Provide list and type of relevant 

building construction tools and equipment including 

evidence of ownership,purchase,lease etc  

 Heavy earthmoving 

machinery,dozers, JCB, 

cranes…..3marks 

 Mixers vibrator, slip 

forms,scarfolds and 

trappers….3marks 

 Haul vehicles, damp 

trucks,tippers,wheel 

loaders…..3marks 

 Hand tools-drills, masonary tools 

,welding machines ,the odolites, 

dumpy or total station etc……2 

marks 

 Drainage equipment-Submersible 

and suction pumps with Total Head 

30m,water browser-3marks 

 

15 
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1 marks for listing only in each category,1extra mark for 

machine operators 

 TOTAL 100 

 

 

Tenderers will be invited for Financial opening of their tenders and proceed to 

Financial Evaluation stage only if they qualify in compliance with Parts I and II i.e. 

Preliminary and Technical stages. 

 

6.3  Part III – Financial Evaluation Criteria Under Paragraph 3.31 of the 

ITT. These are mandatory requirements.  

 

6.3.1 This will include the following: - 

a)  Confirmation of the authenticity of the submitted Tender Security. 

b) Confirmation of and considering Price Schedule duly completed and 

signed. 

c)  Checking that the Tenderer has quoted prices based on all costs 

including duties and taxes 

d)*  Checking submission of audited financial statements required which 

must be those that are reported within fifteen (15) calendar months of 

the date of the tender document.  

e)  Conducting a financial comparison, including conversion of tender 

currencies into one common currency,  

f)  Correction of arithmetical errors,  

g) Taking into account the cost of any deviation(s) from the tender 

requirements, 

h)  Ascertaining the financial capability through Last Financial Year’s 

audited financial statements. The statements will provide details for 

determining the liquidity and solvency status of the bidders. The 

applicable and acceptable ratios are as follows; 

a)  The acceptable ratios to KPLC are as follows:-   

(i.)  Current ratios i.e. current assets: current liabilities 

should meet the threshold of at least 0.5:1 

ii)  Solvency ratios i.e. Debt to Assets Ratio. Should meet 

the threshold of at least 1:0.5 

iii)  Turnover in the Last Financial Year i.e. twelve months 

of at least 75% of the total tender value. 

b) The Tenderer should have at least 20% of the total tender value 

in cash assets in the Balance Sheet provided as part of the 

audited financial statements.  

c)* For companies or firms that are registered or incorporated 

within the last one calendar year of the Date of the Tender 

Document, they will not be evaluated on (a) and (b) above, but 
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will instead be evaluated on the basis of having at least a spot 

balance of 20% of the total tender value evident from the 

certified bank statements provided. 

i)  Considering information submitted in the Confidential Business 

Questionnaire against other information in the bid including:-  

a) Declared maximum value of business 

b)  Shareholding and citizenship for preferences where applicable. 

 

6.3.2  Confirming the following: -  

6.3.2.1 that the contractor execution and completion Schedule meets KPLC’s 

requirements. 

6.3.2.2 that the contractor offered Terms of Payment meets KPLC’s 

requirements.  

 

6.4 Bidders are also required to note the revision of the clause 6.4 where the 

lowest evaluated bidder shall be determined by the weighted formula as 

indicated below:- 

 

The evaluation of the responsive bids will take into account technical factors, 

in addition to cost factors.  Weighted Bid Score (B) will be calculated for each 

responsive bid using the following formula, which permits a comprehensive 

assessment of the bid price and the technical merits of each bid: 

 

 X
T

T
X

C

C
B

high

low
 1    

 
 

where: 

 

  C = Evaluated Bid Price 

  C low      = the lowest of all Evaluated Bid Prices among 

responsive bids 

   T = the total Technical Score awarded to the bid 

   Thigh = the Technical Score achieved by the bid that was 

scored       highest among all responsive bids 

   X = weight for the Price is 0.25 

 

 
                                                                           Where, D is an absolute value given by: 

                                                  D=/
           

    
/ 

                                                                                   Where: 

                                                       D=Bidder’s deviation from Engineers Estimate 

                                                           = Contractor/Bidders bid amount 

                                                                      = Engineers Estimate 

 

*NOTES: - 

1.  For purposes of evaluation, the exchange rate to be used for currency 

conversion shall be the selling exchange rate ruling on the date of tender 

closing provided by the Central Bank of Kenya. (Visit the Central Bank of 

Kenya website).  
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2.  Total tender value means the Tenderer’s total tender price inclusive of Value 

Added Tax (V.A.T) for the services it offers to provide.   

 

3.  For companies or firms that are registered or incorporated within the last one 

calendar year of the Date of the Tender Document, they should submit 

certified copies of bank statements covering a period of at least six months 

prior to the date of the tender document. The copies should be certified by the 

Bank issuing the statements. The certification should be original. 

 

4.  The spot balance of 20% required will be that which is seen in the certified 

bank statements at least in any day of the month of the Date of the Tender 

Document. 
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SECTION XI - STANDARD FORMS 

 

 

(i) Form of Tender  

(ii) Confidential Business Questionnaire 

(iii) Tender Security Form (Bank Guarantee) 

(iv) Tender Security Form (Letter of Credit) 

(v) Tender Security Form (Sacco Society, Micro Finance, Enterprise Fund) 

 

(vi) Tender Securing Declaration Form 

(vii) Declaration Form 

(viii) Letter of notification of award 

(ix) Letter of notification of regret 

(x) Contract Agreement Form 

(xi) Performance Security Form (Bank Guarantee) 

(xii) Performance Security Form (LC) 

(xiii) Letter of Acceptance 

(xiv) Qualification Information 

(xv) Site Visit Form 
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(i) - TENDER FORM 

 

Date:…………………… 

Tender No………………   

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

Ladies and Gentlemen, 

 

1.  Having read, examined and understood the Tender Document including all 

Addenda, the receipt of which is hereby duly acknowledged, we, the undersigned 

Tenderer, offer construction services of (the latter two where applicable) 

………………………………………. (insert goods description) in accordance and 

conformity with the said tender document for the sum of ……………….(total 

tender amount inclusive of all taxes in words and figures) or such sums as may be 

ascertained in accordance with the Price Schedule attached herewith and made 

part of this Tender. 

 

2.  We undertake, if our Tender is accepted, to deliver, install and commission the 

goods in accordance with the delivery schedule specified in the Schedule of 

Requirements. 

 

3.  If our Tender is accepted, we will obtain the performance security of a licensed 

commercial bank in Kenya in a sum equivalent to ten percent (10%) of the 

contract price for the due performance of the contract, in the form(s) prescribed by 

The Kenya Power & Lighting Company Limited. 

 

4.* We agree to abide by this Tender for a period of………..…days (Tenderer 

please indicate validity of your tender) from the date fixed for tender opening as 

per the Tender Document, and it shall remain binding upon us and may be 

accepted at any time before the expiration of that period. 

 

5.  This Tender, together with your written acceptance thereof and your notification 

of award, shall not constitute a contract, between us. The contract shall be formed 

between us when both parties duly sign the written contract. 

 

 

6.  We understand that you are not bound to accept any Tender you may receive. 
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Yours sincerely, 

 

 

_____________________ 

Name of Tenderer 

 

 

___________________________________ 

Signature of duly authorised person signing the Tender 

 

 

__________________________________ 

Name and Capacity of duly authorised person signing the Tender 

 

 

__________________________________ 

Stamp or Seal of Tenderer   

 

 

 

*NOTES: 

 

1.  KPLC requires a validity period of at least ninety (120) days. 

2. This form must be duly completed, signed, stamped and/or sealed. 
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(ii) – CONFIDENTIAL BUSINESS QUESTIONNAIRE FORM 

 

All Tenderers are requested to give the particulars indicated in Part 1 and either Part 2 

(a), 2 (b) or 2 (c) whichever applies to your type of business. Youth, Persons with 

disabilities and Women shall in addition complete part 2(d). Tenderers are advised 

that it is a serious offence to give false information on this form. 

 

Part 1 – General 

Business Name………………………………………………………………… 

 

Location of business premises………………………………………………… 

 

Plot No. ……………………Street/ Road ……………………………….. 

 

Postal Address ………………………….. Postal Code ……………………. 

 

Tel No………………………………..  

 

Facsimile..……………………………….. 

 

Mobile and CDMA No………………………. 

 

E-mail:………………………………………………… 

 

Nature of your business ……………………………………………………….. 

Registration Certificate No.…………………………………………………… 

 

Maximum value of business which you can handle at any time KSh………….. 

 

Name of your Bankers …………………………..Branch… ……………… 

 

*Names of Tenderer’s contact person(s) …………………………. 

 

Designation/ capacity of the Tenderer’s contact person(s) ……………………………… 

 

Address, Tel, Fax and E-mail of the Tenderer’s contact person(s) ……………….  

……………………………………………………………………………………... 

 …………………………………………………………………………………… 
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Part 2 (a) Sole Proprietor 

Your name in full …………………………………………………………………. 

Nationality ………………………Country of origin ………………………….. 

 

 

 

Part 2 (b) Partnership 

Give details of partners as follows: - 

Names                        Nationality                          Shares (%) 

1.……………………………………………………………………….… 

2.……………………………………………………………………….… 

3….…………………………………………….………………………… 

4.…………………………………………………………………………. 

5………………………………………………….………………………. 

 

Part 2 (c) Registered Company 

Private or Public ………………………………………………………… 

State the nominal and issued capital of company- 

*Nominal in KSh. ………………………………………. 

*Total Issued KSh. …………………………………. 

 

Give details of all directors as follows 

Name                        Nationality                              Shares (%) 

1………………………………………………….………………………. 

 

2……………………………………………………….…………………. 

 

3………………………………………………………………………….. 

 

4………………………………………………………………………….. 

 

5………………………………………………………………………….. 

 

5………………………………………………….………………………….…. 

 

Name of duly authorized person to sign for and on behalf of the Tenderer 

..……………………….. 

 

Capacity of the duly authorized person……………………………………  

 

Signature of the duly authorized person……………………………..  
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*NOTES TO THE TENDERERS ON THE QUESTIONNAIRE  

 

1.  The address and contact person of the Tenderer provided above shall at all 

times be used for purposes of this tender. 

 

2.  The details on this Form are essential and compulsory for all 

Tenderers.Failure to provide all the information requested shall lead to 

the Tenderer’s disqualification. 

 

3.  For foreign Tenderers please give the details of nominal and issued share 

capital in the currency of the country of origin of the Tenderer.  

 

*NOTES TO THE TENDERERS ON THE QUESTIONNAIRE  
 

 

1. The address and contact person of the Tenderer provided above shall at all times be 

used for purposes of this tender.  

2. The details on this Form are essential and compulsory for all Tenderers. Failure to 

provide all the information requested shall lead to the Tenderer’s disqualification. 

 

 

 

 

 

 

 

 

 

 

  



 

 

112 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

(iii) - TENDER SECURITY FORM – (BANK GUARANTEE) 

 

(To Be Submitted On Bank’s Letterhead)      Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS ……………………………………… (name ofthe Tenderer) 

(hereinafter called “the Tenderer”) has submitted its Tender dated ……… for the 

supply, installation and commissioning of………………………… (please insert 

KPLC tender no. and name) (hereinafter called “the Tender”);  

 

KNOW ALL PEOPLE by these presents that 

WE………………………………….of  …………………………….having our 

registered office at…………………….(hereinafter called “the Bank”), are bound 

unto The Kenya Power and Lighting Company Limited (hereinafter called “KPLC” 

which expression shall where the context so admits include its successors-in-title and 

assigns) in the sum of …………………………………. for which payment well and 

truly to be made to the said KPLC, the Bank binds itself, its successors, and assignees 

by these presents. 

 

We undertake to pay you, upon your first written demand declaring the Tenderer to be 

in breach of the tender requirements and without cavil or argument, the entire sum of 

this guarantee being …………………….. (amount of guarantee) as aforesaid, without 

you needing to prove or to show grounds or reasons for your demand or the sum 

specified therein. 

 

This tender guarantee will remain in force up to and including thirty (30) days after 

the period of tender validity, and any demand in respect thereof should reach the Bank 

not later than the date below. 

 

This guarantee is valid until the …..…day of………………………20…… 

 

EITHER 

 

SEALED with the    ) 

COMMON SEAL   )  

 

of the said BANK    ) _______________________________ 
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this ……………………day   ) BANK SEAL  

of ………………………20…. ) 

     ) 

in the presence of :-   ) 

     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________             )                     

 

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

theBANK  

 

_____________________ 

Name(s) and Capacity (ies) of duly authorised representative(s)/ attorney(s) of the 

Bank  

 

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

 

NOTES TO TENDERERS AND BANKS  

 

1.  Please note that no material additions, deletions or alterations regarding the 

contents of this Form shall be made to the Tender Security to be furnished by 

the Tenderer. If any are made, the Tender Security shall not be accepted and 

shall be rejected by KPLC. For the avoidance of doubt, such rejection will be 

treated as non-submission of the Tender Security where such Security is 

required in the tender.  

 

2.  It is the responsibility of the Tenderer to sensitize its issuing bank on the need 

to respond directly and expeditiously to queries from KPLC. The period for 

response shall not exceed three (3) days from the date of KPLC’s query. 

Should there be no conclusive response by the Bank within this period, such 

Tenderer’s Tender Security shall be deemed as invalid and the bid rejected.  
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3.  The issuing bank should address its response or communication regarding 

the bond to KPLC at the following e-mail address – “guarantees@ 

kplc.co.ke”    

 

4. The Tender validity period is one twenty (120) days as set out in the Invitation 

to Tender (at Section I of the Tender document) or as otherwise may be 

extended by KPLC. Therefore the Tender Security must at all times be valid 

for at least 30 days beyond the tender validity period. 
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(iv) - TENDER SECURITY – (LETTERS OF CREDIT) 

 

The Mandatory Conditions to be included in the Letters are in two parts, A and B.   

 

Part A 

 

Form of Documentary credit - “Irrevocable Standby” 

 

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION) 

ICC Publication No. 600. 

 

Place of expiry - At the counters of the advising bank. 

 

The SBLC should be available – “By Payment” 

 

Drafts should be payable at - “SIGHT” 

 

Documents required -  

1.  Beneficiary’s signed and dated statement demanding for payment under the letter 

of credit no………………………….. (Insert LC 

No.)as……………………….(Name of applicant) (hereinafter called the 

“Tenderer”) indicating that the “Tenderer” has defaulted in the obligations of the 

Tenderer as stated by the Beneficiary. 

 

2.  The Original Letter of Credit and all amendments, if any. 

 

Additional Conditions  - 

1. All charges levied by any bank that is party to this documentary credit are for the 

account of the applicant. 

 

2.  There should be no conditions requiring compliance with the specific regulations 

or a particular country’s Law and regulations. 

 

Charges - All bank charges are for the account of the applicant. 

 

*Confirmation instructions – (See notes below) 

 

Part B 

The proceeds of these Letters are payable to KPLC -  

a)  if the Tenderer withdraws its Tender after the deadline for submitting Tenders 

but before the expiry of the period during which the Tenders must remain 

valid. 

b)  if the Tenderer rejects a correction of an arithmetic error  

c)  if the Tenderer fails to enter into a written contract in accordance with the 

Tender Document 

d)  if the successful Tenderer fails to furnish the performance security in 

accordance with the Tender Document.  
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e)  if the Tenderer fails to extend the validity of the tender security where KPLC 

has extended the tender validity period in accordance with the Tender 

Document.  

 

 

NOTES TO TENDERERS AND BANKS. 

 

1.  Please note that should the Tender Security (LC) omit any of the above 

conditions the LC shall not be accepted and shall be rejected by KPLC. For 

the avoidance of doubt, such rejection will be treated as non-submission of the 

LC where such LC is required in the Tender. 

 

2.  It is the responsibility of the Tenderer to sensitize its issuing bank on the need 

to respond directly and expeditiously to any queries from KPLC. The period 

for response shall not exceed three (3) days from the date of KPLC’s query. 

Should there be no conclusive response by the Bank within this period, such 

Tenderer’s Tender Security shall be deemed as invalid and the bid rejected. 

 

3.  The issuing bank should address its response or communication regarding 

the bond to KPLC at the following e-mail address – “guarantees@ 

kplc.co.ke”   

 

4. The Tender validity period is ninety (120) days as set out in the Invitation to 

Tender (at Section I of the Tender document) or as otherwise may be extended 

by KPLC. Therefore the Tender Security must at all times be valid for at least 

30 days beyond the tender validity period. 

 

5. All Guarantees issued by foreign banks must be confirmed by a local bank in 

Kenya. 
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(v) - TENDER SECURITY FORM (SACCO SOCIETY, DEPOSIT TAKING 

MICRO FINANCE INSTITUTIONS, WOMEN ENTERPRISE FUND & 

YOUTH ENTERPRISE FUND) 

 

(To Be Submitted On Institutions Letterhead)    

 Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS…………………………(hereinafter called “the Tenderer”) has 

undertaken, in pursuance of your Tender Number………………..(reference number 

of the Tender) and its Tender dated ………………(insert Tenderer’s date of Tender 

taken from the Tender Form) to supply ……………(description of the Goods) 

(hereinafter called “the Contract);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Tenderer 

shall furnish you with an Institution’s guarantee by an acceptable Institution for the 

sum specified therein as security for compliance of the Tenderer’s performance 

obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Tenderer a Guarantee;  

 

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to 

you, on behalf of the Tenderer, up to a total of……………………. (amount ofthe 

guarantee in words and figures) and we undertake to pay you, upon your first written 

demand declaring the Tenderer to be in default under the Contract and without cavil 

or argument, any sum or sums within the limits of 

………………………………………... 

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds 

or reasons for your demand or the sum specified therein. 

 

This guarantee is valid until the …………day of……………….…..…20…. 

 

EITHER 

SEALED with the    ) 

COMMON SEAL   )  

of the said INSTITUTION  ) 
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) 

 

this ……………………day   ) _____________________________ 

     )   INSTITUTION SEAL  

of ………………………20…. )  

in the presence of :-   ) 

     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________            )                     

 

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

theINSTITUTION 

 

_____________________ 

Name(s) and Capacity(ies) of duly authorised representative(s)/ attorney(s) of the 

Institution. 

 

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

 

NOTES TO SUPPLIERS AND INSTITUTIONS 

 

1.  Please note that no material additions, deletions or alterations regarding the 

contents of this Form shall be made to the Tender Security to be furnished by 

the Tenderer. If any are made, the Tender Security shall not be accepted and 

shall be rejected by KPLC. For the avoidance of doubt, such rejection will be 

treated as non-submission of the Tender Security where such Security is 

required in the tender.  

 

2.  It is the responsibility of the Tenderer to sensitize its issuing institution on the 

need to respond directly and expeditiously to queries from KPLC. The period 

for response shall not exceed three (3) days from the date of KPLC’s query. 

Should there be no conclusive response by the institution within this period, 

such Tenderer’s Tender Security shall be deemed as invalid and the bid 

rejected.  
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3. The issuing institution should address its response or communication 

regarding the Tender Security to KPLC at the following e-mail address – 

“guarantees@ kplc.co.ke”    

 

4. The Tender validity period is one twenty (120) days as set out in the Invitation 

to Tender (at Section I of the Tender document) or as otherwise may be 

extended by KPLC. Therefore the Tender Security must at all times be valid 

for at least 30 days beyond the tender validity period.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

120 

PROVISION OF CIVIL & BUILDING WORKS AT MALINDI 33/11KV SUBSTATION 
 

 

(vi) - DECLARATION FORM 

Date     

To: 

The Kenya Power& Lighting Company Limited,  

P.O Box 30099 – 00100, 

Stima Plaza, Kolobot Road, Parklands, 

Nairobi,  

KENYA. 

 

Ladies and Gentlemen, 

 

The Tenderer i.e. (full name and complete physical and postal address)  

       declare the following: - 

 

a)  That I/ We have not been debarred from participating in public procurement 

by anybody, institution or person. 

b)  That I/ We have not been involved in and will not be involved in corrupt and 

fraudulent practices regarding public procurement anywhere. 

c)  That I/We or any director of the firm or company is not a person within the 

meaning of paragraph 3.2 of ITT (Eligible Tenderers) of the Instruction to 

Tenderers. 

d)  That I/ We are not insolvent, in receivership, bankrupt or in the process of 

being wound up and is not the subject of legal proceedings relating to the 

foregoing. 

e)  That I/ We are not associated with any other Tenderer participating in this 

Tender.  

f)  That I/We do hereby confirm that all the information given in this tender is 

accurate, factual and true to the best of our knowledge.  

 

Yours sincerely, 

_____________________ 

Name of Tenderer 

___________________________________ 

Signature of duly authorised person signing the Tender 

__________________________________ 

Name and Capacity of duly authorised person signing the Tender 

 

__________________________________ 

Stamp or Seal of Tenderer   
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(vii) – DRAFT LETTER OF NOTIFICATION OF AWARD 

 

To: (Name and full address of the Successful Tenderer)………… 

 Date:……… 

 

Dear Sirs/ Madams, 

 

RE: NOTIFICATION OF AWARD OF TENDER NO. …………… 

 

We refer to your Tender dated………………… and are pleased to inform you that 

following evaluation, your Tender has been accepted as follows: - 

 

…………………………………………………………………………………………

…… 

…………………………………………………………………………………………

…… 

 

This notification does not constitute a contract. The formal Contract Agreement, 

which is enclosed herewith shall be entered into upon expiry of seven (7) days from 

the date hereof but not later than thirty (30) days after expiry of tender validity 

pursuant to the provisions of the Public Procurement and Disposal Act, 2005 (or as 

may be amended from time to time or replaced). 

 

Kindly sign, and seal the Contract Agreement. Further, initial and stamp on all pages 

of the documents forming the Contract that are forwarded to you with this letter. 

Thereafter return the signed and sealed Contract together with the documents to us 

within seven (7) days of the date hereof for our further action. 

 

We take this opportunity to remind you to again note and strictly comply with the 

provisions as regards the Tender Security, Signing of Contract and Performance 

Security as stated in the Instructions to Tenderers.   

 

We look forward to a cordial and mutually beneficial business relationship.  

 

Yours faithfully, 

FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED 

 

 

CHIEF MANAGER, SUPPLY CHAIN & LOGISTICS 

 

Enclosures 
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(viii) – DRAFT LETTER OF NOTIFICATION OF REGRET 

 

To: (Name and full address of the Unsuccessful Tenderer)…………  Date: 

 

Dear Sirs/ Madams, 

 

RE: NOTIFICATION OF REGRET IN RESPECT OF TENDER NO. 

…………… 

 

We refer to your Tender dated………………… and regret to inform you that 

following evaluation, your Tender is unsuccessful. It is therefore not accepted. The 

brief reasons are as follows:- 

 

1. ……………………… 

2.  ……………………… 

3.  ……………………… etc… 

 

The successful bidder was _______________________. 

 

However, this notification does not reduce the validity period of your Tender 

Security. In this regard, we request you to relook at the provisions regarding the 

Tender Security, Signing of Contract and Performance Security as stated in the 

Instructions to Tenderers. 

 

You may collect the tender security from our Legal Department (Guarantees Section), 

on the 2
nd

 Floor, Stima Plaza, Kolobot Road, Parklands, Nairobi only after expiry of 

eighteen (18) days from the date hereofon Mondays and Wednesdays ONLY between 

9.00 a.m to 12.30 pm and 2.00p.m to 4.00p.m. 

It is expected that by that time KPLC and the successful bidder will have entered into 

a contract pursuant to the Public Procurement and Disposal Act, 2005 (or as may be 

amended from time to time or replaced). When collecting the Security, you will be 

required to produce the original or certified copy of this letter.  

 

We thank you for the interest shown in participating in this tender and wish you well 

in all your future endeavours.  

 

Yours faithfully, 

FOR: THE KENYA POWER & LIGHTING COMPANY LIMITED 

 

 

CHIEF MANAGER, SUPPLY CHAIN & LOGISTICS 
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(ix) - CONTRACT AGREEMENT FORM 

     

THIS AGREEMENT made this………day 

of………………….20….BETWEENTHE KENYA POWER & LIGHTING 

COMPANY LIMITED, a limited liability company duly incorporated under the 

Companies Act, Chapter 486 of the Laws of Kenya, with its registered office situated 

at Stima Plaza, Kolobot Road, Parklands, Nairobi in the Republic of Kenya and of 

Post Office Box Number 30099-00100, Nairobi in the Republic aforesaid (hereinafter 

referred to as the “KPLC”) of the one part, 

 

AND 

 

……………………………….. (Contractor’s full name and principal place of 

business) a duly registered entity according to the laws of..…… (state country) and 

of Post Office Box Number……………….(full address physical and postal of 

Contractor)in the Republic aforesaid, (hereinafter referred to as the “Contractor” of 

the other part; 

 

WHEREAS KPLC invited tenders for certain works, that is to say for 

………………(KPLCinsert description of works) under Tender 

Number…………….. (KPLCinsert tender number)  

 

AND WHEREAS KPLC has accepted the Tender by the Contractor for the services 

in the sum of ……………………(KPLCspecify the total amount in words which 

should include any payable taxes, duties and insurance where applicable e.g. Value 

Added Tax)  (hereinafter called “the Contract Price”). 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: -  

 

1.  In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract and the Tender 

Document.   

 

2.  Unless the context or express provision otherwise requires: - 

 a)  reference to “this Agreement” includes its recitals, any schedules and 

documents mentioned hereunder and any reference to this Agreement 

or to any other document includes a reference to the other document as 

varied supplemented and or replaced in any manner from time to time.   

 b) any reference to any Act shall include any statutory extension, 

amendment, modification, re-amendment or replacement of such Act 

and any rule, regulation or order made thereunder. 
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 c)  the Official Purchase Order shall also mean the Official Order or Local 

Purchase Order. 

 d)  words importing the masculine gender only, include the feminine 

gender or (as the case may be) the neutral gender. 

 e)  words importing the singular number only include the plural number 

and  

   vice-versa and where there are two or more persons included in the 

expression the “Contractor” the covenants, agreements obligations 

expressed to be made or performed by the Contractor shall be deemed 

to be made or performed by such persons jointly and severally. 

 f)  where there are two or more persons included in the expression the 

“Contractor” any act default or omission by the Contractor shall be 

deemed to be an act default or omission by any one or more of such 

persons. 

 

3.  In consideration of the payment to be made by KPLC to the Contractor as 

hereinbefore mentioned, the Contractor hereby covenants with KPLC to 

perform and Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the 

Contractprovide the services and remedy any defects thereon in conformity in 

all respects with the provisions of the Contract. 

 

4. KPLC hereby covenants to pay the Contractor in consideration of the proper 

performance and provision of the services and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by the 

Contract. 

 

1. The following documents shall constitute the Contract between KPLC and the 

Contractor and each shall be read and construed as an integral part of the 

Contract: -  

a) this Contract Agreement 

b) Letter of Acceptance dated ………….. 

a) Conditions of Contract   

b) Special Conditions of Contract 

c) Official Purchase Order where applicable. 

d) Specifications 

e) Drawings 

h) Priced Bill of Quantities and agreed upon with KPLC. 

i) Work program(work methods and schedule) 

j) KPLC’s Notification of Award dated………… 

k)  Tender Form signed by the Contractor 

l)  Declaration Form signed by the Contractor/ successful Tenderer 
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m)  Warranty 

 

6.  In the event of any ambiguity or conflict between the contract documents 

listed above, the order of precedence shall be the order in which the contract 

documents are listed in 5 above except where otherwise mutually agreed in 

writing.   

 

7. The Commencement date shall be the working day immediately following the 

fulfillment of all the following: -   

a)  Execution of this Contract Agreement by KPLC and the Contractor. 

b)  Issuance of the Performance Bond by the Contractor and confirmation 

of its authenticity by KPLC. 

c)  Issuance of the Official Order by KPLC to the Contractor. 

d)  Where applicable, Opening of the Letter of Credit by KPLC. 

 

8.  The period of contract validity shall begin from the Commencement date and 

end at the expiry of the Defects Liability Period. 

Provided that the expiry period of the Warranty shall be as prescribed and 

further provided that the Warranty shall survive the expiry of the contract.   

 

9.  It shall be the responsibility of the Contractor to ensure that its Performance 

Security is valid at all times during the period of contract validity and further 

is in the full amount as contracted.   

 

10.  Any amendment, change, addition, deletion or variation howsoever to this 

Contract shall only be valid and effective where expressed in writing and 

signed by both parties.    

 

11.  No failure or delay to exercise any power, right or remedy by KPLC shall 

operate as a waiver of that right, power or remedy and no single or partial 

exercise of any other right, power or remedy. 

 

12.  Notwithstanding proper completion of performance or parts thereof, all the 

provisions of this Contract shall continue in full force and effect to the extent 

that any of them remain to be implemented or performed unless otherwise 

expressly agreed upon by both parties.  

 

13. Any notice required to be given in writing to any Party herein shall be deemed  

to have been sufficiently served, if where delivered personally, one day after 

such delivery; notices by electronic mail and facsimile shall be deemed to be 

served one day after the date of such transmission and delivery respectively, 

notices sent by post shall be deemed served seven (7) days after posting by 
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registered post (and proof of posting shall be proof of service), notices sent by 

courier shall be deemed served two (2) days after such receipt by the courier 

service for Local contractors and five (5) days for Foreign contractors.   

 

14.  For the purposes of Notices, the address of KPLC shall be Company 

Secretary, The Kenya Power & Lighting Company Limited, 7
th

 Floor, Stima 

Plaza, Kolobot Road, Post Office Box Number 30099–00100, Nairobi, Kenya, 

Facsimile + 254-20-3750240/ 3514485. The address for the Contractor shall 

be the Contractor’s address as stated by it in the Confidential Business 

Questionnaire provided in the Tender Document.   

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of Kenya the day and year first above written. 

 

SIGNED for and on behalf  

Of KPLC  

 

 

______________________ 

GENERAL MANAGER, CORPORATE AFFAIRS & COMPANY SECRETARY 

 

 

SEALED with the COMMON SEAL 

of the CONTRACTOR 

in the presence of:-        

 

 

___________________    ______________________  

DIRECTOR      Affix Contractor’s Seal here 

 

 

________________________ 

DIRECTOR’S FULL NAMES 

 

 

 

and in the presence of:- 

 

 

________________________ 

DIRECTOR/ COMPANY SECRETARY 
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________________________________________________ 

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES 

 

 

 

 

DRAWN BY: - 

Beatrice Meso 

Advocate,  

C/o The Kenya Power & Lighting Company Limited,  

7
th

Floor, Stima Plaza,  

Kolobot Road, Parklands, 

Post Office Box Number 30099–00100,  

NAIROBI, KENYA,  

 

Telephones:  + 254-20-3201000/ 731  

Facsimile:  + 254-20-3514485/ 3750240 
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(x) PERFORMANCE SECURITY FORM (BANK GUARANTEE) 

 

(To Be Submitted On Bank’s Letterhead)     Date: 

 

To: 

The Kenya Power & Lighting Company Limited,  

Stima Plaza,  

Kolobot Road, Parklands, 

P.O Box 30099 – 00100, 

Nairobi, Kenya. 

 

WHEREAS…………………………(hereinafter called “the Contractor”) has 

undertaken, in pursuance of your Tender Number………………..(reference number 

of the Tender) and its Tender dated ………………(insert Contractor’s date of Tender 

taken from the Tender Form) to supply ……………(description of the works) 

(hereinafter called “the Contract);  

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a bank guarantee by an acceptable bank for the sum 

specified therein as security for compliance of the Contractor’s performance 

obligations in accordance with the Contract;  

 

AND WHEREAS we have agreed to give the Contractor a guarantee;  

 

THEREFORE WE HEREBY AFFIRM that we are Guarantors and responsible to 

you, on behalf of the Contractor, up to a total of……………………. (amount ofthe 

guarantee in words and figures) and we undertake to pay you, upon your first written 

demand declaring the Contractor to be in default under the Contract and without cavil 

or argument, any sum or sums within the limits of 

………………………………………... 

(amount of guarantee) as aforesaid, without you needing to prove or to show grounds 

or reasons for your demand or the sum specified therein. 

 

This guarantee is valid until the …………day of……………….…..…20…. 

 

EITHER 

 

SEALED with the    ) 

COMMON SEAL   )  

of the said BANK    ) 

     ) 
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this ……………………day   ) _____________________________ 

     )   BANK SEAL  

of ………………………20…. )  

in the presence of :-   ) 

     )    

____________________  ) 

     ) 

and in the presence of:-   ) 

     ) 

__________________  )                     

OR 

 

SIGNED by the DULY AUTHORISED  

REPRESENTATIVE(S)/ ATTORNEY(S) of  

theBANK  

 

_____________________ 

Name(s) and Capacity(ies) of duly authorised representative(s)/ attorney(s) of the 

Bank  

 

___________________________________ 

Signature(s) of the duly authorised person(s)  

 

NOTES TO CONTRACTORS AND BANKS 

 

1.  Please note that no material additions, deletions or alterations regarding the 

contents of this Form shall be made to the Performance Security Bond (the 

Bond) to be furnished by the successful Tenderer/ Supplier. If any are made, 

the Bond may not be accepted and shall be rejected by KPLC. For the 

avoidance of doubt, such rejection will be treated as non-submission of the 

Bond where such Bond is required in the tender and Contract. 

2.  KPLC shall seek authentication of the Performance Security from the issuing 

bank. It is the responsibility of the Contractor to sensitize its issuing bank on 

the need to respond directly and expeditiously to queries from KPLC. The 

period for response shall not exceed five (5) days from the date of KPLC’s 

query. Should there be no conclusive response by the Bank within this period, 

such Contractor’s Performance Security may be deemed as invalid and the 

Contract nullified.  

.  The issuing Bank should address its response or communication regarding 

the bond to KPLC at the following e-mail address – “guarantees@ 

kplc.co.ke”  
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(xi) -PERFORMANCE SECURITY (LC) 

 

Mandatory Conditions that should appear on the Performance Security (LC). 

 

Form of Documentary credit - “Irrevocable Standby” 

 

Applicable rules - “Must be UCP Latest Version” i.e. UCP 600 (2007 REVISION) 

ICC Publication No. 600. 

 

Place of expiry - At the counters of the advising bank. 

 

The SBLC should be available – “By Payment” 

 

Drafts should be payable at - “SIGHT” 

 

Documents required -  

1.  Beneficiary’s signed and dated statement demanding for payment under the letter 

of credit no………………………….. (Insert LC 

No.)as……………………….(Name of Applicant) (hereinafter called the 

“Contractor”) indicating that the “Contractor” has defaulted in the performance 

and adherence to and performance of the contract between the Beneficiary and the 

Contractor.  

 

2.  The Original Letter of Credit and all amendments, if any. 

 

Additional Conditions  - 

1. All charges levied by any bank that is party to this documentary credit are for the 

account of the Applicant. 

 

2.  (Include) that there should be no conditions requiring compliance with the specific 

regulations or a particular country’s laws and regulations. 

 

Charges - All bank charges are for the account of the Applicant. 

 

Confirmation instructions – (See notes below) 

 

NOTES TO CONTRACTORS AND BANKS 

 

1.  Please note that should the Performance Security (LC) omit any of the above 

conditions the LC shall not be accepted and shall be rejected by KPLC. For 

the avoidance of doubt, such rejection will be treated as non-submission of the 

LC where such LC is required in the tender and Contract. 

 

2.  KPLC may seek authentication of the Performance Security (LC) from the 

issuing bank. It is the responsibility of the Contractor to sensitize its issuing 
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bank on the need to respond directly and expeditiously to queries from KPLC. 

The period for  

 

response shall not exceed five (5) days from the date of KPLC’s query. Should 

there be no conclusive response by the Bank within this period, such 

Contractor’s Performance Security (LC) may be deemed as invalid and the 

Contract nullified. 

 

3.  The issuing bank should address its response or communication regarding 

the bond to KPLC at the following e-mail address – “guarantees@ 

kplc.co.ke”   

 

4. All Guarantees issued by foreign banks must be confirmed by a local bank in 

Kenya. 
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(xii) - LETTER OF ACCEPTANCE 

 

[letter-head paper of the Employer] 

 

 

           

       

 _______________________[date] 

 

To:  _______________________ 

 [name of the Contractor] 

 

 _____________________ 

 [address of the Contractor] 

 

Dear Sir, 

 

This is to notify you that your Tender dated ___________________________ 

for the execution of  ________________________________________________ 

[name of the Contract and identification number,as given in the Tender documents] 

for the Contract Price of Kshs.  __________________________ [amount in 

figures][Kenya Shillings______________________________(amount in words) ] in 

accordance with the Instructions to Tenderers is hereby accepted. 

 

You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. 

 

Authorized Signature  ………………………………………………………………… 

 

Name and Title of Signatory  ………………………………………………………… 

 

Attachment : Agreement 
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(xiii) QUALIFICATION   INFORMATION 

 

 

1. Individual Tenderers or Individual Members of Joint Ventures 

 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate) 

 

Place of registration:  ____________________________ 

 

Principal place of business _____________________________ 

 

Power of attorney of signatory of tender  ____________________ 

 

 

1.2 Total annual volume of construction work performed in the last three 

years 

 

Year Volume 

 

 Currency                 Value 

 

Year 1 

 

Year 2  

Year 3  

 

 

 

1.3 Work performed as Main Contractor on works of a similar nature and 

volume over the last three years.  Also list details of work under way 

or committed, including expected completion date. 

 

Project Name Name of Client and 

contact person 

(Address & 

Telephone No.) 

Type of Work 

performed and year 

of completion 

Value of contract 

    

    

    

    

 

 

1.4 Major items of Contractor’s Tools &Equipment proposed for carrying 

out the Works.  List all information requested below.  (Attach evidence 

of ownership or lease) 

 

Item of Tools 

& 

Equipment          

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?) 

____________ ________________ _______________ ______________
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______ 

_________(etc

.) 

________________

____ 

_______________

___ 

______________

_____ 

 

 

 

1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract as required by Subsection 

3.20 of the Instructions to Tenderer, Attach biographical data.   

 

 

 

 

Bidders should provide the names of suitably qualified personnel. 

 

 

1. Title of position* 

 Name  

2. Title of position* 

 Name  

3. Title of position* 

 Name  

4. Title of position* 

 Name  
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Resume for each Proposed Personnel   

The data on their experience should be supplied using the Form below for each 

candidate. 

 

Name of Bidder 

 

 

 

Position 

 

Personnel 

information 

Name  

 

Date of birth 

 Professional qualifications 

 

Present 

employmen

t 

Name of employer 

 

 Address of employer 

 

 Telephone 

 

Contact (manager / personnel 

officer) 

 Fax 

 

E-mail 

 Job title 

 

Years with present employer 

 

 

Summarize professional experience in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the project. 

 

From To Company / Project / Position / Relevant technical and management 

experience 

   

   

   

   

   

   

   

   

 

 

1.6 Proposed Subcontractors for works 

 

As per the requirements of Clause 3.20 of Conditions of Contract, following is a list 

of subcontractors and the portions of the Work to be subcontracted: 

 

The following Subcontractors and/or manufacturers are proposed for carrying out the 

item of the facilities indicated.  Bidders are free to propose more than one for each 

item 
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Sections of the 

Works 

Value of 

Subcontract 

Subcontractor 

(name and address) 

Experience in 

similar work 

_____________

_____________

_____________  

(etc.) 

 

   

 

 

 

1.7 Financial reports for the last three years:  balance sheets, profit and 

loss statements, auditor’s reports, etc.  List below and attach copies of 

audited financial statements. 

 

_________________________________________________________

_________________________________________________________ 

 

1.8 Evidence of access to financial resources to meet the qualification 

requirements:  cash in hand, lines of credit, etc.  List below and attach 

copies of supportive documents. 

 

 

_________________________________________________________ 

_________________________________________________________ 

  ____________________________________________ 

 

 

1.9 Name, address and telephone, telex and facsimile numbers of banks 

and/or institution that may provide reference if contacted by the 

Employer. 

 

 

 _______________________________________________________________ 

 _______________________________________________________________ 

 

 

 

 

1.10 Statement of compliance with the requirements of Clause 3.2.6 of the 

Instructions to Tenderers. 

 

                   

_________________________________________________________ 

_________________________________________________________ 

_____________________________________________ 

 

1.11 Proposed program (work method and schedule) in compliance with 

requirement of clause 3.6 of the Instructions to Tenderers.  
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Descriptions, drawings and charts, as necessary, to comply with the 

requirements of the tendering documents. 

 

 

2 Joint Ventures 

 

2.1 The information listed in 1.1 – 1.10 above shall be provided for each 

partner of the joint venture. 

 

2.2 The information required in 1.11 above shall be provided for the joint 

venture. 

 

2.3 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 

 

2.4 Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities  and receive instructions for and 

on behalf of any and all partners of the joint venture; and 

 

c) the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge 
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(xiv) - SITE VISIT FORM 

 

CONFIRMATION OF PRE-BID SITE VISIT 

Name of Tenderer…………………………….. 

Date of Visit…………………………………… 

 

Name, position and signature of the Tenderer’s staff visiting the site. 

Name:…………………………………………….. 

Position………………………………………….. 

Qualification 

Signature…………………………………… Tenderer’s Official 

Stamp………………. 

 

 

 

Site Visit conducted by Kenya Power Authorized Officer’s 

 Name ……………………………………… 

Signature…………………………………… 


