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DEFINITION OF TERMS
In this tender, unless the context or express provision otherwise requires: -

a) Any reference to any Act shall include any statutory extension, amendment, modification,
re-amendment or replacement of such Act and any rule, regulation or order made there-
under.

b) “Date of Tender Document” shall be the start date specified on the KPLC tendering

portal.

C) “Day” means calendar day and “month” means calendar month.

d) “KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s)
and assign(s) where the context so admits.

e) “KENAS” wherever appearing means the Kenya National Accreditation Service or its
successor(s) and assign(s) where the context so admits

f) “PPRA” wherever appearing means The Public Procurement Regulatory Authority or its
successor(s) and assign(s) where the context so admits.

g) Reference to “the tender” or the “Tender Document” includes its appendices and
documents mentioned hereunder and any reference to this tender or to any other
document includes a reference to the other document as varied supplemented and/or
replaced in any manner from time to time.

h) “KPLC” means The Kenya Power and Lighting Company PLC or its successor(s) and

assign(s) where the context so admits (hereinafter abbreviated as KPLC).

i) “The Tenderer” means the person(s) submitting its Tender for the supply, installation
and commissioning (where applicable) of the goods in response to the Invitation to
Tender.

J) Where there are two or more persons included in the expression the “Tenderer”, any act
or default or omission by the Tenderer shall be deemed to be an act, default or omission
by any one or more of such persons.

k) Words importing the masculine gender only, include the feminine gender or (as the case
may be) the neutral gender.

j) Words importing the singular number only include the plural number and vice-versa and
where there are two or more persons included in the expression the “Tenderer” the
covenants, agreements and obligations expressed to be made or performed by the
Tenderer shall be deemed to be made or performed by such persons jointly and severally.

m) KPLC’s “authorized person” shall mean its MD & CEO who is designated by the

PPAD Act 2015 to exercise such power, authority or discretion as is required under
the tender and any contract arising therefrom, or such other KPLC staff delegated
with such authority.

n) Citizen contractors-means a person/firm wholly owned and controlled by person(s) who
are citizens of Kenya.

0) Local contractors- a firm shall be qualified as a local contractor if it is registered
in Kenya.

h) “DDP” refers to Delivered Duty Paid



INVITATION TO TENDER
DATE: FEBRUARY 2026

TENDER NO: TENDER NO. KP1/1/3A/4/1/0T/003/25-26

Tender Name: PROCUREMENT OF DESIGN, SUPPLY, INSTALLATION, CONFIGURATION,

INTEGRATION, TESTING, COMMISSIONING AND SERVICE MAINTENANCE OF
IP-CCTV & BIOMETRIC ACCESS CONTROL SYSTEM FOR IESR COMPLEX AND

LIVELINE
1.1 Introduction.

The KENYA POWER AND LIGHTING COMPANY PLC invites sealed tenders for the
PROCUREMENT OF DESIGN, SUPPLY, INSTALLATION, CONFIGURATION,
INTEGRATION, TESTING, COMMISSIONING AND SERVICE MAINTENANCE OF IP-
CCTV & BIOMETRIC ACCESS CONTROL SYSTEM FOR IESR COMPLEX AND
LIVELINE. Interested Eligible Tenderers may obtain further information from the General
Manager- Supply Chain, The Kenya Power & Lighting Company Plc at Stima Plaza, 3™
Floor, Kolobot Road, and P.O. Box 30099 — 00100 Nairobi, Kenya.

1.2 Obtaining tender documents.
1.1. Tender documents detailing the requirements may be obtained from
the KPLC E- Procurement Portal — RFX No. 1000003109

1.2.  Prospective bidders may also download the tender document from KPLC’s website
(www.kplc.co.ke) free of charge.

1.3 Submission of Tender documents
Completed Tenders are to be submitted in electronic format on the KPLC’s E-procurement

portal on the due date and time published on the portal. Tenderers are required to visit the
portal from time to time for revised closing dates and addendums. The Tender is to be
submitted ONLINE on or before the submission date and time indicated on the KPLC
(Training School) Tendering portal.

1.4  Tender Closing Date and Time
Tender closing date and time is as specified in the KPLC’s tendering portal.

1.5 Prices
Offered Price should be inclusive of all taxes, duties, levies and delivery costs to the premises
(where applicable) of KPLC or other specified site must be in Kenya Shillings or a freely
convertible currency in Kenya and shall remain valid for One hundred and eighty (180)
days_from the closing date of the tender. Please note that prices indicated on the KPLC
tendering portal should be exclusive of VAT.

1.5.1 A Withholding Tax (WHT) of 0.5% shall be deducted from the supplier’s payment for resident
companies in compliance with Tax Laws Amendment Act, 2024.

A Withholding Tax (WHT) of 5% shall be deducted from the supplier’s payment for non-resident companies

in compliance with Tax Laws Amendment Act, 2024.

1.6 Opening of submitted Tenders
Tenders will be opened promptly thereafter in the presence of the Tenderer’s or their

representatives who choose to attend at IESR, Ruaraka next to Utalii Hotel along Thika Road.
All health protocols during opening must be observed and only one representative will be
allowed in opening venue.

1.7  Pre-bid Meeting
There shall be a mandatory pre-bid/site visit meeting to be held on Thursday 26" February, 2026 at

IESR, Ruaraka next to Utalii Hotel along Thika Road at 10:00 am to 11.00am
3


http://www.kplc.co.ke/

TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents while uploading on the portal.

No.

Item

Tick Where Provided

Tender Security — Bank Guarantee or Letters of Credit (issued by
Banks Licensed by the Central Bank of Kenya), Guarantee by a
deposit taking Microfinance Institution, Sacco Society, the Youth
Enterprise Development Fund or the Women Enterprise Fund.

2 |Declaration Form

3 |Duly completed Tender Form

4 |Copy of Company or Firm’s Registration Certificate

5 |Copy of PIN Certificate

6 |Copy of Valid Tax Compliance Certificate

7 |Confidential Business Questionnaire (CBQ)

8 [Certificate of Confirmation of Directors and Shareholding (C.R.12)
for registered companies and if not a registered company registration
of business name for those trading as a sole proprietor or a registration
of partnership deed registered under the Kenyan law or equivalent
certification for foreign tenderers.

9 [Type Test Certificates and their Reports and or Test Certificates and
their Reports

10 |Copy of accreditation certificate for the testing laboratory as per 1SO/
IEC 17025,

11 |Valid and current ISO 9001 Certificates or for locally manufactured or
produced goods, valid Mark of Quality Certificate or Standardization
Mark Certificates from the Kenya Bureau of Standards (KEBS).

12 |Catalogues and or Manufacturer’s drawings

13 |Duly completed Schedule of Guaranteed Technical Particulars

14 Manufacturer’s Authorization and warranty

15 |[Names with full contact as well as physical addresses of previous
customers of similar goods and reference letters from at least four (4)
previous customers

16 |Statement on Deviations

17 |Price Schedule(s)

18 |Schedule of requirements duly filled indicating items offered

19 | Guaranteed Lead Time

20 |Financial Statements. The audited financial statements required must

be those that are reported within eighteen (18) calendar months of the

date of the tender document.

(For companies or firms that are registered or incorporated within the
last one calendar year of the Date of the Tender Document, they
should submit certified copies of bank statements covering a period of
at least six months prior to the date of the tender document. The
copies should be certified by the Bank issuing the statements. The
certification should be original).




21

Samples if required

22

Any other document or item required by the Tender Document. (The
Tenderer shall specify such other documents or items it has submitted)

*NOTES TO TENDERERS

1. Valid Tax Compliance Certificate shall be one issued by the relevant tax
authorities and valid for at least up to the tender closing date. All Kenyan
Registered Tenderers must provide a valid Tax Compliance Certificate.

2. All Kenyan Registered Tenderers must provide the Personal Identification
Number Certificate (PIN Certificate).

3. Foreign Tenderers must provide equivalent documents to Tax Compliance
and PIN certificates from their country of origin OR statements certifying that
the equivalent documentation is not issued in the Tenderer’s country of origin.
Such Statement(s) shall be original and issued by the Tax authorities in the
Tenderer’s country of origin.




PART 1 - TENDERING PROCEDURES



SECTION I -INSTRUCTIONS TO TENDERERS

A.

1
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2.1

3.1

3.2

3.3

3.4

41

4.2

General

Scope of Tender

In connection with the Invitation to Tender, specified in the Tender Data Sheet (TDS), KPLC, issues this
Tendering document for the Design, Supply and Installation of Plant and equipment as specified in Section
VII, KPLC Requirements.

Definitions
Throughout this Tender document:

a) The term “in writing” means communicated in written form (e.g.by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by KPLC)
with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa; and

C) “Day” means calendar day, unless otherwise specified as “Business Day.” A Business Day is any day
that is an official working day in Kenya. It excludes the Kenya's official public holidays.

Fraud and Corruption

KPLC requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015,
Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.

KPLC requires compliance with the provisions of the Competition Act 2010, regarding collusive practices in
contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or
civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate
of Independent Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage-Fairness and transparency in the tender process require that the firms or their

Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, KPLC shall indicate in the Data Sheet and make
available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub consultants,
service providers, suppliers, and their personnel, to permit KPLC to inspect all accounts, records and other
documents relating to any initial selection process, prequalification process, tender submission, proposal
submission, and contract performance (in the case of award), and to have them audited by auditors appointed
by KPLC.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 4.6, or
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a Form of intent. In the case of a joint venture, all
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the Tendering process and, in the event the JV
is awarded the Contract, during contract execution. The maximum number of JV members shall be specified
in the TDS.

Public Officers of KPLC and their relatives (i.e. spouse, child, parent, brother or sister and a child, parent,
brother or sister of a spouse) their business associates or agents and firms/organizations in which they have a
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.



4.3
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4.6

4.7

4.8

A Tenderer shall not have a conflict of interest. Any Tenderer found to have a conflict of interest shall
be disqualified. A Tenderer may be considered to have a conflict of interest for the purpose of this
Tendering process, if the Tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with
another Tenderer; or

b) Receives or has received any direct or indirect subsidy from another Tenderer; or
c) Has the same legal representative as another Tenderer; or

d) Has a relationship with another Tenderer, directly or through common third parties,
that puts it in a position to influence the Tender of another Tenderer, or influence the
decisions of KPLC regarding this Tendering process; or

e) or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Plant and Installation Services that are the subject of the
Tender; or

f) orany of its affiliates has been hired (or is proposed to be hired) by KPLC as Project
Manager for the Contract implementation; or

g) would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the project
specified in the TDS ITT 3.3 that it provided or were provided by any affiliate that
directly or indirectly controls, is controlled by, or is under common control with that
firm; or

h) has a close business or family relationship with a professional staff of KPLC who:
(i) are directly or indirectly involved in the preparation of the Tendering document or
specifications of the Contract, and/or the Tender evaluation process of such Contract;
or (ii) would be involved in the implementation or supervision of such contract unless
the conflict stemming from such relationship has been resolved in a manner acceptable
to KPLC.

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified and
would not be awarded a contract

A firm that is a Tenderer (either individually or as a JV member) shall not participate as a Tenderer or
as JV member in more than one Tender except for permitted alternative Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. However, this does not
limit the participation of a Tenderer as subcontractor in another Tender or of a firm as a subcontractor
in more than one Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-consultants for any part of the
Contract including related Services.

A Tenderer that has been debarred by the PPRA shall be ineligible to be prequalified for, initially
selected for, Tender for, propose for, financially or otherwise, during such period of time as the PPRA
shall have determined. The list of debarred firms and individuals is available at PPRA Website
www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions in Kenya may be eligible to compete and be
awarded a Contract(s) only if they can establish that they (i) are legally and financially autonomous
(ii) operate under commercial law, and (iii) are not under supervision of KPLC.
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4.9

Firms and individuals may be ineligible if so indicated in Section V and (a) as a matter of law or
official regulations, Kenya prohibits commercial relations with that country; or (b)by an act of
compliance with a decision of the United Nations Security Council taken under Chapter VII of the
Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person, or entity in that country. Where
the procurement is implemented across jurisdictional boundaries, then exclusion of a firm or
individual on the basis of ITT 4.8 (a) above by any country may be applied to that procurement across
other countries involved.

4.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in

supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to enable
KPLC determine if this condition is met shall be provided in for this purpose is be provided in
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

4.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if it is

registered in Kenya, has less than 51 percent ownership by nationals of Kenya and if it does not
subcontract foreign contractors more than 10 percent of the contract price. JVs are considered as
foreign tenderers if the individual member firms are registered in Kenya have less than 51 percent
ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent
of the contract price.

4.12 The Competition Act 2010 requires that firms wishing to tender as Joint Venture undertakings which

may prevent, distort or lessen competition in provision of services are prohibited unless they are
exempt in accordance with the provisions of Section 25 of the Act. JVs will be required to seek for
exemption from the Competition Authority of Kenya. Exemption shall not be a condition for tender,
but it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity to
seek such exemption as a condition of award and signature of contract. Application for exemption
from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke

4.13 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a

5

5.1

5.2

5.3

6.1

valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible goods, Plant and equipment for Installation Services

The Plant and equipment for Installation Services to be supplied under the Contract may have their
origin in any eligible country.

For purposes of ITT 5.1 above, “origin” means the place where the plant, or component parts thereof
are mined, grown, produced or manufactured, and from which the services are provided. Plant
components are produced when, through manufacturing, processing, or substantial or major
assembling of components, a commercially recognized product results that is substantially in its basic
characteristics or in purpose or utility from its components.

Any goods, works and production processes with characteristics that have been declared by the

relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.

Contents of Tendering Document

Sections of Tendering Document

The Tendering document consists of Parts 1, 2, and 3, which include all the sections
indicated below, and should be read in conjunction with any Addenda issued in accordance
with ITT 10.

PART 1 - Tendering Procedures
i) Section I- Instructions to Tenderers (ITT)

9


http://www.cak.go.ke/

Section I1-Tender Data Sheet (TDS)

6.2

6.3

6.4

7.1

8.1

8.2

8.3

8.4

i) Section I1l- Evaluation and Qualification Criteria
iii)  Section IV-Tendering Forms

iv) Section V- Eligible Countries

v)  Section VI- Fraud and Corruption

PART 2 - KPLC Requirements
vi)  Section VII-KPLC Requirements

PART 3 - Conditions of Contract and Contract Forms
vii) Section VI1II- General Conditions of Contract (GCC)
viii) Section 1X- Special Conditions of Contract (SCC)
iX) Section X- Contract Forms

The Invitation to Tender Notice issued by KPLC is not part of the Tendering document.

Unless obtained directly from KPLC, KPLC is not responsible for the completeness of the
document, responses to requests for clarification, the Minutes of the pre-Tender meeting (if
any), or Addenda to the Tendering document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from KPLC shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the
Tendering document and to furnish with its Tender all information or documentation as is
required by the Tendering document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine the Site of the Required Services and its surroundings and obtain all information that
may be necessary for preparing the Tender and entering into a contract for the Services. The
costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting and a pre-arranged pretender visit of the site of the works

KPLC shall specify in the TDS if a pre-tender conference will be held, when and where.
KPLC shall also specify in the TDS if a pre-arranged pretender visit of the site of the works
will be held and when. The Tenderer's designated representative is invited to attend a pre-
arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach KPLC not later than
the period specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the site of the
works, if applicable, including the text of the questions asked by Tenderers and the responses
given, together with any responses prepared after the meeting, will be transmitted promptly to
all Tenderers who have acquired the Tender Documents in accordance with ITT6.3. Minutes
shall not identify the source of the questions asked.

KPLC shall also promptly publish anonymized (no names) Minutes of the pre-Tender

meeting and the pre-arranged pretender visit of the site of the works at the webpage identified

in the TDS. Any modification to the Tender Documents that may become necessary as a
10



result of the pre-Tender meeting shall be made by KPLC exclusively through the issue of an
Addendum pursuant to ITT10 and not through the minutes of the pre-Tender meeting. Non-
attendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

9 Clarification of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact KPLC in writing
at KPLC's address specified in the TDS or raise its enquiries during the pre-Tender meeting
and the pre-arranged pretender visit of the site of the works if provided for in accordance with
ITT7.1. KPLC will respond in writing to any request for clarification, provided that such
request is received no later than the period specified in the TDS prior to the deadline for
submission of tenders. KPLC shall forward copies of its response to all tenderers who have
acquired the Tender Documents in accordance with ITT6.3, including a description of the
inquiry but without identifying its source. If so specified in the TDS, KPLC shall also
promptly publish its response at the webpage identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, KPLC shall amend the
Tender Documents appropriately following the procedure under ITT10.

10.  Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, KPLC may amend the
Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in
writing to all who have obtained the tendering document from KPLC in accordance with
ITT6.3. KPLC shall also promptly publish the addendum on KPLC's webpage in accordance
with ITT8.1.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, KPLC shall extend, as necessary, the deadline for submission of
Tenders, in accordance with ITT25 below.

C Preparation of Tenders

1. Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its
Tender, and KPLC shall not be responsible or liable for those costs, regardless of the
conductor outcome of the Tendering process.

12 Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the Tender exchanged by
the Tenderer and KPLC, shall be written in the English language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate translation of the relevant passages in the English Language, in
which case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
@  Form of Tender prepared in accordance with ITT 14.1;

b)  Price Schedules completed in accordance with ITT 14 and ITT 19;
¢  Tender Security or Tender Securing Declaration, in accordance with ITT 22;

d)  Alternative Tender, if permissible, in accordance with ITT 15;
11



e)  Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 23.3;

f)  Eligibility of Plant and Installation Services: documentary evidence established in
accordance with ITT 16.1 that the Plant and Installation Services offered by the
Tenderer in its Tender or in any alternative Tender, if permitted, are eligible;

g  Tenderer's Eligibility and Qualifications: documentary evidence in accordance with
ITT 17.1 establishing the Tenderer's eligibility and qualifications to perform the
Contract if its Tender is accepted:;

h)  Conformity: documentary evidence in accordance to ITT18 that the Plant and
Installation Services offered by the Tenderer conform to the Tendering document;

) Subcontractors: list of subcontractors in accordance with ITT18.2; and
J))  Any other document required in the TDS.

13.2 In addition to the requirements under ITT 13.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered in to by all members. Alternatively, a Form of
intent to execute a Joint Venture Agreement in the event of a successful Tender shall be
signed by all members and submitted with the Tender, together with a copy of the proposed
Agreement. The Tenderer shall serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities,
if any, paid or to be paid to agents or any other party relating to this Tender

14. Form of Tender and Price Schedules

14.1 The Form of Tender and Price Schedules shall be prepared, using the relevant forms
furnished in Section 1V, Tendering Forms. The forms must be completed as instructed in
each form without any alterations to the text, and no substitutes shall be accepted except as
provided under ITT 21.3. All blank spaces shall be filled in with the information requested.

15, Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternatives to the Time Schedule are explicitly invited, a statement to that effect will
be included in the TDS, and the method of evaluating different time schedules will be
described in Section 111, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 15.4 below, Tenderers wishing to offer technical alternatives
to KPLC's requirements as described in the Tendering document must also provide: (i) a
price at which they are prepared to offer a Plant meeting KPLC's requirements; and (ii) all
information necessary for a complete evaluation of the alternatives by KPLC, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed
installation methodology and other relevant details. Only the technical alternatives, if any,
of the Tenderer with the Best Evaluated Tender conforming to the basic technical
requirements shall be considered by KPLC.

15.4 When Tenderers are invited in the TDS to submit alternative technical solutions for specified
parts of the facilities, such parts will be identified in the TDS, as will the method for their
evaluation, and described in Section VII, KPLC Requirements.

16.  Documents Establishing the Eligibility of the Plant and Installation Services

16.1 To establish the eligibility of the Plant and Installation Services in accordance with ITT 5,
Tenderers shall complete the country of origin declarations in the Price Schedule Forms,
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included in Section IV, Tendering Forms.
17. Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1 To establish its eligibility and qualifications to perform the Contract in accordance with Section I,
Evaluation and Qualification Criteria, the Tenderer shall provide the information requested in the
corresponding information sheets included in Section IV, Tendering Forms.

17.2 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by KPLC a supplier or group of suppliers qualifies for a margin of preference. Further the
information will enable KPLC identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or a possibility of collusion between tenderers,
and thereby help to prevent any corrupt influence in relation to the procurement process or contract
management.

17.3 The purpose of the information described in ITT 15.2 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer
to keep information relating to its ownership and control confidential where it is tendering to undertake
public sector work and receive public sector funds. Thus, confidentiality will not be accepted by KPLC
as a justification for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

17.4 The Tenderer shall provide further documentary proof, information or authorizations that KPLC may
request in relation to ownership and control which information on any changes to the information
which was provided by the tenderer under ITT 17.2. The obligations to require this information shall
continue for the duration of the procurement process and contract performance and after completion of
the contract, if any change to the information previously provided may reveal a conflict of interest in
relation to the award or management of the contract.

17.5 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to KPLC. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and
accurate as at the date of submission to KPLC.

17.6 If atenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if KPLC is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tendered pursuant to these requirements, then the tender will be rejected.

17.7 If information submitted by a tenderer pursuant to these requirements, or obtained by KPLC (whether
through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or
contract management process, then:

1) if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,

i) if the contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminal offence.

17.8 If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out- of-date, or attempts to obstruct the verification process, then the
consequences ITT 17.7 will ensue unless the tenderer can show to the reasonable satisfaction
of KPLC that any such act was not material, or was due to genuine error which was not
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attributable to the intentional act, negligence or recklessness of the tenderer.
18 Documents Establishing the Conformity of the Plant and Installation Services

18.1 The Tenderer shall furnish the information stipulated in Section IV, Tendering Forms in
sufficient detail to demonstrate substantial responsiveness of the Tenderers' proposal to the
work requirements and the completion time.

18.2 For major items of Plant and Installation Services as listed by KPLC in Section IlI,
Evaluation and Qualification Criteria, which the Tenderer intends to purchase or subcontract,
the Tenderer shall give details of the name and nationality of the proposed Subcontractors,
including manufacturers, for each of those items. In addition, the Tenderer shall include in its
Tender information establishing compliance with the requirements specified by KPLC for
these items. Quoted rates and prices will be deemed to apply to whichever Subcontractor is
appointed, and no adjustment of the rates and prices will be permitted.

18.3 The Tenderer shall be responsible for ensuring that any Subcontractor proposed complies
with the requirements of ITT 4, and that any plant, or services to be provided by the
Subcontractor comply with the requirements of ITT 5and ITT 15.1.

19. Tender Prices and Discounts

19.1 Unless otherwise specified in the TDS, Tenderers shall quote for the entire Plant and
Installation Services on a “single responsibility” basis. The total Tender price shall include all
the Contractor's obligations mentioned in or to be reasonably inferred from the Tendering
document in respect of the design, manufacture, including procurement and subcontracting (if
any), delivery, construction, installation and completion of the Plant. This includes all
requirements under the Contractor's responsibilities for testing, pre-commissioning and
commissioning of the plant and, where so required by the Tendering document, the
acquisition of all permits, approvals and licenses, etc.; the operation, maintenance and
training services and such other items and services as specified in the Tendering document, all
in accordance with the requirements of the General Conditions. Items against which no price
is entered by the Tenderer will not be paid for by KPLC when executed and shall be deemed
to be covered by the prices for other items.

19.2 Tenderers are required to quote the price for the commercial, contractual and technical
obligations outlined in the Tendering document.

19.3 Tenderers shall give a breakdown of the prices in the manner and detail called for in the Price
Schedules included in Section IV, Tendering Forms.

19.4 Depending on the scope of the Contract, the Price Schedules may comprise up to the six (6)
schedules listed below. Separate numbered Schedules included in Section 1V, Tendering
Forms, from those numbered1to4 below, shall be used for each of the elements of the Plant
and Installation Services. The total amount from each Schedule corresponding to an element
of the Plant and Installation Services shall be summarized in the schedule titled Grand
Summary, (Schedule 5), giving the total Tender price (s) to be entered in the Form of Tender.
Tenderers shall note that the plant and equipment included in Schedule Nos. 1 and 2 below
exclude materials used for civil, building and other construction works. All such materials
shall be included and priced under Schedule No.4, Installation Services. The Schedules
comprise:

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad

Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within Kenya
Schedule No. 3: Design Services

Schedule No. 4: Installation Services Schedule
14



No. 5: Grand Summary (Schedule Nos.1to4)
Schedule No. 6: Recommended Spare Parts

19.5 In the Schedules, Tenderers shall give the required details and a breakdown of their prices as

19.6

19.7
19.8

19.9

follows:
a)  Plant to be supplied from a broad (Schedule No.1):

The price of the Plant shall be quoted on CIP-named place of destination basis as
specified in the TDS, including all taxes payable in Kenya.

b)  Plant manufactured within Kenya (Schedule No.2):

i) The price of the plant shall be quoted on an EXW Incoterm basis (such as “ex-
works,” “ex- factory,” “ex-warchouse” or “off-the-shelf,” as applicable);

i)  Sales tax and all other taxes payable in Kenya on the plant if the contract is awarded
to the Tenderer; and

iii)  The total price for the item.
c)  Design Services (Schedule No.3);

d) Installation Services shall be quoted separately (Schedule No.4) and shall include
rates or prices for local transportation to named place of final destination as specified
in the TDS, insurance and other services incidental to delivery of the plant, all labor,
contractor's equipment, temporary works, materials, consumables and all matters and
things of whatsoever nature, including operations and maintenance services, the
provision of operations and maintenance manuals, training, etc., where identified in
the Tendering document, as necessary for the proper execution of the installation and
other services, including all taxes, duties, levies and charges payable in Kenya as of
twenty-eight (28) days prior to the deadline for submission of Tenders;

e) Recommended spare parts shall be quoted separately (Schedule 6) as specified in
either subparagraph (a) or (b) above in accordance with the origin of the spare parts.

The terms EXW, CIP, and other similar terms shall be governed by the rules prescribed in
the current edition of Incoterms, published by the International Chamber of Commerce, as
specified in the TDS.

The prices shall be either fixed or adjustable as specified in the TDS.

In the case of Fixed Price, prices quoted by the Tenderer shall be fixed during the Tenderer's
performance of the contract and not subject to variation on any account. A Tender submitted
with an adjustable price quotation will be treated as non-responsive and rejected.

In the case of Adjustable Price, prices quoted by the Tenderer shall be subject to adjustment
during performance of the contract to reflect changes in the cost elements such as labor,
material, transport and contractor's equipment in accordance with the procedures specified in
the corresponding Appendix to the Contract Agreement. A Tender submitted with a fixed
price quotation will not be rejected, but the price adjustment will be treated as zero.
Tenderers are required to indicate the source of labor and material indices in the
corresponding Form in Section 1V, Tendering Forms.

19.10If so indicated in ITT 1.1, Tenders are being invited for individual lots (contracts) or for any

combination of lots (packages). Tenderers wishing to offer any price reduction (discount)
for the award of more than one Contract shall specify in their Form of Tender the price
reductions applicable to each package, or alternatively, to individual Contracts within the
package, and the manner in which the price reductions will apply.

19.11 Tenderers wishing to offer any unconditional discount shall specify in their Form of Tender
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the offered discounts and the manner in which price discounts will apply.

20. Currencies of Tender and Payment

20.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. The
Tenderer shall quote in the currency of Kenya the portion of the Tender price that
corresponds to expenditures incurred in the currency of Kenya, unless otherwise specified in
the TDS.

20.2 The Tenderer may express the Tender price in any currency. If the Tenderer wishes to be
paid in a combination of amounts in different currencies, it may quote its price accordingly
but shall use no more than three foreign currencies in addition to the currency of Kenya.

2L Period of Validity of Tenders

21.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the Tender submission deadline (as prescribed by KPLC in accordance with ITT
25.1). A Tender valid for a shorter period shall be rejected by KPLC as hon-responsive.

21.2 In exceptional circumstances, prior to the expiration of the Tender validity period, KPLC may request
Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 22, the Tenderer granting the
request shall also extend the Tender Security for twenty-eight (28) days beyond the deadline of the
extended validity period. A Tenderer may refuse the request without forfeiting its Tender Security. A
Tenderer granting the request shall not be required or permitted to modify its Tender, except as provided
inITT 27.1.

21.3 If the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial Tender
validity period, the Contract price shall be determined as follows:

a) Inthe case of fixed price contracts, the Contract price shall be the Tender price adjusted by
the factor or factors specified in the TDS;

b)  Inthe case of adjustable price contracts, no adjustment shall be made; or
c) inany case, Tender evaluation shall be based on the Tender price without taking into
consideration the applicable correction from those indicated above.

2 Tender Security

22.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the
amount and currency specified in the TDS.

22.2 A Tender-Securing Declaration shall use the form included in Section IV Tendering Forms.

22.3 If a Tender Security is specified pursuant to ITT 22.1, the Tender security shall be a demand
guarantee in any of the following forms at the Tenderer's option:
a)  abank guarantee; or
b)  a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya,
22.4 If a Tender Security or a Tender-Securing Declaration is specified pursuant to ITT 22.1, any Tender not

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by KPLC as non-responsive.

22.5 If a Tender Security is specified pursuant to ITT 22.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's furnishing of the Performance
Security pursuant to ITT 47.

22.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the
successful Tenderer has signed the Contract and furnished the required Performance Security.
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22.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a)  If a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender; or

b)  If the successful Tenderer fails to:
i)  Sign the Contract in accordance with ITT 47; or
ii) Furnish a performance security in accordance with ITT 48.

22.8 Where the Tender-Securing Declaration is executed KPLC will recommend to the PPRA to debars the
Tenderer from participating in public procurement as provided in the law.

22.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the
time of Tendering, the Tender Security or the Tender Securing Declaration shall be in the names of
all future members as named in the Form of intent referred to in ITT 4.1 and ITT 11.2.

23, Format and Signing of Tender

23.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13
and clearly mark it “Original.” Alternative Tenders, if permitted in accordance with ITT 15, shall be
clearly marked “Alternative”. In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “Copy.” In the event of any discrepancy between the
original and the copies, the original shall prevail.

23.2 Tenderers shall mark as “CONFIDENTIAL” information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets or commercial or financially sensitive
information.

23.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by
a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.

23.4 In the case that the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV
on behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

23.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

D. Submission and Opening of Tenders
24, Submission, Sealing and Marking of Tenders

24.1 The Tenderer shall deliver the Tender in a single, sealed envelope (one (1) envelope process). The
Tenderer shall place the following separate, sealed envelopes:
Inner Envelops:

a)  Inan envelope marked “ORIGINAL?”, all documents comprising the Tender, as described in ITT13;
and

b)  Inan envelope marked “COPIES”, all required copies of the Tender; and
C) If alternative Tenders are permitted in accordance with ITT 13, and if relevant:
)] In an envelope marked “ORIGINAL-ALTERNATIVE TENDER?” the alternative Tender; and

i)  in the envelope marked “COPIES — ALTERNATIVE TENDER” all required copies of the
alternative Tender.
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The inner envelopes shall:

a)  Bear the name and address of the Tenderer;

b) Be addressed to KPLC in accordance with ITT 23.1;

c)  Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and
d)  Bear a warning not to open before the time and date for Tender opening.

The outer envelope (s) in which the inner envelops are enclosed shall:
a)  Beaddressed to KPLC in accordance with ITT 23.1;
b)  Bear the specific identification of this Tendering process indicated in accordance with ITT 1.1; and

c)  Bear awarning not to open before the time and date for Tender opening.

24.2 If all envelopes are not sealed and marked as required, KPLC will assume no responsibility for the
misplacement or premature opening of the Tender. Tenders that are misplaced or opened prematurely
will not be accepted.

5. Deadline for Submission of Tenders

25.1 Tenders must be received by KPLC at the address and no later than the date and time indicated in the
TDS. When so specified in the TDS, Tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

25.2 KPLC may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tendering document in accordance with ITT8, in which case all rights and obligations of KPLC and
Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

20. Late Tenders

26.1 KPLC shall not consider any Tender that arrives after the deadline for submission of Tenders, in
accordance with ITT 23. Any Tender received by KPLC after the deadline for submission of Tenders
shall be declared late, rejected, and returned unopened to the Tenderer.

27, Withdrawal, Substitution, and Modification of Tenders

27.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 21.3, (except that withdrawal notices do not require copies).
The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:

a)  prepared and submitted in accordance with ITT 21 and ITT 22 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “Withdrawal,” “Substitution,” “Modification”; and

b)  received by KPLC prior to the deadline prescribed for submission of Tenders, in accordance
with ITT 23.

27.2 Tenders requested to be withdrawn in accordance with ITT27.1 shall be returned unopened to the
Tenderers.

27.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

2. Tender Opening

28.1 Except as in the cases specified in ITT24 and ITT25.2, KPLC shall publicly open and read out in
accordance with 1TT28.5 all Tenders received by the deadline at the date, time and place specified in
the TDS in the presence of Tenderers' designated representatives and anyone who choose to attend.
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28.2

28.3

28.4

Any specific electronic Tender opening procedures required if electronic Tendering is permitted in
accordance with ITT 23.1, shall be as specified in the TDS.

First, the written notice of withdrawal in the envelopes marked “Withdrawal” shall be opened and
read out and the envelope with the corresponding Tender shall not be opened, but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal notice
contains a valid authorization to request the withdrawal and is read out at Tender opening.

Next, envelopes marked “Substitution” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution
notice contains a valid authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “Modification” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding modification notice
contains a valid authorization to request the modification and is read out at Tender opening.

28.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer

28.6

28.7

28.8

28.9

29.1

29.2

29.3

30.1

and the Tender Price(s), including any discounts and alternative Tenders, and indicating whether
there is a modification; the presence or absence of a Tender Security or Tender-Securing
Declaration, if required; and any other details as KPLC may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further. The Form of Tender and the Price Schedules are to be initialed by
representatives of KPLC attending Tender opening in the manner specified in the TDS.

KPLC shall neither discuss the merits of any Tender nor reject any Tender (except for late Tenders,
in accordance with ITT 24.1).

KPLC shall prepare a record of the Tender opening that shall include, as a minimum:
a)  The name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  The Tender Price, per lot if applicable, including any discounts;
c) Any alternative Tenders; and
d) The presence or absence of a Tender Security or a Tender-Securing Declaration.
e)  Number of pages for each tender

The Tenderers' representatives who are present shall be requested to sign the record. The omission
of a Tenderer's signature on the record shall not invalidate the contents and effect of the record. A
copy of the record shall be distributed to all Tenderers.

Evaluation and Comparison of Tenders
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award, shall not
be disclosed to Tenderers or any other persons not officially concerned with the Tendering process
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance
with ITT 44.

Any effort by a Tenderer to influence KPLC in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its Tender.

Notwithstanding ITT 27.2, from the time of Tender opening to the time of Contract Award, if any
Tenderer wishes to contact KPLC on any matter related to the Tendering process, it should do so in
writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the Tenders, and qualification of the
Tenderers, KPLC may, at its discretion, ask any Tenderer for a clarification of its Tender. Any
clarification submitted by a Tenderer that is not in response to a request by KPLC shall not be
considered. KPLC's request for clarification and the response shall be in writing. No change in the
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prices or substance of the Tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by KPLC in the evaluation of the Tenders, in accordance
with ITT32.

30.2 If a Tenderer does not provide clarifications of its Tender by the date and time set in KPLC's request

3L

for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

31.1 During the evaluation of Tenders, the following definitions apply:

321

32.2

32.3

32.4

33.1

33.2

33.3

KN

a)  “Deviation” is a departure from the requirements specified in the Tendering document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance
of the requirements specified in the Tendering document; and

C)  “Omission” is the failure to submit part or all of the information or documentation required in
the Tendering document.

Determination of Responsiveness

KPLC's determination of a Tender's responsiveness is to be based on the contents of the Tender
itself, as defined in ITT 13.

A substantially responsive Tender is one that meets the requirements of the Tendering document
without material deviation, reservation, or omission. A material deviation, reservation, or omission is
one that:

a) Ifaccepted, would:

i) Affect in any substantial way the scope, quality, or performance of the Plant and
Installation Services specified in the Contract; or

ii) Limit in any substantial way, in consistent with the Tendering document, KPLC's rights
or the Tenderer's obligations under the proposed Contract; or

b)  ifrectified, would unfairly affect the competitive position of other Tenderers presenting
substantially responsive Tenders.

KPLC shall examine the technical aspects of the Tender in particular, to confirm that all
requirements of Section VII, KPLC’s Requirements have been met without any material deviation,
reservation, or omission.

If a Tender is not substantially responsive to the requirements of the Tendering document, it shall be
rejected by KPLC and may not subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Nonmaterial Non-conformities

Provided that a Tender is substantially responsive, KPLC may waive any nonconformity in the
Tender.

Provided that a Tender is substantially responsive, KPLC may request that the Tenderer submit the
necessary information or documentation, within a reasonable period of time, to rectify nonmaterial
non- conformities in the Tender related to documentation requirements. Requesting information or
documentation on such non-conformities shall not be related to any aspect of the price of the Tender.
Failure of the Tenderer to comply with the request may result in the rejection of its Tender.

Provided that a Tender is substantially responsive, KPLC shall rectify quantifiable non material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for
comparison purposes only, to reflect the price of a missing or non-conforming item or component in
the manner specified in the TDS.

Correction of Arithmetical Errors
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34.1

34.2

34.3

34.4

34.5

35.1

36.1

36.2

36.3

36.4

37.1

Provided that the tender is substantially responsive, KPLC shall correct arithmetical errors on the
following basis:

i) If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of KPLC there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted shall govern and the unit price
shall be corrected;

i) Ifthere is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

iii)  If there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (a) and (b) above.

Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive. The method of determining the error as a major
deviation shall be specified in the TDS.

Corrected tender prices shall not be used in the evaluation of tenders, comparison of tender prices.

KPLC shall calculate the difference between the corrected price and tender price and work out the
percentage difference, which will be plus or minus tender price as the case may be; [i.e. (corrected
tender price— tender price)/ tender price X100]. This percentage difference between corrected tender
price and tender price may be used to determine if the error so detected is considered a major
deviation that affects the substance of the tender.

On award of contract, all payment valuation certificates, variation orders on omissions and additions
valued based on rates in the Bill of Quantities will be adjusted by such a percentage specified in ITT
34.4 to ensure contractor is not paid less or more relative to the contract price which would be the
tender price.

Conversion to Single Currency

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted into a
single currency as specified in the TDS.

Margin of Preference

A margin of preference may be allowed on locally manufactured goods (plant and equipment) only
when the contract is open to international tendering, where the tender is likely to attract foreign
goods and where the contract exceeds the threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international tendering and competition shall not be subject to
reservations exclusive/ specific groups under women, youth and persons living with disability.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living
with disability, as the case may be), and who are appropriately registered as such by a competent
authority, a KPLC shall ensure that the invitation to tender specifically indicates that only businesses
or firms belonging to the specified group are eligible to tender. Tender shall be reserved to only one
group. If not so stated in the Tender documents, the invitation to tender will be open to all interested
tenderers.

Evaluation of Tenders

KPLC shall use the criteria and methodologies listed in this ITT and Section Ill, Evaluation and
Qualification criteria. No other evaluation criteria or methodologies shall be permitted. By applying
the criteria and methodologies KPLC shall determine the Best Evaluated Tender. This is the Tender
of the Tenderer that meets the qualification criteria and that has been determined to be:
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a) Most responsive to the Tendering document; and
b) The lowest evaluated cost.

37.2 Technical Evaluation. KPLC will carry out a detailed technical evaluation of the Tenders not

37.3

37.4

375

37.6

38.1

39.1

39.2

previously rejected to determine whether the technical aspects are incompliance with the Tendering
document. The Tender that does not meet minimum acceptable standards of completeness,
consistency and detail, and the specified minimum (or maximum, as the case may be) requirements
for specified functional guarantees, will be rejected for non-responsiveness. In order to reach its
determination, KPLC will examine and compare the technical aspects of the Tenders on the basis of
the information supplied by the Tenderers, taking into account the following:

a)  Overall completeness and compliance with KPLC's Requirements; conformity of the Plant
and Installation Services offered with specified performance criteria, including conformity
with the specified minimum (or maximum, as the case may be) requirement corresponding to
each functional guarantee, as indicated in the Specification and in Section III, Evaluation and
Qualification Criteria; suitability of the Plant and Installation Services offered in relation to
the environmental and climatic conditions prevailing at the site; and quality, function and
operation of any process control concept included in the Tender;

b)  type, quantity and long-term availability of mandatory and recommended spare parts and
maintenance services; and

c)  Other relevant factors, if any, listed in Section 111, Evaluation and Qualification Criteria.
Where alternative technical solutions have been allowed in accordance with ITT 15.3, and offered
by the Tenderer, KPLC will make a similar evaluation of the alternatives. Where alternatives have
not been allowed but have been offered, they shall be ignored.

Economic Evaluation. To evaluate a Tender, KPLC shall consider the following:

a)  the Tender price, excluding provisional sums and the provision, if any, for contingencies in
the Price Schedules;

b)  price adjustment due to discounts offered in accordance with ITT 19.11;
c)  price adjustment due to quantifiable non material non-conformities in accordance with ITT 19.3;

d)  converting the amount resulting from applying (a) to (c) above, if relevant, to a single
currency in accordance with ITT 33; and

e)  The evaluation factors specified in the TDS and in Section III, Evaluation and Qualification Criteria.

If price adjustment is allowed in accordance with ITT 19.2, the estimated effect of the price
adjustment provisions of the Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Tender evaluation.

In the case of multiple contracts or lots, Tenderers are allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) and for combinations,
including any discounts offered in the Form of Tender, is specified in Section III, Evaluation and
Qualification Criteria.

Comparison of Tenders

KPLC shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.4 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer to
perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

In the event of identification of a potentially Abnormally Low Tender, KPLC shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in correlation
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39.3

39.4

39.5

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and
responsibilities and any other requirements of the Tendering document.

After evaluation of the price analyses, in the event that KPLC determines that the Tenderer has
failed to demonstrate its capability to deliver the contract for the offered tender price, KPLC shall
reject the Tender.

An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that KPLC is concerned that it
(KPLC) may not be getting value for money or it may be paying too high a price for the contract
compared with market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, KPLC shall make a survey of the market prices, check if
the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. KPLC may also seek written clarification from the tenderer on the reason for the high tender
price. KPLC shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, KPLC_
may accept or not accept the tender depending on KPLC's budget considerations.

i) If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, KPLC shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the
case may be.

39.6 If KPLC determines that the Tender Price is abnormally too high because genuine competition

40,

40.1

40.2

41

41.1

41.2

41.3

between tenderers is compromised (often due to collusion, corruption or other manipulations),
KPLC shall reject all Tenders and shall institute or cause competent Government Agencies to
institute an investigation on the cause of the compromise, before retendering.

Unbalanced or Front Loaded Tenders

If the Tender that is evaluated as the lowest evaluated cost is, in KPLC's opinion, seriously
unbalanced or front loaded KPLC may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the Tender
prices with the scope of works, proposed methodology, schedule and any other requirements of the
Tendering document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, KPLC
may:

a)  Accept the Tender; or

b)  If appropriate, require that the total amount of the Performance Security be increased, at the
expense of the Tenderer, to a level not exceeding ten percent (10%) of the Contract Price; or

c)  Reject the Tender.

Eligibility and Qualification of the Tenderer

KPLC shall determine to its satisfaction whether the Tenderer that is selected as having submitted
the lowest evaluated cost and substantially responsive Tender is eligible and meets the qualifying
criteria specified in Section III, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17.1. The determination shall
not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the
Tendering document) or any other firm (s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event KPLC shall
proceed to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated
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cost to make a similar determination of that Tenderer's qualifications to perform satisfactorily.

41.4 The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the
Tenderer with the Lowest Evaluated Tender for identified major items of supply or services will also
be evaluated for acceptability in accordance with Section III, Evaluation and Qualification Criteria.
Their participation should be confirmed with a Form of intent between the parties, as needed. Should
a manufacturer or subcontractor be determined to be unacceptable, the Tender will not be rejected,
but the Tenderer will be required to substitute an acceptable manufacturer or subcontractor without
any change to the Tender price. Prior to signing the Contract,

The corresponding Appendix to the Contract Agreement shall be completed, listing the approved
manufacturers or subcontractors for each item concerned.

4 KPLC’s right to Accept Any Tender and to Reject Any or All Tenders

42.1 KPLC reserves the right to accept or reject any Tender, and to annul the Tendering process and reject
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers.
In case of annulment, all Tenders submitted and specifically, Tender securities shall be promptly
returned to the Tenderers.

E. Award of Contract
43 Award Criteria

43.3 Subject to ITT 41, KPLC shall award the Contract to the successful Tenderer. This is the Tenderer
whose Tender has been determined to be the Lowest Evaluated Tender. This is the Tender of the
Tenderer that meets the qualification criteria and whose Tender has been determined to be:

a)  Substantially responsive to the Tendering Document; and
b)  The lowest evaluated cost

24, Notice of Intention to Enter into a Contract/ Notification of Award

44.1 When a Standstill Period applies, it shall commence when KPLC has transmitted to each Tenderer
the Notification of Intention to Award the Contract to the successful Tenderer. The Notification of
Intention to Award shall contain, at a minimum, the following information:

a)  The name and address of the Tenderer submitting the successful Tender;
b)  The Contract price of the successful Tender;

c) A statement of the reason (s) the Tender (of the unsuccessful Tenderer to whom the Form is
addressed) was unsuccessful, unless the price information in c) above already reveals the
reason;

d)  The expiry date of the Standstill Period; and

e) Instructions on how to request a debriefing and/ or submit a complaint during the standstill period.
45, Standstill Period

45.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period
shall not apply.

45.2  Where a Standstill Period applies, it shall commence when KPLC has transmitted to each Tenderer
the Notification of Intention to Enter in to a Contract with the successful Tenderer.

46. Debriefing by KPLC

46.1 On receipt of KPLC's Notification of Intention to Enter into a Contract referred to in ITT 44, an
unsuccessful tenderer may make a written request to KPLC for a debriefing on specific issues or
concerns regarding their tender. KPLC shall provide the debriefing within five days of receipt of the
request.
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46.2

47.

47.1

48.1

48.2

48.3

48.4

49.1

49.2

50.1

sl

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 45.2, upon addressing a complaint that has been filed within the Standstill Period, KPLC shall
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the
successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, KPLC shall send the successful Tenderer
the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to KPLC.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period

Notwithstanding ITT 46.2 above, in case signing of the Contract Agreement is prevented by any
export restrictions attributable to KPLC, to the country of KPLC, or to the use of the Plant and
Installation Services to be supplied, where such export restrictions arise from trade regulations from
a country supplying those Plant and Installation Services, the Tenderer shall not be bound by its
Tender provided that the Tenderer can demonstrate to the satisfaction of KPLC that signing of the
Contact Agreement has not been prevented by any lack of diligence on the part of the Tenderer in
completing any formalities, including applying for permits, authorizations and licenses necessary for
the export of the Plant and Installation Services under the terms of the Contract.

Performance Security

Within twenty-one (21) days of the receipt of the Form of Acceptance from KPLC, the successful
Tenderer shall furnish the Performance Security in accordance with the General Conditions GCC
13.3, subject to ITT 38, using for that purpose the Performance Security Form included in Section X,
Contract Forms, or another form acceptable to KPLC. If the Performance Security furnished by the
successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance company
that has been determined by the successful Tenderer to be acceptable to KPLC. A foreign institution
providing a bond shall have a correspondent financial institution located in Kenya, unless KPLC has
agreed in writing that a correspondent financial institution is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security or sign the
Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the
Tender Security. In that event KPLC may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

Publication of Procurement Contract

Within fourteen days after signing the contract, KPLC shall publish the awarded contract at its notice
boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain
the following information:

a) Name and address of KPLC;

b)  name and reference number of the contract being awarded, a summary of its scope and the

selection method used;
c)  the name of the successful Tenderer, the final total contract price, the contract duration.
d)  Dates of signature, commencement and completion of contract;

e)  Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Appointment of Adjudicator
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51.1 KPLC proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this
proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, KPLC does not
agree on the appointment of the Adjudicator, KPLC will request the Appointing Authority
designated in the Special Conditions of Contract (SCC) pursuant to Clause 46.4 of the General
Conditions of Contract (GCC), to appoint the Adjudicator.

52 Procurement Related Complaint and Administrative Review
51.1 The procedures for making a Procurement-related Complaint are as specified in the TDS.

51.2 A request for administrative review shall be made in the form provided under contract forms.
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SECTION Il - TENDER DATA SHEET (TDS)

The following specific data for the Maintenance Services to be procured shall complement,
supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a
conflict, the provisions herein shall prevail over those in ITT.

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT
Reference

A. General

ITT 1.1

The reference number of the Request for Tenders (ITT) is: TENDER NO.
TENDER NO. KP1/1/3A/4/1/0T/003/25-26
The Procuring Entity is: Kenya Power and Lighting Company PLC( IESR)

The name of the ITT is;: PROCUREMENT OF DESIGN, SUPPLY, INSTALLATION,
CONFIGURATION, INTEGRATION, TESTING, COMMISSIONING AND SERVICE
MAINTENANCE OF IP-CCTV & BIOMETRIC ACCESS CONTROL SYSTEM FOR
IESR COMPLEX AND LIVELINE. The number and identification of lots (contracts)
comprising this ITT is:

Details of the Goods and services being procured are as tabulated in the Schedule of Requirements
under SECTION V

DESIGN, SUPPLY, INSTALLATION, CONFIGURATION, INTEGRATION, TESTING,
COMMISSIONING AND SERVICE MAINTENANCE OF IP-CCTV & BIOMETRIC
ACCESS CONTROL SYSTEM FOR IESR COMPLEX AND LIVELINE

ITT 2.1 (a)

Electronic — Procurement System

KPLC shall use the following electronic-procurement system to manage this tendering
process: SAP Tendering Portal on www.kplc.co.ke (NB: Bidders are required to log
on and register via this link to be able to participate in this tender)

The electronic-procurement system shall be used to manage the following aspects of the
tendering process:

(Issuing Tendering Documents, Submission of Tenders, Opening of Tenders)
Proof of receipt will be done via the bidder’s Submitted Response Number for
RFx 1000003109

ITT 4.1

Maximum number of members in the Joint Venture (JV) shall be: Two (2)

ITT 4.2

Definition of relative shall be as provided for under Section 59(2)(b) of the Public Procurement
and Asset Disposal Act, 2015

ITT 4.3 ()

Legal Representative shall refer to the person duly authorized through a Power of Attorney to
sign documents on behalf of the tenderer. The written confirmation of authorization to sign on
behalf of the tenderer shall consist of;

(@ A company resolution in case of a Director signing (not applicable where the company
has got only one director, or where all Directors have signed)

(b) Power of attorney where a person other than the director signing accompanied by a
company resolution.
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 4.7

A list of debarred firms and individuals is available on the PPRA’s website: www.ppra.go.ke In
addition, tenderers with any record of unsatisfactory or default in performance shall not be

considered for evaluation or award. For avoidance of doubt, this shall include any tenderer with
unresolved case(s) in its performance obligations for more than two (2) months in any contract.

ITT 7.1

Site visit: There shall be a mandatory Pre-bid/Site visit on Thursday 26™ February, 2026 at
IESR, Ruaraka next to Utalii Hotel along Thika Road at 10:00 am to 11.00am

ITT 8.2

guestions in writing, shall reach KPLC not later than
Seven (7) days prior to tender closing date

ITT 8.4

KPLC shall publish Minutes of the pre-Tender meeting and the pre-arranged pretender
visit of the site of the works at the website

B. Contents of Tendering Document

ITT9.1

For Clarification of Tender purposes only, KPLC’s address is:
The inquiries/questions must be received by KPLC at least 7 days before tender closing
date:
(@) Address where to send inquiries is...............
General Manager, Supply Chain & Logistics,
The Kenya Power and Lighting Company PLC,
Stima Plaza, 3rd Floor
Kolobot Road, Parklands
P.O Box 30099 — 00100
Nairobi, Kenya
Telephone: +254-20-3201821
Electronic mail address: procurement@kplc.co.ke
To reach KPLC not later than............ (specify date and time)
Requests for clarification should be received by KPLC no later than: 7
(Seven) Days before tender closing date.
Web page: www.kplc.co.ke

ITT9.1

KPLC shall publish its response at the website through an addendum for general queries
or email for specific queries.

C. Preparation of Tenders

ITT15.1

Alternative Tenders shall not be considered.

ITT 15.2

Alternative times for completion shall not permitted.

ITT 154

Alternative technical solutions shall not be permitted.

If alternative technical solutions are permitted, the evaluation method will be as
specified in Section 111, Evaluation and Qualification Criteria.

ITT 17

1. Pursuant to ITT 17, the Tenderer shall furnish, as part of its Tender, documents establishing
the Tenderer’s eligibility to tender and its qualifications to execute, complete and maintain the
Works in the contract if its Tender is accepted.
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

2. The documentary evidence of the Tenderer’s qualifications to perform the contract if its
Tender is accepted shall be established to KPLC’s satisfaction —

a) that, in the case of a Tenderer offering to supply goods under the contract which the
Tenderer did not manufacture or otherwise produce, the Tenderer has been duly authorized by
the goods’ manufacturer or producer to supply the goods. The authorization shall strictly be in
the form and content as prescribed in the Manufacturer’s Authorization Form in the Tender
Document.

b)  That the Tenderer has the financial capability necessary to perform the contract. The
Tenderer shall be required to provide -

(i.) Audited Financial Statements (Audited Accounts) that are reported within eighteen (18)
calendar months of the date of the tender document. The Statements must be stamped and
signed by the Auditors who must be currently registered by ICPAK.

(ii.) For companies or firms that are registered or incorporated within the last one calendar
year of the Date of the Tender Document, they should submit certified copies of bank
statements covering a period of at least six (6) months prior to the Date of the Tender
Document. The copies should be certified by the Bank issuing the statements. The certification
should be original.

(iv.) Avalid and current Tax Compliance Certificate (TCC) issued by KRA. The Tenderer is
strongly advised to confirm the authenticity of the TCC with KRA’s Compliance Department to
avoid rejection of its Tender.

(iv.) Evidence of adequacy of working capital for this Contract eg. access to line(s) of credit
and availability of other financial resources

¢) That the Tenderer has the technical and/or production capability necessary to perform the
contract.

d) that, in the case of a Tenderer not doing business within Kenya, the Tenderer is or will be
(if awarded the contract) represented by an agent in Kenya equipped and able to carry out the
Tenderer’s maintenance, repair, spare parts and stocking obligations prescribed in the
Conditions of Contract and or in the Technical Specifications.

e)  That the Tenderer has the technical and management capability necessary to perform the
contract. These are as per the Qualification Information Form which includes :-

(i.) documents showing qualifications and experience of key site management and technical
personnel proposed for the Contract.

(ii.) employment records including contracts of employment for all key personnel

(v.) The Tenderer’s undertaking that the key site management and technical personnel will be
available for the contract

(vi.) Listand evidence of ownership/lease of contractor’s equipment proposed for carrying out
the Works

f)  That the Tenderer is duly classified and currently registered by NCA, ERC, the National
Treasury, the County Treasury or any other relevant authorized body as capable of performing
the Works under the contract. The Tenderer will furnish KPLC with a copy of the registration
certificate and copy of renewal receipt. KPLC reserves the right to subject the certificate and
receipt to authentication.

g) information regarding any litigation or arbitration current or during the last five (5) years,
in which the Tenderer is involved, the parties concerned and disputed amount; and

h)  Detailed proposals for subcontracting components of the Works amounting to more than
twenty percent (20%) of the Contract Price.

f) Tenderer’s confirmation that at least forty percent (40%) of their supplies is sourced from
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

citizen contractors, where applicable.

3. Tenderers with a record of unsatisfactory or default in performance obligations in any
contract shall not be considered for evaluation or award. For the avoidance of doubt, this shall
include any Tenderer with unresolved case(s) in its obligations for more than two (2) months in
any contract.

ITT 18

1. The Tenderer shall furnish, as part of its tender, documents establishing the eligibility and
conformity to the Tender Document of all the Works that the Tenderer proposes to perform
under the contract.

2. The documentary evidence of the eligibility of the goods shall consist of a statement in the
Price Schedule of the country of origin of the goods and services offered which shall be
confirmed by a certificate of origin issued at the time of shipment.

3. The documentary evidence of conformity of the Works to the Tender Document may be
in the form of literature, drawings, and data, and shall (where applicable) consist of: -

a) adetailed description of the essential technical and performance characteristics of the
Works whether in brochures, catalogues, drawings or otherwise,

b)  alist giving full particulars, including available source and current prices of spare parts,
special tools and other incidental apparatus necessary for the proper and continuing performance
of the Works for a minimum period of six (6) months following usage of the Works after the
official handing over to KPLC, and,

c)  Duly completed Schedule of Guaranteed Technical Particulars (GTP) as per Tender
Specifications demonstrating substantial responsiveness of the goods and service to those

specifications and, if any, a statement of deviations and exceptions to the provisions of the
Technical Specifications.

d)  duly completed Price Schedule and/or BQs’ in compliance with KPLC’s schedule of
requirements and/or BQs requirements or, a Statement of Deviations and exceptions to the
provisions of KPLC’s schedule of requirements and/or BQs’ requirements.

For (a), (b) and (c) above, the literature, drawings and data shall be those from the
Manufacturer.

4.  For purposes of the documentary and other evidence to be furnished pursuant to sub-
paragraphs 3.21.1, 3.21.2 and paragraph 3.22, the Tenderer shall note that standards for
workmanship, material, and equipment, designated by KPLC in its schedule of requirements
and/or BQs’ are intended to be descriptive only and not restrictive. The Tenderer may adopt
higher standards in its Tender, provided that it demonstrates to KPLC’s satisfaction that the
Substitutions ensure substantial equivalence to those designated in the BQs’.

5.  Demonstration(s), Inspection(s) and Test(s)

a)  Where required, all Tenderers shall demonstrate ability of performance of the required
Works in conformity with the schedule of requirements and/or Bills of Quantities.

b)  KPLC or its representative(s) shall have the right to inspect/ test the Tenderer’s capacity,
equipment, premises, and to confirm their conformity to the tender requirements. This shall
include the quality management system. KPLC’s representative(s) retained for these purposes
shall provide appropriate identification at the time of such inspection/ test.

c)  The bidder shall meet the cost of demonstration, inspection and test while KPLC shall
meet the cost of air travel to the nearest airport and accommodation of its nominated officers
inspecting and witnessing tests. Where conducted on the premises of the Tenderer(s), all
reasonable facilities and assistance, including access to drawings and production data, shall be
furnished to the inspectors at no charge to KPLC. In all cases, the equipment used for tests must
be validly calibrated by the national standards body and a copy (ies) of the calibration
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

certificate(s) must be submitted with the test report(s).

d)  Demonstration and/or Inspection and/or Test Report(s) shall be completed upon
conclusion of the demonstration/ inspection/ tests. This Report will be considered at time of
evaluation and or award.

6. Warranty

a)  Where required in the Tender, all Tenderers must also provide a Warranty that warrants
that any part of the Works that comprises any equipment, the equipment to be provided under
the contract are new, unused and or are of the most recent or current specification and
incorporate all recent improvements in design and materials unless provided otherwise in the
Tender.

b) The Warranty shall also warrant that the equipment in the Tenderer’s bid have no defect
arising from manufacture, materials or workmanship or from any act or omission of the
Tenderer that may develop under normal use or application of the equipment under the
conditions obtaining in Kenya.

c)  This warranty will remain valid for the period indicated in the special conditions of
contract after the goods, or any portion thereof as the case may be, have been delivered,
installed and commissioned at the final destination indicated in the contract.

ITT 19

Tender rates and prices:

1.  The Tenderer shall indicate on the Price Schedule and/or Bill of Quantities, the unit rates
and prices (where applicable) and total tender price of the Works it proposes to perform under
the contract.

2. The Tenderer shall fill in rates and prices for all items of the Works described in the Price
Schedule and/or BQs. Items for which no rates or price is entered by the Tenderer will not be
paid for by KPLC when executed and shall be deemed covered by other rates and prices in the
Price Schedule and/or BQs.

3. Prices and rates indicated on the Price Schedule and/or BQs shall be inclusive of all costs
for the Works including insurances, duties, levies, Value Added Tax (V.A.T), Withholding Tax
and other taxes payable and delivery to the premises of KPLC (where applicable) or other
specified site(s). No other basis shall be accepted for evaluation, award or otherwise.

4.  Price Schedule and/or BQ rates and prices to be submitted (quoted) by the Tenderer shall
remain fixed for the contract duration.

5. For the avoidance of doubt, Tenderers shall quote on Delivered Duty Paid (DDP) basis.
No other basis shall be accepted for evaluation, award or otherwise.

6. Section 20 of the Insurance Act Cap 487 requires all imports to the country to be insured
with a local insurance company. It is now mandatory for all marine cargo imports to adhere to
this requirement.

7. Anprice that is derived by a disclosed incorporation or usage of an internationally accepted
standard formula shall be acceptable within the meaning of this paragraph.

ITT 19.3

Prequalification has not been undertaken.

ITT19.5

The Incoterms edition is: [Delivered Duty Paid “DDP” as it is for local bidders].

ITT 19.7

The prices quoted by the Tenderer [ “shall not”’] be subject to adjustment during the
performance of the Contract.

ITT 20.1

The Tenderer is required to quote in Kenya Currency the portion of the Tender price that
corresponds to expenditures incurred in that currency.
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Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

ITT 21.1 Tender shall remain valid for One Hundred and Eighty (180) days after date of tender
' opening. A tender valid for shorter period shall be rejected.

ITT 22.1 A Tender Security shall be Kenya Shillings, Three Hundred Thousand (100,000)

only.
A Tender Security shall be valid for 210 days and shall be required in form of bank
guarantee or guarantee issue.

1. The Tenderer shall furnish, as part of its Tender, a tender security for the amount
specified in the BDS. The Original Tender Security, in a clearly labelled envelop,
shall be deposited in the Tender Security Box on the Tender Box of IESR Ruaraka
near Utalii Hotel on or before the Tender opening date and time and receipt
acknowledged by KPLC evidenced by a stamped copy.

2. The tender security shall be either one or a combination of the following: -

a) an original Bank Guarantee from a commercial bank licensed by the Central Bank of
Kenya (CBK) that is strictly in the form and content as prescribed in the Tender Security Form
(Bank Guarantee) in the Tender Document. The bank must be located in Kenya.

b) An original Guarantee by a deposit taking Microfinance Institution, Sacco
Society, Youth Enterprise Development Fund or the Women Enterprise Fund, that is
strictly in the form and content as prescribed in the Tender Security Form

3. The Tender Security is required to protect KPLC against the risk of the
Tenderer’s conduct which would warrant the security’s forfeiture.

4. The Tender Security shall be denominated in Kenya Shillings, and shall be
issued by a commercial bank located in Kenya and licensed by the Central Bank of
Kenya or a deposit taking Microfinance Institution, Sacco Society, Youth Enterprise
Development Fund or the Women Enterprise Fund. The bank or institution must be
located in Kenya.

5. The Tender Security shall be valid for thirty (30) days beyond the validity of the
tender.

6. KPLC shall seek authentication of the Tender Security from the issuing bank. It
is the responsibility of the Tenderer to sensitize its issuing bank/institution on the need
to respond directly and expeditiously to queries from KPLC. The period for response
shall not exceed five (5) days from the date of KPLC’s query. Should there be no
conclusive response by the bank/institution within this period, such Tenderer’s Tender
Security may be deemed as invalid and the bid rejected.

7. Any Tender not secured in accordance with this paragraph will be rejected by
KPLC as non-responsive, pursuant to ITT 37.

8. The unsuccessful Tenderer’s Tender Security will be released as promptly as
possible, in any of the following circumstances: -

a) the procurement proceedings are terminated

b) KPLC determines that none of the submitted Tenders is responsive

C) a contract for the procurement is entered into

9. The successful Tenderer’s Tender Security will be released upon the successful
Tenderer’s signing the contract, pursuant to ITT 48 and furnishing an authentic
Performance Security, pursuant to ITT 49.

10.  The Tender Security shall be forfeited —

a) if the Tenderer withdraws its Tender after the deadline for submitting Tenders

32




Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

but before the expiry of the period during which the Tenders must remain valid

b) if the Tenderer fails to enter into a written contract in accordance with ITT 48
C) if the successful Tenderer fails to furnish the performance security

d) if the Tenderer fails to extend the validity of the tender security where KPLC
has extended the tender validity period in accordance with ITT 21.

11. In cases of a JV bid, without prejudice to the provisions relating to a JV, the
Tender Security may be in the name of any or all parties to the JV and the above
provisions on Tender Security shall apply.

ITT 23.1

All tenders shall be submitted through the KPLC IESR( Training School) SAP online tendering
portal in PDF format

ITT 23.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
Power of Attorney

D. Submission and Opening of Tenders

ITT 251

The deadline for Tender submission is:

Tenders must be received by KPLC by the date and time specified in KPLC’s tendering
portal in PDF form.
The deadline for tender submission is:

Date: As indicated in the KPLC’s IESR( Training School) Tendering Portal
Time: 10.00 a.m.

ITT 26.

Withdrawals, substitutions and modifications to be done online through KPLC
tendering portal.

ITT 271

The Tender opening shall be done through the KPLC tendering portal at KPLC’s IESR
(Training School) as specified in the KPLC Tendering Portal.

Physical Address: IESR(Training School) Utalii Lane Ruaraka( Next to Kenya Utalii)
Date: As indicated in the KPLC Tendering Portal on www.kplc.co.ke

Time: 10.30 a.m.

ITT 28.6

The Form of Tender and priced Activity Schedule shall be initialed All appointed
representatives of KPLC conducting Tender opening

The Minutes on Tender Opening shall bear the submission Numbers ( which are generated
electronically following the successful submission of tenders by tenderers)

E. Evaluation and Comparison of Tenders

ITT 34.2

Subject to section 79(2)(b) of the Act, any errors in the submitted tender arising from a
miscalculation of unit price, quantity, subtotal and total bid price shall be considered as a major
deviation that affects the substance of the tender and shall lead to disqualification of

the tender as non-responsive as per Regulation 74(2) of the PPADR.

ITT35.1

The currency that shall be used for Tender evaluation and comparison purposes to convert (at
the selling exchange rate) all Tender prices expressed in various currencies into a single
currency is:
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ITC Clause
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Kenya Shillings

ITT 36.2

A margin of preference shall not be allowed. This is a National/Local Tender

F. Award of Contract

ITT 43.3

1. Mode of award shall be to the Lowest Evaluated bidder

1. KPLC shall also take into consideration the following:
a) In case of atie, the bidder with a better performance or delivery capacity will be considered
first

b) Delivery capability as per information given in the Capacity Declaration form;
c) Timely Delivery as per delivery schedule and satisfactory performance of at least 50%

Delivery on previous orders.
d) The outcome of the due diligence Visit

ITT50.1

The procedures for making a procurement related complaint are detailed in the “Notice
of Intention to Award the Contract” herein and are also available from PPRA website
www.ppra.go.ke or email complaints@ppra.go.ke.
If a Tenderer wishes to make a Procurement- related Complaint, the tenderer should
submit its complaint following these procedures, in writing (by the quickest means
available e.g. email) to:

For the Attention:

General Manager, Supply Chain & Logistics,

The Kenya Power and Lighting Company PLC,

Stima Plaza, 3rd Floor

Kolobot Road, Parklands

P.O Box 30099 — 00100

Nairobi, Kenya

Telephone: +254-20-3201821

Electronic mail address: JKNgeno@kplc.co.ke , VSimiyu@kplc.co.ke,
Procurement@kplc.co.ke

In summary, a Procurement Related Complaint may challenge any of the following:
i.  The terms of the tendering document
ii. KPLC’s decision to award the contract
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SECTION 11l - EVALUATION AND QUALIFICATION CRITERIA
1. Evaluation and contract award Criteria

Kenya Power shall use the criteria and methodologies listed in this Section to evaluate tenders
and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii)
has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

Kenya Power will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — KPLC’s “Works Requirements”, including checking for
tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and
tenders that are front loaded. Tenders that do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

3.1 Part1- Preliminary Evaluation under Paragraph 3.28 of the ITT. These are mandatory
requirements. This shall include confirmation of the following: -
3.1.1 Submission of Tender Security - Checking its validity, whether it is Original; whether it is sufficient;
whether it is authentic; whether it is issued by a local Bank/institution and whether it is strictly in the
format required in accordance with the sample Tender Security Form(s).

3.1.2  Submission of the following duly completed and signed forms:
(a) Form of Tender
(b) Certificate of Independent Tender Determination
(c) Self Declaration Forms as hereunder:
e Form SD1 & Form SD2
(d) Declaration and Commitment to the Code of Ethics
(e). Declaration Form
(f) Form EL1 1.1 — Tenderer Information Sheet
(9) Form EL1 1.2 (if applicable) — Party to JV Information Sheet

3.1.3 Submission and considering the Confidential Business Questionnaire: -
a) Is fully filled, signed and stamped.
b) That details correspond to the related information in the bid.
0) That the Tenderer is not ineligible as per ITT 3.

3.1.4 Submission and considering the following:-
3.1.4.1 For local Tenderers

a) Company or Firm’s Registration Certificate
b) PIN Certificate.

C) Valid Tax Compliance Certificate.

d) Valid Business Permit

3.1.4.2 That the Tender is valid for the period required.

3.1.5 Submission of PSRA Registration Certificate for the Company

3.1.6 Submission of a Completed sit visit form signed by authorized KPLC officer

3.1.7 Duly filled Form EXP 4.1 and names with full contact as well as physical addresses of previous
customers of with relevant CCTV and Biometric Access control systems carried out within the last
five years with reference letters from at least four (4) previous customers.

3.1.8 Submission of a complete and current CR12 Form (dated within 12 months before date of opening)
obtained from the Registrar of Companies showing the Directorship and their respective

35



shareholding of the firm, and in case of a corporate shareholder, bidders must separately submit a
CR12 Form of the corporate shareholder until all the human Directors and their shareholding are
disclosed.

3.1.9 Submission of the audited financial Statements are those that are reported within eighteen (18)
calendar months of the date of the tender document together with a copy of the Auditors/Audit Firm
valid ICPAK practicing license.

3.1.10 Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in accordance with
the Tender requirements. Proof of authorization shall be furnished in the form of power of attorney
which shall accompany the tender if the signatory to the tender is not a director of the company
(provide name and attach proof of citizenship of the signatory to the tender).

3.1.11 Record of unsatisfactory or default in performance obligations in any contract shall be considered.
This shall include any Tenderer with unresolved case(s) in its performance obligations for more
than two (2) months in any contract.

3.1.12 Notwithstanding the above, considering any outstanding orders where applicable and the production
capacity indicated by the Tenderer.

Tenders will proceed to the Technical Evaluation Stage only if they qualify in compliance with Part 1 above,
Preliminary Evaluation under Paragraph 3.28.

1.2.1

1.2.2

1.2 Part 11 — Technical Evaluation and Comparison of Tenders under Paragraph 3.30 of the
ITT.

Technical evaluation will be based the following:
a) Preliminary Technical Evaluation. These are mandatory requirements.
b) Detailed Technical Evaluation

Part i - Preliminary Technical Evaluation

Verification of the following information:
a) Applicable relevant ISO certification/ KEBS Standardization certificates where applicable.
b) Submission of Copies of relevant Type Test Certificates and their Reports or Test Certificate
and their Reports from the designated bodies.
C) Submission of Relevant Manufacturer’s or Principal’s Authorization.

i. Biometric Access Control Reader (Biometric/Access Control Reader Type A and
Biometric/Access Control Reader Type A)
ii. GENETEC Software.
d) Catalogues and/or Manufacturer’s/ Principal’s Drawings
e) Tenderers shall be expected to indicate full compliance to KPLC schedule of requirement,
Identifying and determining any deviation(s) from the requirements; errors and oversights.
f) Compliance with the Existing Repository system
Part ii - Detailed Technical Evaluation (Scoring Criteria)

NO. EVALUATION Required Maximum
CRITERIA Marks
Max. | Attained
1. Previous experience | Recommendation letters/LPO/Contract from | 25

and capability to | previous clients to a max of 5 for work
deal with similar | undertaken within the last 10 years

products - Each reference letter (5 marks)
2. Capacity of bidder to | Provide completion certificate to a maximum of 5 25
handle similar for contracts done within the last 10 years.
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assignments (Based Contract Value)

- ksh. 10m and above per contract (5 mks)

- Between ksh.5m and 9.9m per contract (4
mKks)

- Between ksh. 1m and 4.9m per contract (3
mks)

- Below ksh 1m per contract (1 mks)

- No contract (0 mks)

3. Proof of Attach copies of certificates & CVs of employees 20
qualifications of Staff | and proof of employment:
scheduled for the (All categories):

project. i) Qualifications
- Degree 3mks per staff up to maximum of 5

technical staff.

- Diploma 2mks per staff up to maximum of 5
technical staff.

- Certificate 1mk per staff up to maximum of 5
technical staff.

i) Staff experience

- 5 years and above - 1mks per staff

- Below 5 years-Omks per staff

4, Training Manufacturers training certification for at least 15
five technical staff per corresponding tendered
category (All categories):

- 3 mks per staff up to maximum of 5 technical

staff.
5. Detailed Technical - Attach Proposed Detailed Technical 15
Proposals and Proposals and Implementation Plan with
Implementation Plan Preliminary design proposal with

Block/schematic drawing, description of
work method, proposed work
schedule/program & implementation
team.

TOTAL Required minimum Grand Total Score of | 100
80%.

This is based on a score of 100 per cent. Only bidders who score 80% and above as well as comply
to Part | of preliminary technical evaluation will proceed to Financial Evaluation.

3.2 Part 111 - Financial Evaluation Criteria under Paragraph 3.31 of the ITT.

NO. EVALUATION CRITERIA

7.3.1 | a) Confirmation of and considering schedule of rates and prices and/or priced
Bill of Quantities duly completed and signed.

b) Checking that the Tenderer has quoted prices based on all costs including
insurances, duties, levies, Value Added Tax (V.A.T), Withholding Tax and other
taxes payable and delivery to the premises of KPLC or designated site(s)

¢) Conducting a financial comparison,
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3.4

d) Taking into account the cost of any deviation(s) from the tender requirements

7.3.4 | Provide documentary evidence of liquid assets and/or credit facilities, net of other
contractual commitments and exclusive of any advance payments which may be
made under the contract.

7.3.5 | Considering information submitted in the Confidential Business Questionnaire
against other information in the bid including declared maximum value of
business.

TOTAL

The Successful Tenderer shall be the one with the lowest evaluated price.

*NOTES: -

For purposes of evaluation, the exchange rate to be used for currency conversion shall be the selling
exchange rate prevailing on the date of tender closing provided by the Central Bank of Kenya. (Visit
the Central Bank of Kenya website).

Total tender value means the Tenderer’s total tender price inclusive of Value Added Tax (V.A.T) for
the works it offers to provide.

For companies or firms that are registered or incorporated within the last one calendar year of the
Date of the Tender Document, they should submit certified copies of bank statements covering a
period of at least six months prior to the date of the tender document. The copies should be certified
by the Bank issuing the statements. The certification should be original.

The spot balance of 20% required will be that which is seen in the certified bank statements at least
in any day of the month of the Date of the Tender Document.

Apply Margin of Preference, if so allowed to all evaluated and accepted tender as follows.

If the TDS so specifies, KPLC will grant a margin of preference of fifteen percent (15%) to be
loaded on evaluated prices of foreign tenderers, where the percentage of shareholding of
Kenyan citizens is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for
qualification, such information, including details of ownership, as shall be required to
determine whether, according to the classification established by KPLC, a particular
contractor or group of contractors qualifies for a margin of preference.

After Tenders have been received and reviewed by KPLC, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders
shall be classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan
citizens hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan
citizens hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine
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the lowest tender, and the lowest evaluated tender in each group shall be further compared
with each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall
be selected for the award. If a tender from Group B is the lowest, an amount equal to the
percentage indicated in Item 3.1 of the respective tender price, including unconditional
discounts and excluding provisional sums and the cost of day works, if any, shall be added to
the evaluated price offered in each tender from Group B. All tenders shall then be compared
using new prices with added prices to Group B and the lowest evaluated tender from Group
A. If the tender from Group A is still the lowest tender, it shall be selected for award. If not,
the lowest evaluated tender from Group B based on the first evaluation price shall be selected.

Post qualification and Contract award (ITT 38.1), more specifically,

a)

b)

In case the tender was subject to post-qualification, the contract shall be awarded to the
lowest evaluated tenderer, subject to confirmation of prequalification data, if so
required.

In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract award,
subject to meeting each of the following conditions.

i)

i)

iv)
v)

The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow of Kenya Shillings

Minimum average annual services turnover of Kenya Shillings [insert
amount], equivalent calculated as total certified payments received for contracts
in progress and/or completed within the last [insert

of year] years.

At least (insert number) of contract(s) of a similar nature executed
within Kenya, or the East African Community or abroad, that have been
satisfactorily and substantially completed as a prime contractor, or joint venture
member or sub-contractor each of minimum value Kenya shillings___
equivalent.

Contractor's Representative and Key Personnel, which are specified as

Contractors key equipment listed on the table “Contractor's Equipment”
below and more specifically listed as [specify requirements for each lot as
applicable]

Other conditions depending on their seriousness.
Due diligence

a) Due diligence to verify declared Technical Capacity as indicated by the Manufacturer
b) Due Diligence to verify information indicated in the CBQ
c) Due diligence to determine the ability to meet the delivery as stipulated
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b)

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall
demonstrate that Non- performance of a contract did not occur because of
the default of the Tenderer, or the member of a JV in the last____ (specify
years). The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single
Tenderer, and in the case the Tenderer is a JV, of each member of the JV,
shall remain sound according to criteria established with respect to Financial
Capability under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against
the Tenderer, in the last 5 years. All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the
years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.
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i) 8. Qualification

Documentation

Criteria Required
Tenderer
Sulo-FREtr Requirement Joint Venture (existing or intended)
q Single Entity All members At least one
- Each Partner
combined Partner
1.1 Nationality Nationality in accordance with ITT 4.6. Must meet must meet Must meet N/A FormELI-1.1
requirement requirement requirement and 1.2, with
attachments
1.2 Conflict of Interest | No- conflicts of interests as described in ITT 4.3 | Must meet must meet Must meet N/A Form of Tender
requirement requirement requirement
1.3PPRA Ineligibility (if | Not having been declared ineligible by the PPRA | Must meet must meet Must meet N/A Form of Tender
debarred/Sanctioned) as described in 4.5. requirement requirement | requirement
1.4 State Owned Compliance with conditions of ITT 4.8 Form ELI-1.1
) N Must meet Must meet Must meet -
Enterprise or Institution - . . N/A and 1.2, with
requirement requirement | requirement
attachments
1.5 Ineligibility based Not having been excluded as a result of the Must meet must meet Must meet N/A Form of Tender
on a United Nations Kenya laws or official regulations, or by an act requirement requirement requirement
resolution or Kenya of compliance with UN Security Council
laws resolution, in accordance with ITT 4.9 and
Section V.
1.6 Tax Obligations for | Has produced a current tax clearance certificate Must meet must meet Must meet N/A Attach certificate

Kenyan Tenderers

or tax exemption certificate issued by the Kenya
Revenue Authority in accordance with ITT 4.13.

requirement

requirement

requirement




Criteria

Documentation

Securing Declaration or Proposal Securing Declaration
pursuantto ITT 4.7and ITT 20.9

requirement

requirement

requirement

requirement

Required
Tenderer

Sub-Factor ) Joint Venture (existing or intended)

Requirement Single Entity | All members | Each member | At least one

combined member

2.1 History of non- Non-performance’of a contract did not occur within the last Must meet N/A Must meet N/A Form CON - 2
performing contracts () years prior to the deadline for application requirement requirement?

submission, based on all information on fully settled disputes | by itself or

or litigation. A fully settled dispute or litigation is one that has | as member

been resolved in accordance with the Dispute Resolution to past or

Mechanism under the respective contract, and where all appeal | existing JV

instances available to the Tenderer have been exhausted.
2.2 Suspension Not under suspension based on execution of a Tender Must meet Must meet Must meet Must meet Form of Tender

History

the Tenderer®since 1% January [insert year]

requirement

requirement

requirement

2.2 Pending Tender’s financial position and prospective long-term Must meet N/A Must meet N/A Form CON -2
Litigation profitability still sound according to criteria established in 3.1 | requirement requirement

below and assuming that all pending litigation will be resolved

against the Tenderer
2.3 Litigation No consistent history of court/arbitral award decisions against | Must meet Must meet Must meet N/A Form CON -2

Criteria Documentation Required
Tenderer
Sub-Factor . Joint Venture (existing or intended)
Requirement . .
Single Entity | All members At least one
. Each member
combined member

1 Nonperformance, as decided by the Procuring Entity, shall include all contracts where (a) nonperformance was not challenged by the contractor, including through referral to the dispute resolution mechanism under the respective contract,
and (b) contracts that were so challenged but fully settled against the contractor. Nonperformance shall not include contracts where Procuring Entitys decision was overruled by the dispute resolution mechanism. Nonperformance must be
based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract and where all appeal instances available to
the Tenderer have been exhausted.
This requirement also applies to contracts executed by the Tenderer as JV member.
The Tenderer shall provide accurate information on the related Tender Form about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of awards
against the Tenderer or any member of a joint venture may result in failure of the Tender.
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Criteria Documentation Required
Tenderer
Sub-Factor . Joint Venture (existing or intended)
R Single Entity | All m_embers Each member At least one
combined member
3.1 Financial Submission of audited balance sheets or if not Must meet N/A Must meet N/A Form FIN — 3.1 with
Capabilities required by the law of the Tenderer’s Country, requirement requirement attachments
other financial statements acceptable to KPLC, for
the last __ [] years to demonstrate the current
soundness of the Tenderers financial position and
its prospective long-term profitability.
3.2 Average Minimum average annual turnover in ____ [insert | Must meet Must meet Must meet Must meet Form FIN -3.2
Annual the appropriate sector] of , requirement | requirement
Turnover calculated as total certified payments received for percent percent
contracts in progress or completed, within the ( %) of ( %) of
last () years the requirement | the
requirement
3.3 Financial The Tenderer must demonstrate access to, or Must meet Must meet Must meet Must meet Form FIN -3.3
Resources availability of, financial resources such as liquid requirement | requirement
assets, unencumbered real assets, lines of credit, percent percent
and other financial means, other than any ( %) of ( %) of
contractual advance payments to meet: the requirement | the
(i) the following cash-flow requirement: requirement
and
(i) the overall cash flow requirements for this
contract and its current commitments.

Sub-Factor

Criteria

Requirement

Documentation

Tenderer
Joint Venture (existing or intended)

Single Entity | All m_embers Each At least one member
combined member

Required




Criteria
Tenderer .

Sub-Factor : Joint Venture (existing or intended) Documentation

Requirement Single Entity | All members | Each Required

. At least one member
combined member

4.1 General Experience in [insert appropriate sector] under Must meet N/A Must meet | N/A Form EXP-4.1
Experience contracts in the role of contractor, subcontractor, requirement requirement

or management contractor for at least the last

[insert number of years] years starting 1%t January

[insert year].
4.2(a)Specific (a)Participation as contractor, joint venture Must meet Must meet N/A Must meet the following requirements for | Form EXP 4.2(a)
Experience member*, management contractor, or requirement requirements® the key activities listed below [list key

subcontractor, in at least ) activities and the corresponding minimum

contracts within the last (__ ) years, requirements to be met by one member

each with a value of at least (G otherwise state: “N/A”]

that have been successfully and

substantially>completed and that are similar to the

proposed Plant and Installation Services.

The similarity of the contracts shall be based on

the following: [Based on Section VII, Scope of

Works, specify the minimum key requirements in

terms of physical size, complexity, construction

method, technology and/or other characteristics

Indicate, if any, of this key requirement may also

be met through a specialized subcontractor.
4.2(b) (b) For the above or other contracts executed Must meet Must meet N/A Must meet the following requirements for | Form EXP-4.2(b)
Specific during the period stipulated in 4.2(a) above, requirements | requirements’ key activities listed below [if applicable,
Experience a minimum experience in the following key out of the key activities in the first column

activities: of this 4.2 b), list key activities (volume,

number or rate of production as

Indicate, if any, of this key requirement may also applicable) and the corresponding

be met through a specialized subcontractor. minimum requirements that have to be

met by one member, otherwise this cell

5 Substantial completion shall be based on 80% or more plant and installation completed under the contract.
& Inthe case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member
shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value
equal or more than the minimum value required shall be aggregated.

7 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member
shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members each of value
equal or more than the minimum value required shall be aggregated.

For contracts under which the Tenderer participated as a joint venture member or sub-contractor, only the Tenderer’s share, by value, shall be considered to meet this requirement




Criteria

Tenderer
Sub-Factor . Joint Venture (existing or intended)
Requirement Single Entity | All members | Each

combined member

Documentation
Required

At least one member

should state: “N/A”.]

Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under Sub-Factors 3.1, 3.2, 4.2(a) and 4.2(b)]

NB: Buyer to maintain or delete qualification table depending on specific tender requirements



9 Personnel

The Tenderer must demonstrate that it will have the personnel for the key positions that meet the following
requirements:

Tpta_LI Work In Similar Works
No. | Position Slmllqr Experience
Experience
(years) (years)
1
2
3

The Tenderer shall provide details of the proposed personnel and their experience records in the relevant Forms
included in Section 1V, Tendering Forms.

10. Equipment

The Tenderer must demonstrate that it will have access to the key Contractor's equipment listed hereafter:

No. | Equipment Type and Characteristics Minimum Number required

WIN| -

The Tenderer shall provide further details of proposed items of equipment using the relevant Form in Section IV.

11. Subcontractors

Subcontractors/ manufacturers for the following major items of supply or services (‘'Specialized Subcontractors’)
must meet the following minimum criteria, here in listed for that item:

ltem
No.
1

2

3

Description of Item Minimum Criteria to be met

Failure to comply with this requirement will result in rejection of the subcontractor.

In the case of a Tenderer who offers to supply and install major items of supply under the contract that the Tenderer
did not manufacture or otherwise produce, the Tenderer shall provide the manufacturer's authorization, using the
form provided in Section IV, showing that the Tenderer has been duly authorized by the manufacturer or producer
of the related plant and equipment or component to supply and install that item Kenya. The Tenderer is responsible
for ensuring that the manufacturer or producer complies with the requirements of ITT 4 and 5 and meets the

minimum criteria listed above for that item.



f)

9)

h)

)

SECTION IV - TENDERING FORMS

1. FORM OF TENDER

To:

The Kenya Power & Lighting Company Plc,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya

Date of this Tender submission: ...........cccccovvviverieninnne. [insert date (as day, month and year) of Tender
submission]

* ITT No.: [insert number of ITT process] Alternative No.: [insert identification No if this is a
Tender for an alternative]

« To: [insert complete name of KPLC]

No reservations: We have examined and have no reservations to the Tendering document, including
Addenda issued in accordance with ITT 8;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by KPLC based on
execution of a Tender Securing Declaration or Proposal-Securing Declaration in Kenya in accordance with
ITT 4.7,

Conformity: We offer to provide design, supply and installation services in conformity with the Tendering
document of the following:
[insert a brief description of the Plant, Design, Supply and Installation Services];

Tender Price: The total price of our Tender, excluding any discounts offered in item (f) below is:
[Insert one of the options below as appropriate]

Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies];

Or Option 2, in case of multiple lots: (a) Total price of each lot [insert the total price of each lot in words and
figures, indicating the various amounts and the respective currencies]; and (b) Total price of all lots (sum of
all lots) /insert the total price of all lots in words and figures, indicating the various amounts and the
respective currencies];

Discounts: The discounts offered and the methodology for their application are:
i) The discounts offered are: [Specify in detail each discount offered.]

ii)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period of days as specified in TDS 19.1
(as amended if applicable) from the date fixed for the Tender submission deadline specified in TDS 23.1 (as
amended if  applicable), and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

Performance Security: | four Tender is accepted; we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tenderer: We are not submitting any other Tender (s) as an individual Tenderer, and we are
not participating in any other Tender (s) as a Joint Venture member, and meet the requirements of ITT 4.3,
other than alternative Tenders submitted in accordance with ITT 13;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, consultants,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by any
entity or individual that is subject to, a temporary suspension. Further, we are not ineligible under the Kenya
laws or official regulations or pursuant to a decision of the United Nations Security Council;



k)  State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/ [We are a state-owned enterprise or institution but meet the
requirements of ITT 4.6];

) Commissions, gratuities and fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the Tendering process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

m)  Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Form of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

n) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Best Evaluated Tender or any other Tender that you may receive; and

0)  Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption.

p)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent tender Determination” attached below.

q) Code of Ethical Conduct: We undertake to adhere by the Code of Ethical Conduct for Persons
Participating in Public Procurement and Asset Disposal Activities in Kenya, copy available from
www.pppra.go.ke during the procurement process and the execution of any resulting contract.

r We, the Tenderer, have fully completed and signed the following Forms as part of our Tender:

0] Tenderer’s Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

(i) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

(iii)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

(iv) Declaration and commitment to the code of ethics for Persons Participating in Public Procurement and
Asset Disposal Activities in Kenya,

S) Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: [insert complete name of person
signing the Tender]
Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

[insert complete name of person

duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the
person signing the Tender]
Signature of the person named above: [insert signature of person

whose name and capacity are shown above]
Date signed [insert date of signing] day of [insert month], [insert year].




i) TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

a) Tenderer’s details

ITEM DESCRIPTION

Name of KPLC

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

al|bB| W N -

Full Address and Contact Details of the Tenderer. Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

Email

CONo A~ wWN

6 | Current Trade License Registration Number and
Expiring date

7 | Bank Details

8 | Name, country and full address (postal and physical
addresses, email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock exchange,
give name and full address (postal and physical
addresses, email, and telephone number) of

state which stock exchange

General and Specific Details
b)  Sole Proprietor, provide the following details.

Name in full Age

Nationality Country of Origin

Citizenship

0 Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned




€)

i)

Registered Company, provide the following details. If director is a company is a company, give details of
human directors until human directors are disclosed:

i) Private or public Company

ii) State the nominal and issued capital of the Company: -

Nominal Kenya Shillings (Equivalent Issued Kenya Shillings (Equivalent)

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

[y

N

DISCLOSURE OF INTEREST-Interest of the Firm in KPLC.

i) Arethere any pPerson/ PErSONS IMN..........ccieiieiieeiieieiese e esreste e sre e sre e sreereerees (Name of KPLC)
who has/ have an interest or relationship in this firm?

YES/NO...eiiiieeee e If yes, provide details as follows.

Names of Person Designation in KPLC Interest or Relationship with
Tenderer

N

Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with
another tenderer.

Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

Tenderer has the same legal representative as
another tenderer

Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of KPLC
regarding this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the
subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this
Tender Document.

Tenderer has a close business or family relationship
with a professional staff of KPLC who are directly
or indirectly involved in the preparation of the
Tender document or specifications of the Contract,




Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

and/or the Tender evaluation process of such
contract.

8 | Tenderer has a close business or family relationship
with a professional staff of KPLC who would be
involved in the implementation or supervision of the
such Contract.

9 | Has the conflict stemming from such relationship
stated in item 7 and 8 above been resolved in a
manner acceptable to KPLC throughout the
tendering process and execution of the Contract.

f) Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date
of submission.

Full Name of Authorized Signatory

Title or Designation

(Signature) (Date)



i) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the under signed, in submitting the accompanying Letter of Tender to the [Name

of KPLC] for: [Name and number of tender]

in response to the request for tenders made by: [Name of Tenderer] do
here by make the following statements that I certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:
1 Ihave read and | understand the contents of this Certificate;

2. lunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in

every respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include
any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5 The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6.  Inparticular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a) prices;
b) methods, factors or formulas used to calculate prices;
C) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except
as specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of
the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant
to paragraph (5) (b) above.

Name Title Date [Name, title and signature of authorized agent of Tenderer and Date]



i) SELF-DECLARATION FORMS

FORM SD 1

SELF DECLARATION THAT THE PERSON /TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

) O ,0f Post Office BOX ...vvvivii i, being a resident of
......................................... in the Republicof .................................. do hereby make a statement as
follows: -

1 THAT I am the Company Secretary/ Chief Executive/ Managing Director/ Principal Officer/ Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for ......................... (insert tender title/description) for ......................... (insert
name of KPLC) and duly authorized and competent to make this statement.

2. THAT the afore said Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp



FORM SD1 & SD2

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015; THE
PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT
PRACTICE.

Date

To:

The Kenya Power & Lighting Company Plc,
P.O Box 30099 — 00100,

Stima Plaza, Kolobot Road, Parklands,

Nairobi,
KENYA.
L e (o) Il O T =70 O being a resident of
.................................. in the Republic of...............cccoeeeviiii e, do hereby make a statement as follows: -
1 THAT | am the Chief Executive/ Managing Director/ Principal Officer/ Director
Of

tetiiiiiiiiiieeiieieiee e e o ... (Insert name of the Company) who is a Bidder in respect of Tender No.
....................... for ......................... (insert tender title/description) for .................. (insert name
of KPLC) and duly authorized and competent to make this statement.

2 THAT the afore said Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT the afore said Bidder, its servants and/ or agents/ subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ......................... (insert name of KPLC) which is
KPLC.

4. THAT the aforesaid Bidder, its servants and/ or agents/ subcontractor shave not offered any
inducement to any member of the Board, Management, Staff and/ or employees and/ or
agents of
......................... (name of KPLC).

5 THAT the aforesaid Bidder will not engage/ has not engaged in any corrosive practice with other
bidders participating in the subject tender.

6. THAT the aforesaid bidder does not have any conflict of interest or pecuniary interest with any other
tenderer participating in this tender

7. THAT what is deponed to here in above is true to the best of my knowledge information and belief.

(Title) (Signature) (Date)
Bidder's Official Stamp



Notes to Tenderers:

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign and TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS
QUESTIONNAIRE, CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER, all attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
+ Tenderer's Eligibility-Confidential Business Questionnaire

 Certificate of Independent Tender Determination

 Self-Declaration of the Tenderer



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Date

To:

The Kenya Power & Lighting Company Limited,
P.O Box 30099 — 00100,

Stima Plaza, Kolobot Road, Parklands,

Nairobi,

KENYA.
) R R R AR AR R e R R R R Rt er R e nrenne e (person) on behalf of
Name of the Business/ Company/ Firm) ..., declare that I have read

and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code
of Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the
Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

NamMe OFf AULNOMIZEA SIGNALOTY ......cuiiieiiiece e s et e e st e st e st e e te e besbe e e e st e sbeaseeseeseesteesaeneensenreas

(Company Seal/ Rubber Stamp where applicable)

Witness



TECHNICAL PROPOSAL

- Site Organization

- Method Statement

- Mobilization Schedule

- Construction Schedule

- Plant

- Contractor's Equipment

- Personnel

- Proposed Subcontractors for Major Items of Plant and Installation Services

- Others



SITE ORGANIZATION



METHOD STATEMENT



MOBILIZATION SCHEDULE



CONSTRUCTION SCHEDULE



Contractor's Equipment

Form EQU

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key Contractor's equipment listed in Section III, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the

Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner

Telephone Contact name and title

Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project

Functional Guarantees

The Tenderer shall copy in the left column of the table below, the identification of each functional guarantee
required in the Specification and stated by KPLC in para.1.2 (c) of Section III, Evaluation and Qualification
Criteria, and in the right column, provide the corresponding value for each functional guarantee of the proposed

plant and equipment.

Required Functional Guarantee | Value of Functional Guarantee of the Proposed Plant and Equipment

1.
2.
3.




Personnel

Form PER -1- Proposed Personnel

Tenderers should provide the names of suitably qualified personnel to meet the specified requirements stated in Section
I11. The data on their experience should be supplied using the Form below for each candidate.

1. Title of position*
Name

2. Title of position*
Name

3. Title of position*
Name

4. Title of position*
Name

*As listed in Section IlI.

Form PER-2

Resume of Proposed Personnel

Name of Tenderer

Position

Personnel information | Name Date of birth

Professional qualifications

Present employment | Name of KPLC

Address of KPLC
Telephone Contact (manager / personnel officer)
Fax E-mail

Job title Years with present KPLC




Summarize professional experience over the last 20 years, in reverse chronological order. Indicate particular
technical and managerial experience relevant to the project.

From To Company / Project / Position / Relevant technical and management experience

Proposed Subcontractors for Major Items of Plant and Installation Services

A list of major items of Plant and Installation Services is provided below.

The following Subcontractors and/or manufacturers are proposed for carrying out the item of the facilities indicated.
Tenderers are free to propose more than one for each item

Major Items of Plant and Proposed Subcontractors/Manufacturers Nationality
Installation Services

Others - Time Schedule

(to be used by Tenderer when alternative Time for Completion is invited in ITT 13.2)



Tenderers Qualification without prequalification

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
here under.



Form ELI 1.1
Tenderer Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name

2. In case of JV, legal name of each party:

3. Tenderer’s actual or intended Country of Registration:

4. Tenderer’s Year of Registration:

5. Tenderer’s Legal Address in Country of Registration:

6. Tenderer’s Authorized Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:

7. Attached are copies of original documents of:

Avrticles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 4.4. In case
of JV, Form of intent to form JV including a draft agreement, or JV agreement, in accordance with ITT 4.1 and ITT
11.2.

In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial autonomy and
compliance with the principles of commercial law, and is not under the supervision of KPLC in accordance with ITT
4.6.

Please note that a written authorization needs to be attached to this sheet as required by ITT 21.3




Form ELI 1.2

Party to JV Information Sheet

Date:

ITT No.:

1. Tenderer’s Legal Name:

2. JV’s Party legal name:

3. JV’s Party Country of Registration:

4.JV’s Party Year of Registration:

5. JV’s Party Legal Address in Country of Registration:

6. JV’s Party Authorized Representative Information
Name:

Address:

Telephone/Fax numbers:

Email Address:

7. Attached are copies of original documents of:

Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT 4.1 and ITT 4.4.
In case of state-owned enterprise or institution from Kenya, documents establishing legal and financial
autonomy and compliance with the principles of commercial law and is not under the supervision of

KPLC, in accordance with ITT 4.6.




Form CON -2
Historical Contract Non-Performance
Tenderer's Legal Name:

Date:
JV Member Legal Name:

ITT No.:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O  Contract non-performance did not occur since 1% January [insert year] specified in Section 111, Evaluation
and Qualification Criteria, Sub-Factor 2.1.

O  Contract(s) not performed since 1% January [insert year] specified in Section 11, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
K Shilling
equivalent)

[insert [insertamount  |Contract Identification: [indicate complete contract name/  [insert amount]
year] and percentage] |number, and any other identification]

Name of KPLC: [insert full name]

\Address of KPLC: [insert City/ street/building/floor
number/room number/country]

Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

O  No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor
2.3.

0  Pending litigation in accordance with Section I1l, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

Contract Identification:
Name of KPLC:

Address of KPLC:
Matter in dispute:
Party who initiated the dispute: _____

Status of dispute:

Contract Identification:

Name of KPLC:

Address of KPLC:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor
2.4,




Year of | Amountin Contract Identification Total Contract Amount
dispute | dispute (currency) (currency), K Shilling
Equivalent (exchange rate)

O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4
as indicated below.

[insert [insert Contract Identification: [indicate complete | [insert amount]
year] percentage] contract name, number, and any other
identification]

Name of KPLC: [insert full name]
Address of KPLC: [insert City/
street/building/floor number/room
number/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“KPLC” or “Contractor”]

Reason(s) for Litigation and award decision
[indicate main reason(s)]




Form CCC
Current Contract Commitments / Works in Progress
Tenderers and each member to a JV should provide information on their current commitments on all contracts

that have been awarded, or for which a Form of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Name of contract KPLC, contact | Value of outstanding work | Estimated Average monthly invoicing
address/tel (current K Shilling completion date over last six months
equivalent) (K Shilling /month)

etc.




Form FIN -3.1
Financial Situation

iIv) Historical Financial Performance

Tenderer’s Legal Name: Date:
JV Member Legal Name: ITT No.:
To be completed by the Tenderer and, if JV, by each member

Financial Historic information for previous (L) years

information in (KShilling equivalent in 000s)

KShilling equivalent

Yearl |Year2 | Year3 | Year... Year n Avg. Avg.
Ratio

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth (NW)

Current Assets (CA)

Current Liabilities
(CL)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes
(PBT)

Attached are copies of financial statements (balance sheets, including all related notes, and income statements) for the
years required above complying with the following conditions:

a)  Must reflect the financial situation of the Tenderer or member to a JV, and not sister or parent companies.
b)  Historic financial statements must be audited by a certified accountant.
C)  Historic financial statements must be complete, including all notes to the financial statements.

d)  Historic financial statements must correspond to accounting periods already completed and audited (no
statements for partial periods shall be requested or accepted).



Form FIN - 3.2

Average Annual Turnover

Tenderer's Legal Name:

JV Member Legal Name:

Date:

ITT No.:

Annual turnover data

Year

Amount and Currency

KSHILLING equivalent

*Average
Annual
Turnover

*Average annual turnover calculated as total certified payments received for work in progress or completed, divided
by the number of years specified in Section III, Evaluation Criteria, Sub-Factor 2.3.2.

Form FIN3.3

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total cash flow demands of the subject
contractor contracts as indicated in Section III, Evaluation and Qualification Criteria.

Source of financing

Amount (KShilling equivalent)

1.




Form EXP 4.1
General Experience

Tenderer's Legal Name: JV Member Legal Name: ITT No.:

Date:
Starting Ending Month / Contract Identification Role of
Month/Year | Year Years* Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Name of KPLC:

Address:

*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest
year

Form EXP —4.2(a)

Specific Experience

Tenderer's Legal Name:

JV Member Legal Name:

Similar Contract No. __ [insert specific number] of [total

number of contracts] _ required Information




Similar Contract No. __ [insert specific number] of [total

number of contracts] required

Information

Description of the similarity in accordance with Sub-Factor

4.2a) of Section IlI:

Amount

Physical size

Complexity

Methods/Technology

Physical Production Rate

Form EXP —4.2(b)

v) Specific Experience in Key Activities

Tenderer’s Legal Name:

JV Member Legal Name:

Subcontractor’s Legal Name:

Date:

ITT No.:

Information

Contract ldentification

Award date
Completion date

Role in Contract

[]
Contractor

-
Management
Contractor

[ISubcontractor

Total contract amount

KSHILLING__

If member in a JV or subcontractor, specify
participation of total contract amount

%

KSHILLING__

KPLC’s Name:

Address:

Telephone/fax number:
E-mail:




FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]
(To Be Submitted on Bank’s Letterhead) Date:
To:

The Kenya Power & Lighting Company Plc,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

Beneficiary:

Request forTenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called” the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]



NOTES TO TENDERERS AND BANKS

1. Please note that no material additions, deletions or alterations regarding the contents of this Form
shall be made to the Tender Security to be furnished by the Tenderer. If any are made, the Tender
Security shall not be accepted and shall be rejected by KPLC. For the avoidance of doubt, such
rejection will be treated as non-submission of the Tender Security where such Security is required
in the tender.

2. It is the responsibility of the Tenderer to sensitize its issuing bank on the need to respond directly
and expeditiously to queries from KPLC. The period for response shall not exceed three (3) days
from the date of KPLC'’s query. Should there be no conclusive response by the Bank within this
period, such Tenderer’s Tender Security shall be deemed as invalid and the bid rejected.

3. The issuing bank should address its response or communication regarding the bond to KPLC at
the following e-mail address — “guarantees@ kplc.co.ke”

4. The Tender validity period is ------------- ( ) days as set out in the Invitation to Tender (at Section |

of the Tender document) or as otherwise may be extended by KPLC. Therefore the Tender Security
must at all times be valid for at least 30 days beyond the tender validity period.

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the
ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of KPLC] (hereinafter called “the KPLC”) in the sum of ..................... (Currency and
guarantee amount) for which payment well and truly to be made to the said KPLC, the Guarantor binds itself, its
successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM {r 46 and 155(2)}
(To Be Submitted on Bank’s Letterhead)
Date:
To:

The Kenya Power & Lighting Company Plc,
Stima Plaza,

Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

[The Bidder shall complete this Form in accordance with the instructions
indicated] Date: [insert date (as day, month and year) of Tender

Submission] Tender No.: [insert number of tendering process]

To: [insert complete name of

Purchaser] 1/We, the under signed, declare that:
1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that 1/ we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if
we are in breach of our obligation (s) under the bid conditions, because we—(a) have withdrawn our tender
during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified
of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute
the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

3 I/ We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer
(s), upon the earlier of:
a)  Our receipt of a copy of your notification of the name of the successful Tenderer; or
b)  Thirty days after the expiration of our Tender.

4 I/ We understand that if | am/ we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the

time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named in
the letter of intent.

R [0 0T TSSOSO TP S PSP PPRPRURPRPRPRPN

Capacity/title (director or partner or sole proprietor, etc.)

................................................................................................ Name

Duly authorized to sign the bid for and on behalf of: ... [insert complete name of
Tenderer]

DAted ON.....oveiieiiieiee e AAY OF ..o [Insert date of signing]

Seal or stamp
78



MANUFACTURER'S AUTHORIZATION FORM

(To Be Submitted On Manufacturer’s Letterhead)

To:

The Kenya Power & Lighting Company Limited,
Stima Plaza, Kolobot Road, Parklands,

P.O Box 30099 — 00100,

Nairobi, Kenya.

Date:

ITT No.:

To:

WHEREAS

We , Who are official manufacturers of , having factories at
, do hereby authorize to submit a Tender the purpose of

which is to provide the following goods, manufactured by us , and to subsequently negotiate

and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with Clause 27 of the General Conditions, with
respect to the goods offered by the above firm.

Signed:

Name:

Title:

Duly authorized to sign this Authorization on behalf of:

Dated on day of
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PART 2 - KPLC'S REQUIREMENTS/
SPECIFICATIONS
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SECTION YV - KPLC REQUIREMENTS

SCHEDULE OF REQUIREMENTS

Design, Supply, Installation, Testing, configuration, Commissioning & Maintenance of IP-
CCTV AND Biometric Access Control Systems for IESR & liveline
1. MEGAPIXEL H.264 WDR 180° PANORAMIC DAY/NIGHT INDOOR/OUTDOOR DOME IP
CAMERAS

Feature Technical Specification Bidder’s
Response
12-MEGAPIXEL H.264 WDR 180° PANORAMIC DAY/NIGHT INDOOR/OUTDOOR
DOME IP CAMERAS

Image Sensor 4 x 3MP CMOS WDR
Optical Format 1/3.2" Progressive Scan
Pixel Pitch 2.2um

Minimum [llumination Day/Night 0.025 Lux, IR sensitive
Full Field of View (FOV) | Per Sensor 2048 H x 1536 V; Total = 4096 H x

Resolution 768 V

Dynamic Range Up to 100dB at Full Resolution

Lens M12 small size lens, true 3MP lens

Video Frame Rates Max 5.2fps (8192 x 1536); 16.7fps (4096 x
768)

Compression Type H.264 (MPEG-4, Part 10)

Multi-Streaming 8 non-identical streams (2 per sensor)

Electrical Power Over Ethernet; PoE 802.3af, Class 3
Auxiliary Power; 12-48V DC and 24V AC

Programmability Auto adjustment between WDR and LDR
modes

Binning Mode; Privacy mask

Flexible Cropping (resolution windowing down
to 1x1 pixel for JPEG and 2x2 pixels for
H.264)

+/-5° Digital Vertical Alignment to adjust
images; Electronic pan, tilt, zoom (PTZ)
On-camera real-time motion detection with up
to 1024 detection zones

(per sensor)

Bandwidth and storage savings by running at
1/4 resolution; Bit rate and bandwidth limit
control

Compliance Industry Standard; ONVIF Conformant
Listings; UL (CB)

FCC Compliance; 47 CFR 15 Class A
Environmental; RoHS, REACH, WEEE
Markings; (CE) EN55022 Class A, EN55024,
EN61000-3-2, EN61000-3-3, EN60950-1
Technical Protection Ratings; 1K-10 vandal-resistant
polycarbonate dome; IP66 water/dust
protection rating
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2. PTZ CAMERA SPECIFICATIONS

Feature

Technical Specification

Bidder’s
Response

AUTO DOME IP 5MP PTZ CAMERA

Image Sensor

The HD PTZ camera shall offer a 1/2.8-inch type progressive CMOS
imager

High-resolution, PTZ camera with

PAL.:

25fps@(2592x1944),

45fps@(2048x1536),

50fps@(1920x1080, 1280x960, 1280x720, 704x576)

Resolution NTSC:
30fps@(2592x1944),
45fps@(2048x1536),
60fps@(1920x1080,1280x960,1280x720,70 4x576)

The PTZ camera shall offer an effective number of pixels of 2592 x
1944,

The PTZ camera shall have an autofocus lens with endless 360°
continuous

(42x optical zoom).

Lens The PTZ camera shall have 2.4° to 60.9° field of view (7 to 300 mm)
The PTZ camera shall offer automatic focus and iris control with
manual override.

IR Range upto 300 meter
The PTZ camera shall offer a 42x optical zoom lens (7 to 300 mm) &
16x Digital Zoom

Zoom Zoom Speed Approx 7s (Wide-Tele)

Pan Manual Speed: 0.1°~400°/s, Pan Preset Speed: 400°/s
Tilt Manual Speed: 0.1°~320°/s, Tilt Preset Speed: 320°/s
Intelligent Tracking and alarm rules engine with on-board Essential
Video Analytics.
1. Shall be capable of processing and analyzing
Video Analytics video within the camera itself, with no extra hardware

required.

2. Shall be capable of detecting and sending alarms
for abnormal events.

82




3. Region Entrance, Region Exiting, Advanced Motion
Detection, Tamper Detection, Line Crossing,
Loitering, Object Left, Object Removed

Recording

Recording management can be controlled by the Video Recording
Manager application, or :
A memory card with a maximum of 256 GB (microSD) can be used for
recording "at the edge"

Defog feature.

To improve visibility on fogy and other low contrast moments, shall
offer an anti-fog image feature that assists the camera in registering a
usable image through the heaviest fog

Input/output alarms

Input(2):2 supervised,

Output (1): 1 relay output 5 VDC, 150 mA max.

Minimum
Illumination

Color: 0.005Lux@F1.2, Color: 0.008Lux@F1.8, B/W: OLux with IR
on

Software control

Camera set up to be done via Web, Video management client or video
management system

Power Option

Dual power source options (Ethernet PoE (802.3at) / AC 24V

RJ-45 10/100 Base-TX Ethernet (PoE+ (IEEE 802.3at, class 4
standard),
21-30 VAC, 50/60 Hz

Streaming Fully configurable 3 streaming with individually configurable streams
. The PTZ camera shall conform to the ONVIF standard to provide
Integration . o .
interoperability with other conformant systems
WDR Wide Dynamic Range (WDR) 120 dB

Network Interface

10-Base T/100 Base-TX, auto-sensing, half/full duplex, RJ45

Network protocols

IPv4, IPv6, UDP, TCP, HTTP, HTTPS, RTP/RTCP, IGMP V2/V3,
ICMP, ICMPV6, RTSP, FTP, ARP, DHCP, APIPA (Auto-IP, link local
address), NTP (SNTP), SNMP (V1, V3, MIB-Il), 802.1x, DNS,
DNSv6, DDNS (DynDNS.org, selfHOST.de, noip.com), SMTP, iSCSI,
UPnP (SSDP), DiffServ (QoS), LLDP, SOAP, Dropbox™, CHAP,
digest authentication , Stratocast Genetec

Day/Night True Day/Night Functionality IR Cut Filter with Auto Switch
Casing Housing: Aluminum Sunshield: Outdoor Grade Plastic
Data

The HD PTZ camera shall provide direct network connection using

Transmission

H.265+/H.265(HEVC)/H.264+/H.264/MJPEG compression and
bandwidth throttling to efficiently manage bandwidth and storage
requirements while delivering outstanding image quality.

\Warranty

3-Year Warranty on replacement, repair and Support

Backlight
Compensation

On / Off / Intelligent Auto Exposure (IAE)

Preset Positions

300 user defined presets
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Privacy Masking

The camera allows for a total Up to 28 areas (24 mask areas and 4
mosaic areas)

Other miscellaneous
items

Supply with the following:

Fiber Optic Ethernet Media Converter kit with a small form-factor
pluggable (SFP) module -camera shall allow an optional fiber optic
media converter module designed to accept a wide-range of 10/100
Mbps SFP modules for use with Multimode or Singlemode optical
fiber with LC or SC connectors.

Corner Mounting Plate

Pole Mounting Plate

Pipe Mount Kit

Pendant Roof Mounts

Optional Mounting Plates for Roof Mounts

PTZ Features

Accuracy

Shall provide pan and tilt preset repeatability accurate to within £0.1
degrees.

Speeds and modes

Shall offer the two variable modes of speed:

Turbo Mode (manual control):

Pan: 0.1°/s to 400°/s

Tilt; 0.1°/s to 300°/s

Normal Mode:

Pan: 0.1°/s to 120°/s

Tilt: 0.1°/s to 120°/s

Preposition speed

Pan: 0.1°/s to 400°/s

Tilt: 0.1°/s to 300°/s

Electronic Shutter Speed (AES): 1sec to 1/100000 sec

Pre programmable
modes

1. The PTZ camera
shall offer five (5) pre-programmed but configurable
user modes.

2. The pre-programmed
modes shall be optimized with the best settings for the
following environments:

a.
Outdoor

b.
Indoor

c. Low
Light

d.
Motion

e.
Vibrant
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3. The PTZ camera
shall allow users to customize these modes for the
specific requirements of the camera site.

Tilt Angle 0°~90°(Auto Flip)

Environmental Protection Ratings: IP66

Operating Temperature (Input Voltage 24 VAC) -40 to +60 °C(-40
to +140 °F)(continuous operation)

Operating Temperature (Input VVoltage PoE+) -40 to +55 °C(-40 to

Heating and +122 °F)(continuous operation)
temperatures

Storage Temperature: -40 to +60 °C(-40 to +140 °F)

Operating Humidity: 0% to 90% RH, non-condensing

3. IP MEGAPIXEL OUTDOOR/INDOOR BULLET OR DOME CAMERAS

Feature Technical Specification Bidder’s Response

5 MEGAPIXEL ENVIRONMENTAL IP OUTDOOR/INDOOR BULLET OR DOME IR
CAMERAS WITH WDR

Max Resolution 5 MP (2592 x 1944)

1/2.8" Sensor 5MP Active Pixel

Image Sensor Progressive Scan, Back Illuminated
Image sensor
Lens 2.8mm — 12mm , varifocal

Integrated Adaptive IR Illumination,

IR Hlumination Auto/ Manual

IR Range Up to 50m

Focus /Zoom Auto focus, remote zoom

HFOV —106° - 32°

(FF":)'%;”C view VFOV - 73° - 23°
DFOV - 142° - 39°
Day/Night Day/Night Capability
LR e True WDR (120dB)
Range
P Color - 0.01 Lux @ F1.4 (AGC ON)

Monochrome - 0 Lux

Max FPS at Max

Resolution 30 FPS

Video Streams 4 configurable streams
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Video Streams
Profiles

Profile 1: 2592 x 1944p @30fps
(H.265/ H.264)

Profile 2: D1 @30fps (H.265/H.264)
Profile 3:
1080p(2MP)/720p/D1/2CIF/CIF up to
15 fps

(H.264/H.265/MJPEG)

Profile 4: 720p/D1/2CIF/CIF up to 15
fps (H.265/H.264/MJPEG)

Audio

Bidirectional

Analytics

Essential Video Analytics

Rule based alarms and tracking, Line
crossing,

Enter / leave field, Follow route,
Loitering,

Idle / removed object, People counting,
Crowd

density estimation, 3D tracking

Local Storage

microSDHC / microSDXC SD card slot

Power Input

POE IEEE 802.3af / 802.3 at Type 1,
Class 0

12 VDC £30%

Warranty

3-Year Warranty and Support

ONVIF

ONVIF Profile S and G

CYBER
SECURITY

Secure boot : Yes

Signed firmware : Yes

Data Encryption: All data, including
sensitive data, is encrypted with AES 256
and RSA 2048

IP Address Filtering : Yes

HTTPs Streaming : Yes, using TLS 1.2

Edge Data Encryption : Yes

Network Authentication: Yes,802.1x
Network authentication

Secure Firmware Upgrade : Yes

Anti-roll back firmware : Yes

Web login Password protection : Yes

Unused debug interface protection : Yes

Power Supply

12V (DC); 802.3af (POE)

Power

Approximately 7.5W

Operating

Less than 95% RH (non-condensing)

Operating

-30°C to 60°C

Storage

-30°C to 60°C

Communication
interface

10Base-T/100BaseTX Ethernet (RJ-45)

Supported
protocols

TCP/IP, HTTP, ARP, DSCP, QoS,
DHCP, DNS, DDNS, RTP, RTCP,
RTSP, PPPOE, SMTP, NTP, HTTPS,
TLS/SSL, SFTP, ICMP, IGMP, 802.1x,
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SNMP, UPnP, Bonjour, UDP

Web Viewer

Supported in IE 8.0-11.0, Firefox 15.0-
47.0, Chrome 20.0-54.0

Browser

IE, Chrome, Mozilla

4. 50 CHANNEL ALL IN ONE SECURITY APPLIANCE COMPLETE WITH VIDEO MANAGEMENT
SOFTWARE SPECIFICATIONS

Feature Technical Specification Bidder’s
Response Yes/No
50 CHANNEL EMBEDDED NVR SPECIFICATIONS COMPLETE WITH VIDEO
MANAGEMENT SOFTWARE
Key Features e Turnkey appliance with Genetec™ Security Center
pre-installed
e Local recording and monitoring of video, access
control, and other security events.
e Machine learning endpoint protect
Model e SV-350E
IP Video Input e Up to 50 cameras and 100 readers (local viewing)
e Up to 100 cameras and 100 readers (recording-only)
Video Compression e H.264 video compression
(OK] ¢ Installed on Windows 10 Enterprise LTSC
Channel Capacity e 100 Mbps /50 cameras (local viewing)
e 200 Mbps /100 cameras (recording only)
Storage e UuUpto48TB
e RAID controller
o Data RAID level RAID 5
e Maximum data storage
OS Drive e Atleast 1x 256 GB SSD
NIC e 1x 1 GbE + 1x 10GbE
Processor e Intel® Xeon® E-2356G
Peripherals e Front: 1x USB 3.0 Rear: 1x USB 3.0 5x USB 2.0
Display e IXVGA
Cybersecurity Endpoint protection
o BlackBerry Protect machine learning antivirus
Mechanical and o Operating temperature
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environmental

50°F to 95°F (10°C to 35°C)
Operating humidity

5 - 90% (non-condensing)

Integration/Compat
ibility /operability
with other systems

ONVIV enabled to allow integration and especially
with KPLC existing system(GENETIC)

Shall allow third party systems operations.

Warranty:

3-Years warranty with 1-year advance replacement

Memory

16 GB DDR4

Cameras supported

Third-party network cameras supported

Software

Web, Video management client or video management
system

Once booted up the system shall offer immediate
access to the VMS management application via a
customized GUI with ability to use one central GUI
for configuration and operation.

Advanced monitoring and management options using
the Intelligent Platform Management Interface
(IPMI).

Shall have the following installed:

o Microsoft Operating System and Video
application pre-installed:

o Windows Storage Server
o Video Management System

o Video Recording Manager including Video
Streaming Gateway

CLIENT WORKSTATIONS SPECIFICATIONS

Feature

Technical Specification

Bidder’s
Response

Client Workstation Computer

Storage Devices

SF1/T3:1 TB SATA drive

Mechanical and
Environmental

e Power supply
e SF1:260W (100-240 VAC)
e Operating temperature

e SF1: 41°F to 95°F (5°C to 35°C)
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e Operating humidity

e SF1: 20 - 80% (non-condensing)

e Dimensions (W x D x H)

e SF1:3.7x11.57x11.4”

e (97mm x 292mm x 290mm)

e Max Weight

e SF1:11.421Ibs.” (5.14 kg)

o Certifications

e |EC 60950-1, European Norm EN 60950-1,
e CISPR 22/CISPR 24, EN55022/55024

Security Options

e Endpoint protection

e BlackBerry Protect machine learning

e antivirus

e Hardened image

e 200+ security settings changed by default
e Maintenance

e Verified Windows updates

e Connected services for Genetec software

e and device firmware updates

Monitor
Compatibility

e Connect up to 4 monitors, Connect up to 4
monitors

Keyboard; Mouse;

e Smartcard Keyboard; Multimedia Keyboard,;

Support Services

Speakers USB Optical Mouse; Laser USB 6-Button
Mouse; 2.0 and 2.1 stereo speaker systems
available; sound bar for select flat-panel
displays

Warranty and o At least 3-years

LCD MONITORS 32/43 INCHES

Feature

Technical Specification

Bidder’s
Response

High Definition LCD Monitors

Resolution Minimum 3840 x 2160p (4K resolution) LED Monitor.
LCD Panel LED

Inputs DisplayPort, HDMI, DVI and VGA inputs

Energy Star Vibration and Shock
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certified Level 7.1 Energy Star Certificate
Design SECC steel metal housing for better robustness,
heat dissipation and shielding

NETWORK MEDIA CONVERTORS

Feature Technical Specification Bidder’s
Response
MEDIA CONVERTERS SPECIFICATIONS
General ¢ Industrial Gigabit and Supports 1000Base-SX/LX
with SC connector, or SFP slot
e Link Fault Pass-through (LFP)
¢ 10K jumbo frame »Redundant power input
e -40to 75°C operating temperature range (T models)
e Supports Energy Efficient Ethernet (IEEE 802.3az)
Interface RJ45 Ports: 10/100/1000BaseT (X)
Fiber Ports: 100/1000Base-SX/LX or 100/1000BaseSFP slot
Physical Metal, IP30 protection Dimensions: 30 x 125 x 79 mm (1.19
Characteristics x 4.92 x 3.11 in) Weight: 170 g (0.37 Ib)
Housing:
Power Input Voltage: 12 to 48 VDC, redundant inputs Input
Requirement Current: 285 mA @ 48 VDC max. Connection: Removable
terminal block
Overload Current Protection: 1.5 A
Reverse Polarity Protection: Present
Warranty: At least 3-Years
LED Indicators PWR1, PWR2, G1 (copper port 10M/100M/1000M), G2
(fiber port 100M/1000M)
DIP Switches Fiber speed 100M/1000M, Link Fault Pass-through, Energy
Efficient Ethernet
Optical Fiber Multi-mode Transmission Distance: 1000BaseSX: 0 to 500
m, 850 nm (50/125 pm, 400 MHz*km)
Single-mode Transmission Distance: 1000BaseLX: 0 to 10
km, 1310 nm (9/125 um, 3.5 PS/(nm*km))
ACCESS CONTROL MANAGEMENT/APPLICATION SOFTWARE
No | Feature Technical Specification Bidders Quoted
Must share brochure with Technical Bid & | Response Brand

MAF

and control

Integrated Command

System must be able to monitor a condition
for one integrated subsystem while triggering
an action for another.eg camera pop up upon
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perimeter break in or access violation.

WEB-Based

Must be WEB based platform that offers easy
to use browser based applications that can be
Accessed from any networked location via a
PC, tablet or smart phone.

Allow Users to respond to alarms

online, configure the access control system
remotely, as well as import personnel data
and view WEB security

dashboard reports,without the requirement of
installing any software

Real time central
Event/alarm
monitoring

Allow a real time view of all cardholder(s)
movements in a selected zone/area providing
information on who is present on site, as well
as a counter of the total people in a zone/area
and other real time events management.
Provide a complete graphical and textual
representation of the status of the entire
access control system and integrated sub
systems. The system must respond to alarm
situations in real time providing a dynamic
on-screen interface to systems with advanced
graphical maps, live video pop-up and remote
door broadcasting.

Transactions Display

Allow split screen view of real-time
transaction outcomes and alarms. When a
card is swiped at a reader, the cardholder’s
stored image and associated personnel details
are displayed to allow cross check that the
right person is using the card.

Visitor Management

The system Must allow Visitor management
both locally and remotely via WEB to enable
users request and manage temporary
cardholders (visitors) from any location via a
standard web browser, using an easy to use
Front-end web application. Such management
shall include; add visitor details, photos,
sponsor details, reason for visit,

visit duration and access level required

Reports

Must be able to avail Local and WEB-Based
reports such as presence/absence reports,
access control reports, Event reports, System
function ability reports, time and attendance,
among others.

Perimeter Monitoring

The software must integrate with other
perimeter monitoring systems like CCTV,
Intrusion systems,perimeter fencing systems
and provide pop ups and other alerts on
breach of perimeter conditions.
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ACCESS CONTROL SPECIFICATIONS

Supply and Configuration of Biometric Access Systems Control and Card

Bidder’s | Quoted

BIOMETRIC ACCESS CARDS
Response | Brand

NO

ITEMS NAME SPECIFICATIONS

The Access control cards must be able
to seamless work with Facial
Recognition Technology / Card
Reader and should be compatible with
Biometric Access the following technologies:;

control Cards I HID i-class, HID Prox, EM
Prox & Mifare/Desfire/NFC Tag

il. MIFARE/DESFire/BLE: 50
mm, EM/Felica; 30 mm

Door closer
Maintenance Laptops
Core Network Switches (backbone Switch)

CORE SWITCH

The Cisco 3650 24 Port Gigabit PoE Switch OR Equivalent
Key Features

Integrated wireless controller capability

24 Port 10/100/1000Mbps data PoE+ and Cisco UPOE models with Energy-Efficient Ethernet (EEE)

24 Port 100Mbps/1/2.5/5/10 Gbps Cisco UPOE models with Energy-Efficient Ethernet (EEE) 12- and 24-port
1 Gigabit Ethernet SFP-based models 12- and 24-port 1/10 Gigabit Ethernet SFP+-based models

Cisco StackWise-480 technology provides scalability and resiliency with 480 Gbps of stack throughput

Cisco Stack Power® technology provides power stacking among stack members for power redundancy

Dual redundant, modular power supplies and three modular fans providing redundancy

Full IEEE 802.3at (PoE+) with 30W power on all copper ports in 1 Rack Unit (RU) form factor

Cisco UPOE with 60W power per port in 1 Rack Unit (RU) form factor

IEEE 802.3bz (2.5/5 G/s BASE-T) to go beyond 1 Gb/s with existing Cat5e and Cat6

IEEE 802.1ba AV Bridging (AVB) built-in to provide better AV experience for including improved time
synchronization and QoS

Software support for IPv4 and IPv6 routing, multicast routing, modular Quality of Service (QoS), Flexible
NetFlow (FNF), and enhanced security features

Single universal Cisco 10S® Software image across all license levels, providing an easy upgrade path for
software features

Enhanced Limited Lifetime Warranty (E-LLW)
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CORE SWITCH

The Cisco 3650 24 Port Gigabit POE Switch OR Equivalent

Feature

Technical Specification

Bidder’s Response

Device Type

Switch - 24 ports - L3 - managed - stackable

Enclosure Type

Desktop, rack-mountable 1U

Subtype Gigabit Ethernet
Ports 16 x 10/100/1000 (UPOE) + 8 x 100/1000/2.5G/5G/10G (UPOE) + 4 X
10 Gigabit SFP+ (uplink)
Power Over
Ethernet (PoE) UPOE
PoE Budget 820 W
Switching capacity: 272 Gbps | Forwarding performance: 202.38 Mpps |
SO Stacking bandwidth: 160 Gbps
IPv4 routes: 24000 | NetFlow entries: 24000 | Virtual interfaces
Capacity (VLANS): 4094 | Switched virtual interfaces (SVIs): 1000 | IPv4 routes:
24000
MAC Address .
Table Size 32000 entries
Jumbo Frame
Support 9198 bytes
Routin BGP-4, IS-IS, RIP-1, RIP-2, PIM-SM, static IP routing, PIM-DM,
g EIGRP for IPv6, OSPFv3, PIM-SSM, policy-based routing (PBR),
Protocol
RIPng
seamngt‘zment SNMP 1, RMON 1, RMON 2, RMON 3, RMON 9, Telnet, SNMP 3,
Pmtogol SNMP 2c, SSH, CLI

Authentication
Method

Kerberos, Secure Shell (SSH), RADIUS, TACACS+

Features

Full duplex capability, layer 2 switching, DHCP support, auto-
negotiation, ARP support, trunking, VLAN support, auto-uplink (auto
MDI/MDI-X), IGMP snooping, Syslog support, IPv6 support, Spanning
Tree Protocol (STP) support, Rapid Spanning Tree Protocol (RSTP)
support, Multiple Spanning Tree Protocol (MSTP) support, DHCP
snooping, Dynamic Trunking Protocol (DTP) support, Port Aggregation
Protocol (PAgP) support, Trivial File Transfer Protocol (TFTP) support,
Access Control List (ACL) support, Quality of Service (QoS), RADIUS
support, Virtual Route Forwarding-Lite (VRF-Lite), MLD snooping,
Dynamic ARP Inspection (DAI), Cisco StackWise Technology, Unicast
Reverse Path Forwarding (URPF), Uni-Directional Link Detection
(UDLD), Rapid Per-VLAN Spanning Tree Plus (PVRST+), Shaped

93




Round Robin (SRR), LLDP support, Link Aggregation Control Protocol
(LACP), MAC Address Notification, Remote Switch Port Analyzer
(RSPAN), Hot Standby Router Protocol (HSRP) support, Energy
Efficient Ethernet, Strict Priority Queuing (SPQ), Class of Service (CoS),
Flexible NetFlow (FNF), DiffServ Code Point (DSCP) support

IEEE 802.3, IEEE 802.3u, |IEEE 802.3z, IEEE 802.1D, IEEE 802.1Q,

Compliant IEEE 802.3ab, IEEE 802.1p, IEEE 802.3af, IEEE 802.3x, IEEE 802.3ad

Standards (LACP), IEEE 802.1w, IEEE 802.1x, IEEE 802.1s, IEEE 802.1ab
(LLDP), IEEE 802.3at

RAM 4GB

Flash Memory 4 GB

Status
Indicators

Port transmission speed, port duplex mode, system, active, status, PoE

Expansion / Connectivity

Interfaces

16 x 1000Base-T RJ-45 UPOE - 60 W | 1 x USB Type A | 1 x serial
(console) RJ-45 management | 1 x management (Gigabit LAN) RJ-45
management | 1 x management (mini-USB) Type B management | 8 X
100/1000/2.5G/5G/10GBase-T RJ-45 UPOE - 60 W | 4 x 10GBase-X
SFP+ uplink

Expansion Slots

1 (total) / 1 (free) x Stacking Module slot

Power

Power Device

Internal power supply - hot-plug

Installed Qty 1 (installed) / 2 (max)

Power .

Redundancy Optional

Power

Redundancy 1+1 (with optional power supply)
Scheme

Power Provided

1100 Watt

Voltage AC 120/230 V (50/60 Hz)
Required
CISPR 22 Class A, GOST, BSMI CNS 13438 Class A, CISPR 24, EN
61000-3-2, NOM, EN 61000-3-3, EN55024, EN55022 Class A, ICES-
Compliant 003 Class A, RoHS, UL 60950-1 Second Edition, KCC, FCC Part 15 A,
Standards ISO 7779, CSA C22.2 No. 60950-1 Second Edition, EN 60950-1 Second

Edition, IEC 60950-1 Second Edition, VCCI Class A, KN24, KN22
Class A

Software / System

Requirements

Software
Included

Cisco 10S LAN Base

Dimensions & Weight
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Min Operating

Temperature 23°F

Max Operating

Temperature 113°F

Humidity Range | 5 _g60, (non-condensing)

Operating

Min Storage 40 °F
Temperature

Max Storage 158 °F

Temperature

Edge Network Local Switches

Edge Switches
The Cisco SG300-28P 26-Port Gigabit PoE Switch OR Equivalent to achieve the following:
Key Features

e Twenty-six 10/100/1000 switched RJ-45 ports with auto medium dependent interface (MDI) and
MDI crossover (MDI-X) cable detection

o Twenty-four Power over Ethernet (PoE) ports offering up to 180W output

e 2 mini Gigabit Interface Converter (mini-GBIC) slots for fiber and copper Gigabit Ethernet
expansion (shared)

e Nonblocking, store-and-forward switching mechanism

« Simplified QoS management enabled by advanced queuing techniques using 802.1p, differentiated
services (DiffServ), or type of service (ToS) prioritisation schemes enhances the performance of real-
time applications such as voice and video

o Configuration and monitoring from a standard web browser with WebView management

e Secure remote management of the switch via Secure Shell (SSH) and SSL secure channel network
protocols

o 802.1Q-based VLANS enable segmentation of networks for improved performance and security

« Private VLAN Edge (PVE) for simplified network isolation of guest connections or autonomous
networks

« Automatic configuration of VLANS across multiple switches through Generic VLAN Registration
Protocol (GVRP) and Generic Attribute Registration Protocol (GARP)

o Automatic port configuration through auto MDI/MDIX and 802.1ab with Link Layer Discovery
Protocol (LLDP) and Universal Plug and Play (UPnP) support

o User/network port-level security via 802.1X authentication and MAC-based filtering

e Increased bandwidth (up to 8x) and added link redundancy with Link Aggregation Control Protocol
(LACP)

o Enhanced rate-limiting capabilities provide control, including back pressure to control the rate at
which data can flow into and out of a port

e Multicasting, broadcasting, and flooding control

e Port mirroring for noninvasive monitoring of switch traffic

e Simple Network Management Protocol (SNMP) versions 1, 2¢, and 3 and Remote Monitoring
(RMON) support

o Fully rack mountable using the included rack-mounting hardware
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Feature Technical Specification Bidder’s
Response

Edge Switches

Description Cisco SG 300-28 Gigabit Switch or Cisco equivalent.

General e Jumbo frames Frame sizes up to 10 KB supported on

10/100 and Gigabit interfaces
e MAC table Up to 8000 MAC addresses
Ports e 26 Gigabit Ethernet RJ45

2x RJ45/SFP Combo Ports

Power over Ethernet
(PoE)

Maximum power of 15.4W to any Gigabit Ethernet
base port. Total power 180W

Security

Secure Shell (SSH) Protocol

Secure Sockets Layer

IEEE 802.1X (Authenticator role)

Layer 3 isolation

Port security: Locks MAC addresses to ports, and
limits the number of learned MAC addresses

Flash; CPU
memory; Packet
Buffer

16 MB; 128 MB; 4MB

Cabling Type e Unshielded twisted pair (UTP) Category 5 or better
for 10BASE-T/100BASE-TX; UTP Category 5
Ethernet or better for LOOOBASE-T

Power o Power saving mode: Energy Detect, Short Reach

Maximum Consumption 110V = 30.1W / 220V =
30.3W

Heat Dissapation (BTU/hr) 103.4

Power Supply: 100-240V 47-63 Hz, internal,
universal

Certification

UL (UL 60950), CSA (CSA 22.2), CE mark, FCC Part
15 (CFR 47) Class A
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1.5KVA3KVA, 6KVA, 10KVA, DOUBLE CONVERSATION UPS SPECIFICATIONS

No. | Parameter Requirement Bidders Compliance
1. | Nominal capacity 10kVA
(kVA) / Power (kW) 6 kVA
per module 3 kVA
1.1 | UPS type On-line double conversion UPS
1.2 | Parallel operations Parallel redundant configuration
maximizing the availability
1.3 | Design Rack/Tower convertible design
2. Input
2.1 | Nominal voltage 230VAC 1-phase
2.2 | Voltage range 160 to 280 Vac
2.3 | Frequency and range 50 Hz, 45 to 65 Hz
2.4 | Input Power Factor >0.99
2.5 | Current THD < 5% (at 100% non-linear load)
3. | Output
3.1 | Nominal voltage 230VAC £2% with pure sine
wave
3.2 | Frequency 50Hz
3.3 | Harmonic distortion < 2% (linear load) / < 5% (non-
linear load)
3.4 | Crest factor 3:1
3.5 | Efficiency ECO-mode >98% / Normal mode
>90%
3.6 | Mode of operation On-line double conversion
4. | Battery
4.1 | Autonomy time internal | 50% load (> 15mins)
battery (min.) 100% load (> 5mins)
4.2 | Additional backup time | Allow for external battery cabinet
4.3 | Charging Parameters Built in super smart charger, shorten
50% of charging time
5. | Protection
5.1 | Input/ Output Overload, Overheating, Short
Circuit, Battery Low, Noise and
Spike Suppression
5.2 | Overload AC-Mode 104% continuous, 150% for 160
seconds, >150% transfer to
bypass
5.3 | Overload Battery Mode | <110% - 30sec / <125% - 1sec /
<150% - 200msec
5.4 | Overload Bypass Mode Input Breaker 60A

97




Alarms - Indication

6.1 | Audible alarm Beeping sound for Line Failure,
Battery Low, Bypass - Overload
Status, Fault Status

6.2 | LED-Alarm Line - Backup - Eco Mode,
Bypass, Battery
Low/Bad/Disconnect, Overload,
Fault

6.3 | LCD-Display Big touchscreen display 5"

1. Bypass

7.1 | Type Internal static (automatic) and
manual bypass / External bypass
optional

7.2 | Bypass voltage range Max. Voltage: +15 % (optional
+5/10/25%) / Min. voltage: -45%
(optional -20/30%)
Frequency protection range:
+10%

8. | Standards

8.1 | Quality assurance, Quality assurance, environment,

environment, health and | health and safety
safety

8.2 | Safety IEC/EN 62040-1

8.3 | EMC IEC/EN 62040-2

8.4 | Marking CE

8.5 | Protection class 1P20

9. | Environment

9.1 | Temperature Working temperature: 0 - 40°C /
Storage temperature: -25 - 55°C

9.2 | Humidity / Altitude 0-95% non-condensing / <
2000m

9.3 | Audible noise at 1m <50dB /1m according to
EN62040-2

10. | Interface

10.1 In the cabinet RS232 / RS485 / 2 free slots / dry
contacts / EPO - software
included

10.2| In the module RS232, USB, Ethernet

10.3| Networking SNMP-Adapter
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SCHEDULE FORMS

[The Tenderer shall fill in these Forms in accordance with the instructions indicated. The list of line
items in columnl of the Activity Schedules shall coincide with the List of Maintenance services
specified in KPLC's Requirements.]
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1.

PRICE SCHEDULE

PRICED ACTIVITY SCHEDULES

Design, Supply, Installation, Testing, Configuration, Integration, Testing,
Commissioning & Service Maintenance of IP-CCTV and Biometric Access Control
Systems for IESR Complex and Liveline

ITEM | ITEM DESCRIPTION UNIT OF QTY | TOTAL Price
NO. MEASURE DDP (0.03%
PPCBL Incl. &
VAT Excl. - Kshs)
1 | 180 DEG Panoramic Cameras No. 0
2 | PTZ Camera No. 0
3 | 5 MPX Fixed Dome Camera No. 2
4 | 5 MPX Fixed Bullet Camera NO. 7
5 | Camera Poles No. 0
6 | Full Height Turnstile No. 2
7 | Walk through Metal detector No. 0
8 | Network Video Recorders (NVR) System No. 0
NVR-Management Station/Client Work
9 | Station No. 0
10 | NVR Viewing Station No. 0
11 | ACS Controller No. 5
12 | AIU HID No. 5
13 | AIU combined unit HID &Finger Print No. 2
14 | Door closer No. 4
15 | Core Network Switches (backbone Switch) | NO 0
16 | Edge Network Local Switches NO. 3
17 | 3 KVA UPS No. 1
18 | 6KVA UPS NO. 1
19 | Fiber Optic cable (FOC) LOT 1
20 | Interface (SMS-NVR) LOT 1
Installation, integration with phase 1
21 | systems, and Commissioning LOT
22 | 1Year Maintenance SLA Quarterly
Training for 2 No. Local and 3 No.
23 | Overseas LOT 1
24 | Licenses- CCTV Cams No. 9
25 | Licenses - Acces Control No. 6
Other material necessary to fully meet
26 | specifications/scope of the project (Itemize) | LOT 1

Total PPCBL Incl. & VAT Excl.

Add 16% VAT

Total PPCBL & VAT Inclusive




Supply, test and commission access cards on site as per Schedule of requirement, Technical Specifications and details
of services provided in the tender, price inclusive of the following:
Repairs/Replacement of any Faulty cards delivered within the warranty period and warranty provisions.

Note:
1. The number items under this section shall be carried delivered in schedules to be determined by KPLC.

Name of Tenderer

Name and Designation of authorized person signing the Tender

Signature of authorized person signing the Tender

Stamp of Tenderer and date
LIS

2. LIST OF SPARES PART SCHEDULE- FOR SERVICE LEVEL AGREEMENT (SLA)

Supply, install, test and commission spare parts on site as per Schedule of requirement, Technical Specifications and
details of services provided in the tender, price inclusive of the following:
¢ Repairs/Replacement of any Faulty equipment delivered within the warranty period and warranty provisions.
o Standby Equipment during the repairs of equipment delivered within the warranty period and warranty
provisions.

NO. [(ITEM DESCRIPTION UNITOF |DELIVERY [QTY | UNIT TOTAL
MEASURE |SCHEDULE PRICE DDP | PRICE DDP

(0.03% (0.03%
PPCBL PPCBL
INCL. & INCL. &
VAT EXCL. | VAT EXCL.
-KSHS) - KSHS)

A B C D E F G

ACCESS CONTROL
1. Door Access Controller Compatible No 1

with Genetec

2. Access Controller Door Interface - No. 1
Compatible With AEOS

3. Access Controller Door -Compatible | No. 1
With AEOS

4. Access Control Cards No. 1

5. Biometric/Card Reader Type A No. 1

6. Biometric/Card Reader Type A 1

7. Biometric Access Control Reader

Enroller for (Type A and Type B

Biometric readers)

8. Smart Card Reader No. 1

9. Access Control No. 1

Management/Application Software
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NO. |[ITEM DESCRIPTION UNIT OF DELIVERY |QTY | UNIT TOTAL
MEASURE |SCHEDULE PRICE DDP | PRICE DDP
(0.03% (0.03%
PPCBL PPCBL
INCL. & INCL. &
VAT EXCL. | VAT EXCL.
-KSHS) - KSHS)
A B C D E F G
10. | Synergies Master Controller No. 1
11. | Single Door Maglock No. 1
12. Double Door Maglock No. 1
13. Emergency Release Button No. 1
14. | Video monitor 42”’ No 1
15. 1TB Hard Disk No 1
16. 2TB Hard Disk No 1
17. 3TB Hard Disk No 1
18. | 4TB Hard Disk No 1
19. | 8TB Hard Disk No 1
20. | 10 TB Hard Disk No 1
21. 12 TB Hard Disk No 1
NETWORKING REQUIREMENT
22. Core Network Switch-24port (refer to | No 1
specification)
23. Network switch 24 Port (refer to No 1
specification)
24. | Switch PoE 8 Port (refer to No 1
specification)
25. | 24 Port Patch Panel with I-O Ports No 1
26. | Patch Cord Cable 1- Meter Cat-6 No 1
27. | Patch Cord Cable 3- Meter Cat-6 No 1
28. | Single Mode Fiber Patch Cord LC- No 1
LC/ SC-SC/ SC-LC, 1 or 3M, Duplex
29. Multi-Mode Fiber Patch Cord LC- No 1
LC/ SC-SC/ SC-LC, 1 or 3M, Duplex
30. | Coaxial Cable (1000ft) Roll 1
31. UTP Cat 6 Cable (1000ft) Roll 1
32. | Shielded UTP Cat6 Outdoor Direct Roll 1
Burial 23AWG Pure Copper (1000ft)
33. RJ45 Connectors (100 Pack) Pkt 1
34. RJ45 Coupler, 2 Port, UTP No 1
35. PoE Extender No 1
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NO. |[ITEM DESCRIPTION UNIT OF DELIVERY |QTY | UNIT TOTAL
MEASURE |SCHEDULE PRICE DDP | PRICE DDP
(0.03% (0.03%
PPCBL PPCBL
INCL. & INCL. &
VAT EXCL. | VAT EXCL.
-KSHS) - KSHS)
A B C D E F G
36. | Armored outdoor direct burial 4-6 Roll 1
core fiber optic cable (1000ft)
37. | Network Media Converter and No. 1
associated network accessories (refer
to specification)
38. SFP Transceiver Module (SMF, No. 1
1550nm, 20/50/100km, LC, DOM)
Cisco, Max Data Rate: >1000Mbps
and associated fiber network
accessories
39. | White Conduits 25mm No 1
40. | White Conduits 32mm No 1
41. | White Bends 25/32mm No 1
42. | White Connectors 25/32mm No 1
43. | Saddle clips (100 pack) Pkt 1
44. | Screws (100-count box of 1%-inch- Pkt 1
long screws)
45. | Galvanized Metallic Trunking 100mm | No 1
X 50mm (3m)
46. PVC Cable Trunk 16 X 25 mm White | No 1
duct (3m)
WORKSHOP DIAGNOSIS & REPAIR
47. Repair network switch No. 1
48. | Repair/replacement of Dell server (PowerEdge R240 XL) Parts
49. | Optical drive (HDD) No. 1
50. | Power supply unit No. 1
51. | Processor and heat sink No. 1
52. | System board (Mother Board) No. 1
53. | Fan No. 1
54. | Drive backplane No. 1
55. | Memory module (RAM) No. 1
56. | NIC Card No. 1
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NO. |ITEM DESCRIPTION UNIT OF [DELIVERY |QTY | UNIT TOTAL
MEASURE |SCHEDULE PRICE DDP | PRICE DDP
(0.03% (0.03%
PPCBL PPCBL
INCL. & INCL. &
VAT EXCL. | VAT EXCL.
-KSHS) - KSHS)
A B C D E F G
EMERGENCY RESPONSE
57. Emergency repair for a call/ticket per | No. 1
technician per day (installation and
configurations of key components)
58. | Support service for a call/ticket per No. 1
casual laborer per day (installation of
key components)
59. Emergency repair/meeting for a No. 1
call/ticket per supervisor
60. Integration of one third party system No. 1
as need arises into existing server
applications for a call/ticket per one
technician per day
61. Unscheduled service per site as per No. 1
the description in schedule of
requirement under preventive
maintenance.
TOOLS AND POWER ACCESSORIES
62. | Software Maintenance laptop No. 1
63. Maintenance tool kit No. 1
64. | Cordless Rotary Hammer Drill No 1
(Includes 20-Volt Li-ion
Rechargeable Battery, Fast Charger,
SDS Plus Hammer Drill, Set of drill
bits, Heavy Duty Brushless
Demolition Hammer)
65. Blower No. 1
66. Leather Hand gloves No. 1
67. | Aluminum Multi-Purpose Ladder No. 1
(16ft)
68. | Aluminum Telescopic Ladder (3.8m) | No. 1
69. | Windows antivirus complete with No. 1
license (for 1No. PC)
70. | Multiprotocol Network tester (Pair) No. 1
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Socket Metal-Clad

NO. [(ITEM DESCRIPTION UNITOF |DELIVERY [QTY | UNIT TOTAL
MEASURE |SCHEDULE PRICE DDP | PRICE DDP
(0.03% (0.03%
PPCBL PPCBL
INCL. & INCL. &
VAT EXCL. | VAT EXCL.
-KSHYS) - KSHS)
A B C D E F G
71. | Surge and Voltage protector No 1
72. | 4 core Alarm cable (100m/Roll) Roll 1
73. | Speaker 1.5mm sq. (70/0.15) cable M 1
74. | 2.5mm sq Stranded Twin with Earth Roll 1
cable (100m/Roll)
75. | 2.56mmsq PVC CU Cable 3 Core M 1
76. | 2.5mmsq PVC CU Cable S/IC Roll 1
(100m/Roll)
77. | 4.0mmsqg PVC CU Cable S/IC Roll 1
(1200m/Roll)
78. | 6.0mm sq PVC CU Cable S/C Roll 1
(100m/Roll)
79. | 4.0mmsg PVC CU Armoured Cable | Roll 1
2 Core (100m/Roll)
80. 13A Socket 2-gang DP Switched Plug | No 1

Total 0.03% PPCBL Incl. & VAT Excl.

Add 16% VAT

Total PPCBL & VAT Inclusive
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FORMS AND PROCEDURES

Form of Completion Certificate
(To Be Submitted On KPLC’s Letterhead)

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Clause 24 (Completion of the Facilities) of the General Conditions of the Contract entered into
between yourselves and KPLC dated , relating to the , we
hereby notify you that the following part (s) of the Facilities was (were) complete on the date specified below, and
that, in accordance with the terms of the Contract, KPLC hereby takes over the said part (s) of the Facilities,
together with the responsibility for care and custody and the risk of loss thereof on the date mentioned below.

1 Description of the Facilities or part there of:

2, Date of Completion:
However, you are required to complete the outstanding items listed in the attachment hereto as soon as practicable.

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.
Very truly yours,

Title (Project Manager)
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FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE

(To Be Submitted On KPLC’s Letterhead)

Date:

ITT No:

To:

Dear Ladies and/or Gentlemen,

Pursuant to GCC Sub-Clause 25.3 (Operational Acceptance) of the General Conditions of the Contract entered into

between yourselves and KPLC dated :
relating to the , we hereby notify you that the Functional Guarantees of
the following part (s) of the Facilities were satisfactorily attained on the date specified below.

1 Description of the Facilities or part there of:

2 Date of Operational Acceptance:

This Form does not relieve you of your obligation to complete the execution of the Facilities in accordance with the
Contract nor of your obligations during the Defect Liability Period.
Very truly yours,

Title (Project Manager)
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CHANGE ORDER PROCEDURE AND FORMS

Date:

ITT No:

CONTENTS

1. General

2. Change Order Log

3. References for Changes

ANNEXES
Annex 1: Request for Change Proposal

Annex 2: Estimate for Change Proposal

Annex 3: Acceptance of Estimate

Annex 4: Change Proposal

Annex 5: Change Order

Annex 6: Pending Agreement Change Order

Annex 7: Application for Change Proposal

Change Order Procedure

1.

Note:
a)

b)

General

This section provides samples of procedures and forms for implementing changes in the Facilities during the
performance of the Contract in accordance with GCC Clause 39 (Change in the Facilities) of the General
Conditions.

Change Order Log

The Contractor shall keep an up-to-date Change Order Log to show the current status of Requests for Change
and Changes authorized or pending, as Annex 8. Entries of the Changes in the Change Order Log shall be
made to ensure that the log is up-to-date. The Contractor shall attach a copy of the current Change Order Log
in the monthly progress report to be submitted to KPLC.

References for Changes

)] Request for Change as referred to in GCC Clause 39 shall be serially numbered CR-X-nnn.

2 Estimate for Change Proposal as referred to in GCC Clause 39 shall be serially numbered CN-X-nnn.
3)  Acceptance of Estimate as referred to in GCC Clause 39 shall be serially numbered CA-X-nnn.

4) Change Proposal as referred to in GCC Clause 39 shall be serially numbered CP-X-nnn.

5 Change Order as referred to in GCC Clause 39 shall be serially numbered CO-X-nnn.

Requests for Change issued from KPLC's Home Office and the Site representatives of KPLC shall have the
following respective references:

Home Office CR-H-nnn

Site CR-S-nnn

The above number “nnn” is the same for Request for Change, Estimate for Change Proposal, Acceptance of
Estimate, Change Proposal and Change Order.
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ANNEX 1. REQUEST FOR CHANGE PROPOSAL
(KPLC’s Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to the captioned Contract, you are requested to prepare and submit a Change Proposal for the
Change noted below in accordance with the following instructions within days of the date of
this Form

Title of Change:
Change Request No.

Originator of Change:
KPLC:
Contractor (by Application for Change Proposal No. :

Brief Description of Change:

Facilities and/or Item No. of equipment related to the requested Change:

Reference drawings and/ or technical documents for the request of
Change: Drawing No./ Document No.  Description
9 Detailed conditions or special requirements on the requested Change:

10.  General Terms and Conditions:

a)  Please submit your estimate to us showing what effect the requested Change will have on the Contract
Price.

b)  Your estimate shall include your claim for the additional time, if any, for completion of the requested
Change.

c) If you have any opinion negative to the adoption of the requested Change in connection with the
conformability to the other provisions of the Contractor the safety of the Plant or Facilities, please
inform us of your opinion in your proposal of revised provisions.

d)  Any increase or decrease in the work of the Contractor relating to the services of its personnel shall be
calculated.

e)  Youshall not proceed with the execution of the work for the requested Change until we have accepted
and confirmed the amount and nature in writing.

(KKPLIC S INAIME) ..eeeeviieeiieiiieeiee ettt eettestteesteeessaeesteeesssasssaessseeesssaessseessseessseeasseeassssasseenssesessseesnbeesnbeeessbeessnesnsns
LS 10 A LD TSRS
(INGME OF SIGNALOTY) ...ttt b bbb s bbbt st h £ eb s e b e e st e st b e e b et e s e e ne sttt b e et e

LI Lo I o T ] Y PSS PTOS SRS
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ANNEX 2. ESTIMATE FOR CHANGE PROPOSAL

(Contractor's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

With reference to your Request for Change Proposal, we are pleased to notify you of the approximate cost of
preparing the below-referenced Change Proposal in accordance with GCC Sub-Clause 39.2.1 of the General
Conditions. We acknowledge that your agreement to the cost of preparing the Change Proposal, in accordance with
GCC Sub-Clause 39.2.2, is required before estimating the cost for change work.

Title of Change:

Change Request No./Rev.:

Brief Description of Change:

Scheduled Impact of Change:

o~ w0 D

Cost for Preparation of Change Proposal:

a) Engineering (Amount)

i) Engineer hrsx rate/hr=

i)  Draftsperson hrsx rate/hr= Sub-total hrs

iii)  Total Engineering Cost
b)  Other Cost
Total Cost (a) + (b)

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)

°Costs shall be in the currencies of the Contract.
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ANNEX 3. ACCEPTANCE OF ESTIMATE
(KPLC'’s Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We hereby accept your Estimate for Change Proposal and agree that you should proceed with the preparation of the
Change Proposal.

1 Title of Change:

2 Change Request No./ Rev.:

3 Estimate for Change Proposal No./ Rev.:

4, Acceptance of Estimate No./ Rev.:

5. Brief Description of Change:

6. Other Terms and Conditions: In the event that we decide not to order the Change accepted, you shall be
entitled to compensation for the cost of preparation of Change Proposal described in your Estimate for
Change Proposal mentioned in para. 3 above in accordance with GCC Clause 39 of the General Conditions.

(KPLC'’s Name)

(Signature)

(Name and Title of signatory)
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ANNEX 4. CHANGE PROPOSAL

(Contractor's Form head)

To:

Attention:

Date:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

In response to your Request for Change Proposal No.

, we hereby submit our

proposal as follows:

1

2

3

Title of Change:

Change Proposal No./Rev.:

Originator of Change:
KPLC:
Contractor:

Brief Description of Change:
Reasons for Change:
Facilities and/or Item No. of Equipment related to the requested Change:

Reference drawings and/ or technical documents for the requested

Change: Drawing/ Document No. Description

Estimate of increase/ decrease to the Contract Price resulting from Change
Proposal: (Amount)

a)
b)
c)
d)
€)
f)
9)

h)

)

Direct material

Major construction equipment
Direct field labor (Total hrs)
Subcontracts

Indirect material and labor

Site supervision

Head office technical staff salaries

Process engineer hrs @ rate/hr

Project engineer hrs @ rate/hr

Equipment engineer hrs @ rate/hr
Procurement hrs@ rate/hr
Drafts person hrs@ rate/hr
Total hrs

Extraordinary costs (computer, travel, etc.)

Fee for general administration, % of Items
Taxes and customs duties

Total lump sum cost of Change Proposal
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(Sum of items (a) to (j))

Cost to prepare Estimate for Change
Proposal (Amount payable if Change is not
accepted)

9 Additional time for Completion required due to Change Proposal
10.  Effect on the Functional Guarantees
Effect on the other terms and conditions of the Contract
12 Validity of this Proposal: within [Number] days after receipt of this Proposal by KPLC

Other terms and conditions of this Change Proposal:

a)  Youare requested to notify us of your acceptance, comments or rejection of this detailed Change
Proposal within days from your receipt of this Proposal.

b)  The amount of any increase and/or decrease shall be taken into account in the adjustment of the
Contract Price.

c)  Contractor's cost for preparation of this Change Proposal:’

(Contractor's Name)

(Signature)

(Name of signatory)

Title of signatory)

*Specify where necessary.
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ANNEX 5. CHANGE ORDER
(KPLC'’s Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We approve the Change Order for the work specified in the Change Proposal (No. ), and agree to adjust the
Contract Price, Time for Completion and/or other conditions of the Contract in accordance with GCC Clause 39 of
the General Conditions.

Title of Change:

Change Request No./Rev.:

1
2
3 Change Order No./ Rev.:
4,

Originator of Change: KPLC:
Contractor:
5. Authorized Price:
Ref. No.: Date:
Foreign currency portion plus Local currency portion

6. Adjustment of Time for Completion
None Increase Days Decrease days
7. Other effects, if any

Authorized by: Date:
(KPLC)

Accepted by: Date:
(Contractor)
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ANNEX 6. PENDING AGREEMENT CHANGE ORDER

(KPLC'’s Form head)

To:

Date:

Attention:
Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:

We instruct you to carry out the work in the Change Order detailed below in accordance with GCC Clause 39 of the
General Conditions.

1. Title of Change:

2. KPLC’s Request for Change Proposal No./Rev.: dated:

3. Contractor's Change Proposal No./Rev.: dated:

4.  Brief Description of Change:

5. Facilities and/or Item No. of equipment related to the requested Change:

6. Reference Drawings and/or technical documents for the requested Change:
Drawing/Document No. Description

7. Adjustment of Time for Completion:

8.  Other change in the Contract terms:

9.  Other terms and conditions:

(KPLC'’s Name)

(Signature))

(Name of signatory))

(Title of signatory))
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ANNEX 7. APPLICATION FOR CHANGE PROPOSAL
(Contractor's Form head)

To: Date:

Attention:

Contract Name:

Contract Number:

Dear Ladies and/or Gentlemen:
We hereby propose that the below-mentioned work be treated as a Change in the Facilities.

1 Title of Change:

2. Application for Change Proposal No./Rev.: dated:

3. Brief Description of Change:
4. Reasons for Change:

5 Order of Magnitude Estimation (in the currencies of the Contract):
6.  Scheduled Impact of Change:

7. Effect on Functional Guarantees, if any:

8  Appendix:

(Contractor's Name)

(Signature)

(Name of signatory)

(Title of signatory)
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PART 3 - CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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GENERAL CONDITIONS OF CONTRACT

A.

1.

11

Contract and Interpretation
Definitions
The following words and expressions shall have the meanings here by assigned to them:

“Contract” means the Contract Agreement entered into between KPLC and the Contractor, together with
the Contract Documents referred to there in; they shall constitute the Contract, and the term “the
Contract” shall in all such documents be construed accordingly.

“Contract Documents” means the documents listed in Article 1.1 (Contract Documents) of the Contract
Agreement (including any amendments thereto).

“GCC” means the General Conditions of Contract hereof. “SCC” means the Special Conditions of
Contract.
“day” means calendar day. “year” means 365 days. “month” means calendar month.

“Party” means KPLC or the Contractor, as the context requires, and “Parties” means both of them.

“KPLC” means the public entity named as such in the SCC and includes the legal successors or
permitted assigns of KPLC.
“Project Manager” means the person appointed by KPLC in the manner provided in GCC Sub- Clause

17.1 (Project Manager) hereof and named as such in the SCC to perform the duties delegated byKPLC.

“Contractor” means the person(s) whose Tender to perform the Contract has been accepted by KPLC
and is named as Contractor in the Contract Agreement, and includes the legal successors or permitted
assigns of the Contractor.

“Contractor's Representative” means any person nominated by the Contractor and approved by KPLC in
the manner provided in GCC Sub-Clause 17.2 (Contractor's Representative and Construction Manager)
here of to perform the duties delegated by the Contractor.

“Construction Manager” means the person appointed by the Contractor's Representative in the manner
provided in GCC Sub-Clause 17.2.4.

“Subcontractor,” including manufacturers, means any person to whom execution of any part of the
Facilities, including preparation of any design or supply of any Plant, is sub-contracted directly or
indirectly by the Contractor, and includes its legal successors or permitted assigns.

“Dispute Board” (DB) means the person or persons named as such in the SCC appointed by agreement
between KPLC and the Contractor to make a decision with respect to any dispute or difference between
KPLC and the Contractor referred to him or her by the Parties pursuant to GCC Sub-Clause 46.1 (Dispute
Board) hereof.

“Contract Price” means the sum specified in Article 2.1 (Contract Price) of the Contract Agreement,
subject to such additions and adjustments there to or deductions there from, as may be made pursuant to
the Contract.

“Facilities” means the Plant to be supplied and installed, as well as all the Installation Services to be
carried out by the Contractor under the Contract.

“Plant” means permanent plant, equipment, machinery, apparatus, materials, articles and things of all
kinds to be provided and incorporated in the Facilities by the Contractor under the Contract (including the
spare parts to be supplied by the Contractor under GCC Sub-Clause 7.3 here of), but does not include
Contractor's Equipment.

“Installation Services” means all those services ancillary to the supply of the Plant for the Facilities, to be provided
by the Contractor under the Contract, such as transportation and provision of marine or other similar insurance,
inspection, expediting, site preparation works (including the provision and use of Contractor's Equipment and the
supply of all construction materials required), installation, testing, pre-commissioning, commissioning, operations,
maintenance, the provision of operations and maintenance manuals, training, etc...as the case may require.
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2.

2.1

“Contractor's Equipment” means all facilities, equipment, machinery, tools, apparatus, appliances or
things of every kind required in or for installation, completion and maintenance of Facilities that are to be
provided by the Contractor, but does not include Plant, or other things intended to form or forming part of
the Facilities.

“Country of Origin” means the countries and territories eligible as elaborated in the SCC.

“Site” means the land and other places upon which the Facilities are to be installed, and such other land
or places as may be specified in the Contract as forming part of the Site.

“Effective Date” means the date of fulfillment of all conditions stated in Article 3 (Effective Date) of the
Contract Agreement, from which the Time for Completion shall be counted.

“Time for Completion” means the time within which Completion of the Facilities as a whole (or of a part
of the Facilities where a separate Time for Completion of such part has been prescribed) is to be attained,
as referred to in GCC Clause8 and in accordance with the relevant provisions of the Contract.

“Completion” means that the Facilities (or a specific part thereof where specific parts are specified in the
Contract) have been completed operationally and structurally and put in a tight and clean condition, that
all work in respect of Pre-commissioning of the Facilities or such specific part thereof has been completed,
and that the Facilities or specific part thereof are ready for Commissioning as provided in GCC Clause 24
(Completion) hereof.

“Pre-commissioning” means the testing, checking and other requirements specified in KPLC's
Requirements that are to be carried out by the Contractor in preparation for Commissioning as provided in
GCC Clause 24 (Completion) hereof.

“Commissioning” means operation of the Facilities or any part thereof by the Contractor following
Completion, which operation is to be carried out by the Contractor as provided in GCC Sub-Clause 25.1
(Commissioning) hereof, for the purpose of carrying out Guarantee Test(s).

“Guarantee Test(s)” means the test(s) specified in KPLC's Requirements to be carried out to ascertain
whether the Facilities or a specified part thereof'is able to attain the Functional Guarantees specified in the
Appendix to the Contract Agreement titled Functional Guarantees, in accordance with the provisions of
GCC Sub-Clause25.2 (Guarantee Test) hereof.

“Operational Acceptance” means the acceptance by KPLC of the Facilities (or any part of the Facilities
where the Contract provides for acceptance of the Facilities in parts), which certifies the Contractor's
fulfillment of the Contract in respect of Functional Guarantees of the Facilities (or the relevant part
thereof) in accordance with the provisions of GCC Clause 28 (Functional Guarantees) hereof and shall
include deemed acceptance in accordance with GCC Clause 25 (Commissioning and Operational
Acceptance) hereof.

“Defect Liability Period” means the period of validity of the warranties given by the Contractor
commencing at Completion of the Facilities or a part thereof, during which the Contractor is responsible
for defects with respect to the Facilities (or the relevant part thereof) as provided in GCC Clause 27(Defect
Liability) hereof.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 46.2
indicating its dissatisfaction and intention to commence arbitration.

Contract Documents
Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents forming part of the

Contract (and all parts thereof) are intended to be correlative, complementary and mutually explanatory. The
Contract shall be read as a whole.
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3. Interpretation

3.1 In the Contract, except where the context requires otherwise:
a)  Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

99 ¢¢

c) provisions including the word “agree,” “agreed,” or “agreement” require the agreement to be recorded
in writing;
2

d) the word “tender” is synonymous with “Tender,” “tenderer,” with “Tenderer,” and “tender documents
with “Tendering Document,” and

e) “written” or “in writing” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record.

The marginal words and other headings shall not be taken in to consideration in the interpretation of these
Conditions.

3.2 Incoterms
Unless inconsistent with any provision of the Contract, the meaning of any trade term and the rights and
obligations of Parties thereunder shall be as prescribed by Incoterms.

Incoterms means international rules for interpreting trade terms published by the International Chamber of
Commerce (latest edition), 38 C ours Albert 1%, 75008 Paris, France.

3.3 Entire Agreement

3.3.1 Subject to GCC Sub-Clause 2.1 hereof, the Contract constitutes the entire agreement between KPLC and
Contractor with respect to the subject matter of Contract and supersedes all communications, negotiations
and agreements (whether written or oral) of Parties with respect there to made prior to the date of Contract.

34 Amendment
No amendment or other variation of the Contract shall be effective unless it is in writing, is dated, expressly
refers to the Contract, and is signed by a duly authorized representative of each Party hereto.

35 Independent Contractor

The Contractor shall be an independent contract or performing the Contract. The Contract does not create
any agency, partnership, joint venture or other joint relationship between the Parties hereto. Subject to the
provisions of the Contract, the Contractor shall be solely responsible for the manner in which the Contract is
performed. All employees, representatives or Subcontractors engaged by the Contractor in connection with
the performance of the Contract shall be under the complete control of the Contractor and shall not be
deemed to be employees of KPLC, and nothing contained in the Contractor in any subcontract awarded by
the Contractor shall be construed to create any contractual relationship between any such employees,
representatives or Subcontractors and KPLC.

3.6 Non-Waiver

3.6.1 Subject to GCC Sub-Clause 3.6.2 below, no relaxation, forbearance, delay or indulgence by either Party in
enforcing any of the terms and conditions of the Contract or the granting of time by either Party to the other
shall prejudice, affect or restrict the rights of that Party under the Contract, nor shall any waiver by either
Party of any breach of Contract operate as waiver of any subsequent or continuing breach of Contract.

3.6.2 Any waiver of a Party's rights, powers or remedies under the Contract must be in writing, must be dated
and signed by an authorized representative of the Party granting such waiver, and must specify the right and
the extent to which it is being waived.

3.7 Severability
If any provision or condition of the Contract is prohibited or rendered invalid or unenforceable, such
prohibition, in validity or unenforced ability shall not affect the validity or enforce ability of any other
provisions and conditions of the Contract.
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3.8

4.3

5.3

5.4

5.5

6.1

6.2

7.1

7.2

Country of Origin

“Origin” means the place where the plant and component parts thereof are mined, grown, produced or
manufactured, and from which the services are provided. Plant components are produced when, through
manufacturing, processing, or substantial or major assembling of components, a commercially recognized
product results that is substantially in its basic characteristics or in purpose or utility from its components.

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a In writing and delivered against receipt; and
b delivered, sent or transmitted to the address for the recipient's communications as stated in the
Contract Agreement.

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is
issued to a Party, by the other Party or the Project Manager, a copy shall be sent to the Project Manager
or the other Party, as the case may be.

Law and Language

The Contract shall be governed by in accordance with laws of Kenya
The ruling language of the Contract shall be English Language.

The language for communications shall be the English language.
Fraud and Corruption

KPLC requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015,
Section 62 as set forth in Section ...IV... “Declaration not to engage in corruption.” The tender submitted
by a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from participating
in public procurement proceedings.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the PPRA to inspect all accounts,
records and other documents relating to any initial selection process, prequalification process, tender
submission, proposal submission, and contract performance (in the case of award), and to have them
audited by auditors appointed by the PPRA.

Subject Matter of Contract
Scope of Facilities

Unless otherwise expressly limited in KPLC's Requirements, the Contractor's obligations cover the
provision of all Plant and the performance of all Installation Services required for the design, and the
manufacture (including procurement, quality assurance, construction, installation, associated civil works,
Pre- commissioning and delivery) of the Plant, and the installation, completion and commissioning of the
Facilities in accordance with the plans, procedures, specifications, drawings, codes and any other
documents as specified in the Section, KPLC’s Requirements. Such specifications include, but are not
limited to, the provision of supervision and engineering services; the supply of labor, materials,
equipment, spare parts (as specified in GCC Sub-Clause 7.3 below) and accessories; Contractor's
Equipment; construction utilities and supplies; temporary materials, structures and facilities; transportation
(including, without limitation, unloading and hauling to, from and at the Site); and storage, except for
those supplies, works and services that will be provided or performed by KPLC, asset for thin the
Appendix to the Contract Agreement titled Scope of Works and Supply by KPLC.

The Contractor shall, unless specifically excluded in the Contract, perform all such work and/or supply
all such items and materials not specifically mentioned in the Contract but that can be reasonably inferred
from the Contract as being required for attaining Completion of the Facilities as if such work and/or items
and materials were expressly mentioned in the Contract.
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7.3

8.1

8.2

9.1

9.2

9.3

94

9.5

9.6

9.7

In addition to the supply of Mandatory Spare Parts included in the Contract, the Contractor agrees to
supply spare parts required for the operation and maintenance of the Facilities for the period specified in
the SCC and the provisions, if any, specified in the SCC. However, the identity, specifications and
guantities of such spare parts and the terms and conditions relating to the supply there of are to be agreed
between KPLC and the Contractor, and the price of such spare parts shall be that given in Price Schedule
No.6, which shall be added to the Contract Price. The price of such spare parts shall include the purchase
price there for and other costs and expenses (including the Contractor's fees) relating to the supply of spare
parts.

Time for Commencement and Completion

The Contractor shall commence work on the Facilities within the period specified in the SCC and
without prejudice to GCC Sub-Clause 26.2 hereof, the Contractor shall thereafter proceed with the
Facilities in accordance with the time schedule specified in the Appendix to the Contract Agreement titled
Time Schedule.

The Contractor shall attain Completion of the Facilities or of a part where a separate time for Completion
of such part is specified in the Contract, within the time stated in the SCC or within such extended time to
which the Contractor shall be entitled under GCC Clause 40 hereof.

Contractor's Responsibilities

The Contractor shall design, manufacture including associated purchases and/or subcontracting, install
and complete the Facilities in accordance with the Contract. When completed, the Facilities should be fit
for the purposes for which they are intended as defined in the Contract.

The Contractor confirms that it has entered in to this Contract on the basis of a proper examination of the
data relating to the Facilities including any data as to boring tests provided by KPLC, and on the basis of
information that the Contractor could have obtained from a visual inspection of the Site if access there to
was available and of other data readily available to it relating to the Facilities as of the date twenty-eight
(28) days prior to Tender submission. The Contractor acknowledges that any failure to acquaint itself with
all such data and information shall not relieve its responsibility for properly estimating the difficulty or
cost of successfully performing the Facilities.

The Contractor shall acquire and pay for all permits, approvals and /or licenses from all local, state or
national government authorities or public service undertakings in the country where the Site is located
which such authorities or undertakings require the Contractor to obtain in its name and which are
necessary for the performance of the Contract, including, without limitation, visas for the Contractor's and
Subcontractor's personnel and entry permits for all imported Contractor's Equipment. The Contractor shall
acquire all other permits, approvals and/or licenses that are not the responsibility of KPLC under GCC
Sub- Clause 10.3 hereof and that are necessary for the performance of the Contract.

The Contractor shall comply with all laws in force in the country where the Facilities are to be
implemented. The laws will include all local, state, national or other laws that affect the performance of
the Contract and bind upon the Contractor. The Contractor shall indemnify and hold harmless KPLC from
and against any and all liabilities, damages, claims, fines, penalties and expenses of whatever nature
arising or resulting from the violation of such laws by the Contractor or its personnel, including the
Subcontractors and their personnel, but without prejudice to GCC Sub-Clause 10.1 hereof.

Any Plant and Installation Services that will be incorporated in or be required for the Facilities and other
supplies shall have their origin as specified under GCC Clause 1 (Country of Origin). Any subcontractors
retained by the Contractor shall be from a country as specified in GCC Clausel Country of Origin).

If the Contractor is a joint venture, or association (JV) of two or more persons, all such persons shall be
jointly and severally bound to KPLC for the fulfillment of the provisions of the Contract, and shall
designate one of such persons to act as a leader with authority to bind the JV. The composition or the
constitution of the JV shall not be altered without the prior consent of KPLC.

Pursuant to clause 6.1 of the GCC the Contractor shall permit and shall cause its subcontractors and sub-
consultants to permit, PPRA and/or persons appointed by PPRA to inspect the Site and/or the accounts and
records relating to the procurement process, selection and/or contract execution, and to have such accounts
and records audited by auditors appointed by PPRA. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause 6.1 which provides, inter-alia, that acts intended to
materially impede the exercise of the PPRA's inspection and audit rights constitute a prohibited practice
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9.8

10

10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

11
111
11.2

11.3

12
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subject to contract termination.

The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

KPLC’s Responsibilities

All information and/or data to be supplied by KPLC as described in the Appendix to the Contract
Agreement titled Scope of Works and Supply by KPLC, shall be deemed to be accurate, except when
KPLC expressly states otherwise.

KPLC shall be responsible for acquiring and providing legal and physical possession of the Site and
access thereto, and for providing possession of and access to all other areas reasonably required for the
proper execution of the Contract, including all requisite rights of way, as specified in the Appendix to the
Contract Agreement titled Scope of Works and Supply by KPLC. KPLC shall give full possession of an
accord all rights of access there to on or before the date (s) specified in that Appendix.

KPLC shall acquire and pay for all permits, approvals and/or licenses from all local, state or national
government authorities or public service under takings in the country where the Site is located which such
authorities or under takings require KPLC to obtain in KPLC's name, (b) are necessary for the execution
of the Contract, including those required for the performance by both the Contractor and KPLC of their
respective obligations under the Contract, and (c) are specified in the Appendix (Scope of Works and
Supply by KPLC).

If requested by the Contractor, KPLC shall use its best endeavors to assist the Contractor in obtaining in
a timely and expeditious manner all permits, approvals and/or licenses necessary for the execution of the
Contract from all local, state or national government authorities or public service under takings that such
authorities or undertakings require the Contractor or Subcontractors or the personnel of the Contractor or
Subcontractors, as the case may be, to obtain.

Unless otherwise specified in the Contract or agreed upon by KPLC and the Contractor, KPLC shall
provide sufficient, properly qualified operating and maintenance personnel; shall supply and make
available all raw materials, utilities, lubricants, chemicals, catalysts, other materials and facilities; and
shall perform all work and services of whatsoever nature, including those required by the Contractor to
properly carry out Pre-commissioning, Commissioning and Guarantee Tests, all in accordance with the
provisions of the Appendix to the Contract Agreement titled Scope of Works and Supply by KPLC, at or
before the time specified in the program furnished by the Contractor under GCC Sub-Clause 18.2 hereof
and in the manner thereupon specified or as otherwise agreed upon by KPLC and the Contractor.

KPLC shall be responsible for the continued operation of the Facilities after Completion, in accordance
with GCC Sub-Clause 24.9, and shall be responsible for facilitating the Guarantee Test (s) for the
Facilities, in accordance with GCC Sub-Clause 25.2.

All costs and expenses involved in the performance of the obligations under this GCC Clause 10 shall be
the responsibility of KPLC, save those to be incurred by the Contractor with respect to the performance of
Guarantee Tests, in accordance with GCC Sub-Clause25.2.

In the event that KPLC shall be in breach of any of his obligations under this Clause, the additional cost
incurred by the Contractor in consequence there of shall be determined by the Project Manager and added
to the Contract Price.

Payment
Contract Price
Contract as specified in Article 2 (Contract Price and Terms of Payment) of the Contract Agreement.

Unless an adjustment clause is provided for in the SCC, the Contract Price shall be a firm lump sum not
subject to any alteration, except in the event of a Change in the Facilities or as otherwise provided in the
Contract.

Subject to GCC Sub-Clauses 9.2,10.1 and 35 hereof, the Contractor shall be deemed to have satisfied
itself as to the correctness and sufficiency of the Contract Price, which shall, except as otherwise provided
for in the Contract, cover all its obligations under the Contract.

Terms of Payment

The Contract Price shall be paid as specified in Article 2 (Contract Price and Terms of Payment) of the
Contract Agreement and in the Appendix to the Contract Agreement titled Terms and Procedures of
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Payment, which also outlines the procedures to be followed in making application for and processing
payments.

12.2  No payment made by KPLC herein shall be deemed to constitute acceptance by KPLC of the Facilities
or any part (s) thereof.

12.3  In the event that KPLC fails to make any payment by its respective due date or within the period set for
thin the Contract, KPLC shall pay to the Contractor interest on the amount of such delayed payment at the
rate(s) shown in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, for the
period of delay until payment has been made in full, whether before or after judgment or arbitrage award.

12.4  The currency or currencies in which payments are made to the Contractor under this Contract shall be
specified in the Appendix to the Contract Agreement titled Terms and Procedures of Payment, subject to
the general principle that payments will be made in the currency or currencies in which the Contract Price
has been stated in the Contractor's Tender.

13 Securities

13.1  Issuance of Securities

The Contractor shall provide the securities specified below in favor of KPLC at the times, and in the
amount, manner and form specified below.

13.2  Advance Payment Security

13.2.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a
security in an amount equal to the advance payment calculated in accordance with the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, and in the same currency or currencies.

13.2.2 The security shall be in the form provided in the Tendering documents or in another form acceptable to
KPLC. The amount of the security shall be reduced in proportion to the value of the Facilities executed by
and paid to the Contractor from time to time, and shall automatically become null and void when the full
amount of the advance payment has been recovered by KPLC. The security shall be returned to the
Contractor immediately after its expiration.

13.3  Performance Security

13.3.1 The Contractor shall, within twenty-eight (28) days of the notification of contract award, provide a
security for the due performance of the Contract in the amount specified in the SCC.

13.3.2 The Performance Security shall be denominated in the currency or currencies of the Contract, or in a
freely convertible currency acceptable to KPLC, and shall be in the form provided in Section X, Contract
Forms, corresponding to the type of bank guarantee stipulated by KPLC in the SCC, or in another form
acceptable to KPLC.

13.3.3 Unless otherwise specified in the SCC, the security shall be reduced by half on the date of the
Operational Acceptance. The Security shall become null and void, or shall be reduced prorata to the
Contract Price of a part of the Facilities for which a separate Time for Completion is provided, five
hundred and forty (540) days after Completion of the Facilities or three hundred and sixty five (365) days
after Operational Acceptance of the Facilities, whichever occurs first; provided, however, that if the
Defects Liability Period has been extended on any part of the Facilities pursuant to GCC Sub-Clause 27.8
hereof, the Contractor shall issue an additional security in an amount proportionate to the Contract Price of
that part. The security shall be returned to the Contractor immediately after its expiration, provided,
however, that if the Contractor, pursuant to GCC Sub- Clause 27.10, is liable for an extended defect
liability obligation, the Performance Security shall be extended for the period specified in the SCC
pursuant to GCC Sub-Clause 27.10 and up to the amount specified in the SCC.

13.3.4 KPLC shall not make a claim under the Performance Security, except for amounts to which KPLC is
entitled under the Contract. KPLC shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the
Performance Security to the extent to which KPLC was not entitled to make the claim.

14 Taxes and Duties

141  Except as otherwise specifically provided in the Contract, the Contractor shall bear and pay all taxes,
duties, levies and charges assessed on the Contractor, its Subcontractors or their employees by all
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14.2

14.3

15

15.1

15.2

16

16.1

16.2

16.3

16.4

municipal, state or national government authorities in connection with the Facilities in and outside of the
country where the Site is located.

If any tax exemptions, reductions, allowances or privileges may be available to the Contractor in Kenya,
KPLC shall use its best endeavors to enable the Contractor to benefit from any such tax savings to the
maximum allowable extent.

For the purpose of the Contract, it is agreed that the Contract Price specified in Article 2 (Contract Price
and Terms of Payment) of the Contract Agreement is based on the taxes, duties, levies and charges
prevailing at the date twenty-eight (28) days prior to the date of Tender submission in Kenya (hereinafter
called “Tax” in this GCC Sub-Clause 14.3). If any rates of Tax are increased or decreased, a hew Tax is
introduced, an existing Tax is abolished, or any change in interpretation or application of any Tax occurs in
the course of the performance of Contract, which was or will be assessed on the Contractor,
Subcontractors or their employees in connection with performance of the Contract, an equitable
adjustment of the Contract Price shall be made to fully take in to account any such change by addition to
the Contract Price or deduction therefrom, as the case may be, in accordance with GCC Clause36 hereof.

Intellectual Property
License/Use of Technical Information

For the operation and maintenance of the Plant, the Contractor hereby grants a non-exclusive and non-
transferable license (without the right to sub-license) to KPLC under the patents, utility models or other
industrial property rights owned by the Contractor or by a third Party from whom the Contractor has
received the right to grant licenses there under, and shall also grant to KPLC a non-exclusive and non-
transferable right (without the right to sub-license) to use the know-how and other technical information
disclosed to KPLC under the Contract. Nothing contained herein shall be construed as transferring
ownership of any patent, utility model, trademark, design, copyright, know-how or other intellectual
property right from the Contractor or any third Party to KPLC.

The copy right in all drawings, documents and other materials containing data and information furnished
to KPLC by the Contractor here in shall remain vested in the Contractor or, if they are furnished to KPLC
directly or through the Contractor by any third Party, including suppliers of materials, the copy right in
such materials shall remain vested in such third Party.

Confidential Information

KPLC and the Contractor shall keep confidential and shall not, without the written consent of the other
Party hereto, divulge to any third Party any documents, data or other information furnished directly or
indirectly by the other Party hereto in connection with the Contract, whether such information has been
furnished prior to, during or following termination of the Contract. Notwithstanding the above, the
Contractor may furnish to its Subcontractor (s) such documents, data and other information it receives
from KPLC to the extent required for the Subcontractor (s) to perform its work under the Contract, in
which event the Contractor shall obtain from such Subcontractor (s) an under taking of confidentiality
similar to that imposed on the Contractor under this GCC Clausel6.

KPLC shall not use such documents, data and other information received from the Contractor for any
purpose other than the operation and maintenance of the Facilities. Similarly, the Contractor shall not use
such documents, data and other information received from KPLC for any purpose other than the design,
procurement of Plant, construction or such other work and services as are required for the performance of
the Contract.

The obligation of a Party under GCC Sub-Clauses 16.1 and 16.2 above, however, shall not apply to that
information which

a Now or here after enters the public domain through no fault of that Party

b can be proven to have been possessed by that Party at the time of disclosure and which was not
previously obtained, directly or indirectly, from the other Party hereto

C otherwise lawfully becomes available to that Party from a third Party that has no obligation of
confidentiality.

The above provisions of this GCC Clause 16 shall not in any way modify any undertaking of
confidentiality given by either of the Parties hereto prior to the date of the Contract in respect of the
Facilities or any part thereof.
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16.5 The provisions of this GCC Clause 16 shall survive termination, for whatever reason, of the Contract.
B.  Execution of the Facilities

17 Representatives

17.1  Project Manager

If the Project Manager is not named in the Contract, then within fourteen (14) days of the Effective Date,
KPLC shall appoint and notify the Contractor in writing of the name of the Project Manager. KPLC may
from time to time appoint some other person as the Project Manager in place of the person previously so
appointed, and shall give a notice of the name of such other person to the Contractor without delay. No
such appointment shall be made at such a time or in such a manner as to impede the progress of work on
the Facilities. Such appointment shall only take effect upon receipt of such notice by the Contractor. The
Project Manager shall represent and act for KPLC at all times during the performance of the Contract. All
notices, instructions, orders, certificates, approvals and all other communications under the Contract shall
be given by the Project Manager, except as here in otherwise provided.

All notices, instructions, information and other communications given by the Contractor to KPLC under
the Contract shall be given to the Project Manager, except as herein otherwise provided.

17.2  Contractor's Representative & Construction Manager

17.2.1 If the Contractor's Representative is not named in the Contract, then within fourteen (14) days of the
Effective Date, the Contractor shall appoint the Contractor's Representative and shall request KPLC in
writing to approve the person so appointed. If KPLC makes no objection to the appointment within
fourteen (14) days, the Contractor's Representative shall be deemed to have been approved. If KPLC
objects to the appointment within fourteen (14) days giving the reason therefor, then the Contractor shall
appoint a replacement within fourteen (14) days of such objection, and the foregoing provisions of this
GCC Sub-Clause 17.2.1 shall apply thereto.

17.2.2 The Contractor's Representative shall represent and act for the Contractor at all times during the
performance of the Contract and shall give to the Project Manager all the Contractor's notices, instructions,
information and all other communications under the Contract.

17.2.3 All notices, instructions, information and all other communications given by KPLC or the Project
Manager to the Contractor under the Contract shall be given to the Contractor's Representative or, in its
absence, its deputy, except as herein otherwise provided.

17.2.4 The Contractor shall not revoke the appointment of the Contractor's Representative without KPLC's prior
written consent, which shall not be unreasonably withheld. If KPLC consents thereto, the Contractor shall
appoint some other person as the Contractor's Representative, pursuant to the procedure set out in GCC
Sub-Clause 17.2.1.

17.2.,5 The Contractor's Representative may, subject to the approval of KPLC which shall not be unreasonably
withheld, at any time delegate to any person any of the powers, functions and authorities vested in him or
her. Any such delegation may be revoked at any time. Any such delegation or revocation shall be subject
to a prior notice signed by the Contractor's Representative, and shall specify the powers, functions and
authorities there by delegated or revoked. No such delegation or revocation shall take effect unless and
until a copy there of has been delivered to KPLC and the Project Manager.

17.2.6 Any actor exercise by any person of powers, functions and authorities so delegated to him or her in
accordance with this GCC Sub-Clause 17.2.5 shall be deemed to be an actor exercise by the Contractor's
Representative.

17.2.7 From the commencement of installation of the Facilities at the Site until Completion, the Contractor's
Representative shall appoint a suitable person as the Construction Manager. The Construction Manager
shall supervise all work done at the Site by the Contractor and shall be present at the Site throughout
normal working hours except when on leave, sick or absent for reasons connected with the proper
performance of the Contract. Whenever the Construction Manager is absent from the Site, a suitable
person shall be appointed to act as the Construction Manager's deputy.

17.2.8 KPLC may by notice to the Contractor object to any representative or person employed by the
Contractor in the execution of the Contract who, in the reasonable opinion of KPLC, may be have
inappropriately, may be incompetent or negligent, or may commit a serious breach of the Site regulations
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provided under GCC Sub-Clause 22.4. KPLC shall provide evidence of the same, where upon the
Contractor shall remove such person from the Facilities.

If any representative or person employed by the Contractor is removed in accordance with GCC Sub-
Clause 17.2.8, the Contractor shall, where required, promptly appoint a replacement.

Work Program

Contractor's Organization
The Contractor shall supply to KPLC and the Project Manager a chart showing the proposed organization
to be established by the Contractor for carrying out work on the Facilities within twenty-one (21) days of
the Effective Date. The chart shall include the identities of the key personnel and the curricula vitae of
such key personnel to be employed shall be supplied together with the chart. The Contractor shall
promptly inform KPLC and the Project Manager in writing of any revision or alteration of such an
organization chart.

Program of Performance

Within twenty-eight (28) days after the Effective Date, the Contractor shall submit to the Project Manager
a detailed program of performance of the Contract, made in a form acceptable to the Project Manager and
showing the sequence in which it proposes to design, manufacture, transport, assemble, install and pre-
commission the Facilities, as well as the date by which the Contractor reasonably requires that KPLC shall
have fulfilled its obligations under the Contract so as to enable the Contractor to execute the Contract in
accordance with the program and to achieve Completion, Commissioning and Acceptance of the Facilities
in accordance with the Contract. The program so submitted by the Contractor shall accord with the Time
Schedule included in the Appendix to the Contract Agreement titled Time Schedule, and any other dates
and periods specified in the Contract. The Contractor shall update and revise the program as and when
appropriate or when required by the Project Manager, but without modification in the Times for
Completion specified in the SCC pursuant to Sub-Clause 8.2 and any extension granted in accordance
with GCC Clause 40, and shall submit all such revisions to the Project Manager.

Progress Report
The Contractor shall monitor progress of all the activities specified in the program referred to in GCC Sub-
Clause 18.2 above, and supply a progress report to the Project Manager every month.

The progress report shall be in a form acceptable to the Project Manager and shall indicate: (a) percentage
completion achieved compared with the planned percentage completion for each activity; and (b) where
any activity is behind the program, giving comments and likely consequences and stating the corrective
action being taken.

Progress of Performance

If at any time the Contractor's actual progress falls behind the program referred to in GCC Sub-Clause
18.2, or it becomes apparent that it will fall behind, the Contractor shall, at the request of KPLC or the
project Manager, prepare and submit to the Project Manager a revised program, taking into account the
prevailing circumstances, and shall notify the Project Manager of the steps being taken to expedite
progress so as to attain Completion of the Facilities within the Time for Completion under GCC Sub-
Clause 8.2, any extension thereof entitled under GCC Sub-Clause 40.1, or any extended period as may
otherwise be agreed upon between KPLC and the Contractor.

Procedures
The Contract shall be executed in accordance with the Contract Documents including the procedures given
in the Forms and Procedures of KPLC's Requirements.

The Contractor may execute the Contract in accordance with its own standard project execution plans and
procedures to the extent that they do not conflict with the provisions contained in the Contract.

Subcontracting

The Appendix to the Contract Agreement titled List of Major Items of Plant and Installation Services and
List of Approved Subcontractors, specifies major items of supply or services and a list of approved
Subcontractors against each item, including manufacturers. In so far as no Subcontractors are listed against
any such item, the Contractor shall prepare a list of Subcontractors for such item for inclusion in such list.
The Contractor may from time to time propose any addition to or deletion from any such list. The
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Contractor shall submit any such list or any modification thereto to KPLC for its approval in sufficient
time so as not to impede the progress of work on the Facilities. Such approval by KPLC for any of the
Subcontractors shall not relieve the Contractor from any of its obligations, duties or responsibilities under
the Contract.

19.2  The Contractor shall select and employ its Subcontractors for such major items from those listed in the
lists referred to in GCC Sub-Clause 19.1.

19.3  For items or parts of the Facilities not specified in the Appendix to the Contract Agreement titled List of
Major Items of Plant and Installation Services and List of Approved Subcontractors, the Contractor may
employ such Subcontractors as it may select, at its discretion.

19.4  Each sub-contract shall include provisions which would entitle KPLC to require the sub-contract to be
assigned to KPLC under GCC 19.5 (if and when applicable), or in event of termination by KPLC under
GCC 42.2.

19.5 If a subcontractor's obligations extend beyond the expiry date of the relevant Defects Liability Period and
the Project Manager, prior to that date, instructs the Contractor to assign the benefits of such obligations to
KPLC, then the Contractor shall do so.

20" Design and Engineering
20.1 Specifications and Drawings

20.1.1 The Contractor shall execute the basic and detailed design and the engineering work in compliance with
the provisions of the Contract, or where not so specified, in accordance with good engineering practice.

20.1.2The Contractor shall be responsible for any discrepancies, errors or omissions in the specifications,
drawings and other technical documents that it has prepared, whether such specifications, drawings and
other documents have been approved by the Project Manager or not, provided that such discrepancies,
errors or omissions are not because of inaccurate information furnished in writing to the Contractor by or
on behalf of KPLC.

20.1.2 The Contractor shall be entitled to disclaim responsibility for any design, data, drawing, specification or
other document, or any modification thereof provided or designated by or on behalf of KPLC, by giving a
notice of such disclaimer to the Project Manager.

20.2 Codes and Standards

Wherever references are made in the Contract to codes and standards in accordance with which the
Contract shall be executed, the edition or the revised version of such codes and standards current at the
date twenty-eight (28) days prior to date of Tender submission shall apply unless otherwise specified.
During Contract execution, any changes in such codes and standards shall be applied subject to approval
by KPLC and shall be treated in accordance with GCC Clause 39.

20.3  Approval/ Review of Technical Documents by Project Manager.

20.3.1 The Contractor shall prepare or cause its Subcontractors to prepare, and furnish to the Project Manager
the documents listed in the Appendix to the Contract Agreement titled List of Documents for Approval or
Review, for its approval or review as specified and in accordance with the requirements of GCC Sub-
Clause 18.2 (Program of Performance).

20.3.2 Any part of the Facilities covered by or related to the documents to be approved by the Project Manager
shall be executed only after the Project Manager's approval thereof.

GCC Sub-Clauses 20.3.2 through 20.3.7 shall apply to those documents requiring the Project Manager's
approval, but not to those furnished to the Project Manager for its review only.

20.2.3 Within fourteen (14) days after receipt by the Project Manager of any document requiring the Project
Manager's approval in accordance with GCC Sub-Clause 20.3.1, the Project Manager shall either return
one copy thereof to the Contractor with its approval endorsed there on or shall notify the Contractor in
writing of its disapproval thereof and the reasons therefor and the modifications that the Project Manager
proposes.

If the Project Manager fails to take such action within the said fourteen (14) days, then the said document
shall be deemed to have been approved by the Project Manager.
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20.3.4 The Project Manager shall not disapprove any document, except on the grounds that the document does
not comply with the Contractor that it is contrary to good engineering practice.

20.3.5 If the Project Manager disapproves the document, the Contractor shall modify the document and
resubmit it for the Project Manager's approval in accordance with GCC Sub-Clause 20.3.2. If the Project
Manager approves the document subject to modification(s), the Contractor shall make the required
modification (s), where upon the document shall be deemed to have been approved.

20.3.6 If any dispute or difference occurs between KPLC and the Contractor in connection with or arising out of
the disapproval by the Project Manager of any document and/or any modification (s) there to that cannot
be settled between the Parties within a reasonable period, then such dispute or difference may be referred
to a Dispute Board for determination in accordance with GCC Sub-Clause 46.1 hereof. If such dispute or
difference is referred to a Dispute Board, the Project Manager shall give instructions as to whether and if
so, how, performance of the Contract is to proceed. The Contractor shall proceed with the Contract in
accordance with the Project Manager's instructions, provided that if the Dispute Board upholds the
Contractor's view on the dispute and if KPLC has not given notice under GCC Sub-Clause 46.3 hereof,
then the Contractor shall be reimbursed by KPLC for any additional costs incurred by reason of such
instructions and shall be relieved of such responsibility or liability in connection with the dispute and the
execution of the instructions as the Dispute Board shall decide, and the Time for Completion shall be
extended accordingly.

20.3.7 The Project Manager's approval, with or without modification of the document furnished by the
Contractor, shall not relieve the Contractor of any responsibility or liability imposed upon it by any
provisions of the Contract except to the extent that any subsequent failure results from modifications
required by the Project Manager.

20.3.8 The Contractor shall not depart from any approved document unless the Contractor has first submitted to
the Project Manager an amended document and obtained the Project Manager's approval thereof, pursuant
to the provisions of this GCC Sub-Clause 20.3.

If the Project Manager requests any change in any already approved document and/or in any document
based there on, the provisions of GCC Clause 39 shall apply to such request.

21 Procurement

21.1 Plant

Subject to GCC Sub-Clause 14.2, the Contractor shall procure and transport all Plant in an expeditious and
orderly manner to the Site.

21.2 KPLC-Supplied Plant

If the Appendix to the Contract Agreement titled Scope of Works and Supply by KPLC, provides that
KPLC shall furnish any specific items to the Contractor, the following provisions shall apply:

21.2.1 KPLC shall, at its own risk and expense, transport each item to the place on or near the Site as agreed
upon by the Parties and make such item available to the Contractor at the time specified in the program
furnished by the Contractor, pursuant to GCC Sub-Clause 18.2, unless otherwise mutually agreed.

21.2.2 Upon receipt of such item, the Contractor shall inspect the same visually and notify the Project Manager
of any detected shortage, defect or default. KPLC shall immediately remedy any shortage, defector
default, or the Contractor shall, if practicable and possible, at the request of KPLC, remedy such
shortage, defect or default at KPLC's cost and expense. After inspection, such item shall fall under the
care, custody and control of the Contractor. The provision of this GCC Sub-Clause 21.2.2 shall apply to
any item supplied to remedy any such shortage or default or to substitute for any defective item, or shall
apply to defective items that have been repaired.

21.2.3 The foregoing responsibilities of the Contractor and its obligations of care, custody and control shall not
relieve KPLC of liability for any undetected shortage, defect or default, nor place the Contractor under
any liability for any such shortage, defect or default whether under GCC Clause 27 or under any other
provision of Contract.

21.3 Transportation

21.3.1The Contractor shall at its own risk and expense transport all the materials and the Contractor's Equipment
to the Site by the mode of transport that the Contractor judges most suitable under all the circumstances.

21.3.2Unless otherwise provided in the Contract, the Contractor shall be entitled to select any safe mode of
131



transport operated by any person to carry the materials and the Contractor's Equipment.

21.3.3Upon dispatch of each shipment of materials and the Contractor's Equipment, the Contractor shall notify
KPLC by telex, cable, facsimile or electronic means, of the description of the materials and of the
Contractor's Equipment, the point and means of dispatch, and the estimated time and point of arrival in the
Kenya, if applicable, and at the Site. The Contractor shall furnish KPLC with relevant shipping documents
to be agreed upon between the Parties.

21.3.4The Contractor shall be responsible for obtaining, if necessary, approvals from the authorities for
transportation of the materials and the Contractor's Equipment to the Site. KPLC shall use its best
endeavors in a timely and expeditious manner to assist the Contractor in obtaining such approvals, if
requested by the Contractor. The Contractor shall indemnify and hold harmless KPLC from and against
any claim for damage to roads, bridges or any other traffic facilities that may be caused by the transport of
the materials and the Contractor's Equipment to the Site.

21.4 Customs Clearance

21.4.1The Contractor shall, at its own expense, handle all imported materials and Contractor's Equipment at the
point(s) of import and shall handle any formalities for customs clearance, subject to KPLC's obligations
under GCC Sub-Clause 14.2, provided that if applicable laws or regulations require any application or act
to be made by or in the name of KPLC, KPLC shall take all necessary steps to comply with such laws or
regulations. In the event of delays in customs clearance that are not the fault of the Contractor, the
Contractor shall be entitled to an extension in the Time for Completion, pursuant to GCC Clause 40.

22 Installation
22.1  Setting Out/ Supervision

22.1.1 Bench Mark: The Contractor shall be responsible for the true and proper setting-out of the Facilities in
relation to benchmarks, reference marks and lines provided to it in writing by or on behalf of KPLC.

If, at any time during the progress of installation of the Facilities, any error shall appear in the position,
level or alignment of the Facilities, the Contractor shall forth with notify the Project Manager of such error
and, at its own expense, immediately rectify such error to the reasonable satisfaction of the Project
Manager. If such error is based on incorrect data provided in writing by or on behalf of KPLC, the expense
of rectifying the same shall be borne by KPLC.

22.1.2 Contractor's Supervision: The Contractor shall give or provide all necessary superintendence during the
installation of the Facilities, and the Construction Manager or its deputy shall be constantly on the Site to
provide full-time super intendance of the installation. The Contractor shall provide and employ only
technical personnel who are skilled and experienced in their respective callings and supervisory staff who
are competent to adequately supervise the work at hand.

22.2 Labor:

22.2.1 Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, housing, feeding and
transport.

The Contractor shall provide and employ on the Site in the installation of the Facilities such skilled, semi-
skilled and unskilled labor as is necessary for the proper and timely execution of the Contract. The
Contractor is encouraged to use local labor that has the necessary skills.

The Contractor shall be responsible for obtaining all necessary permit(s) and/or visa(s) from the
appropriate authorities for the entry of all labor and personnel to be employed on the Site into Kenya.
KPLC will, if requested by the Contractor, use his best endeavors in a timely and expeditious manner to
assist the Contractor in obtaining any local, state, and national or government permission required for
bringing in the Contractor's personnel.

The Contractor shall at its own expense provide the means of repatriation to all of its and its
Subcontractor's personnel employed on the Contract at the Site to the place where they were recruited or to
their domicile. It shall also provide suitable temporary maintenance of all such persons from the cessation
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of their employment on the Contract to the date programmed for their departure. In the event that the
Contractor defaults in providing such means of transportation and temporary maintenance, KPLC may
provide the same to such personnel and recover the cost of doing so from the Contractor.

22.2.2 Persons in the Service of KPLC
The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst KPLC's Personnel.

22.2.3 Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and
shall allow them all their legal rights.

The Contractor shall at all times during the progress of the Contract use its best endeavors to prevent any
unlawful, riotous or disorderly conduct or behavior by or amongst its employees and the labor of its
Subcontractors.

The Contractor shall, in all dealings with its labor and the labor of its Subcontractors currently employed
on or connected with the Contract, pay due regard to all recognized festivals, official holidays, religious or
other customs and all local laws and regulations pertaining to the employment of labor.

22.2.4 Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entities whose trade or industry is
similar to that of the Contractor.

The Contractor shall in form the Contractor's Personnel about their liability to pay personal income taxes
in the Country in respect of such of their salaries, wages and allowances as are chargeable under the Laws
for the time being in force, and the Contractor shall perform such duties in regard to such deductions
thereof as may be imposed on him by such Laws.

22.2.5 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working
hours stated in the SCC, unless:

a Otherwise stated in the Contract,
b The Project Manager gives consent, or

c The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Project Manager.

If and when the Contractor considers it necessary to carryout work at night or on public holidays so as to
meet the Time for Completion and requests the Project Manager's consent thereto, the Project Manager
shall not unreasonably withhold such consent.

This Sub-Clause shall not apply to any work which is customarily carried out by rotary or double-shifts.

22.2.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide
facilities for KPLC's Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the Permanent Works.

22.2.7 Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that
medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at
any accommodation for Contractor's and KPLC’s Personnel, and that suitable arrangements are made for
all necessary welfare and hygiene requirements and for the prevention of epidemics.
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The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility, and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the
performance of the Contract, the Contractor shall provide whatever is required by this person to exercise
this responsibility and authority.

The Contractor shall send to the Project Manager, details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health, safety and welfare
of persons, and damage to property, as the Project Manager may reasonably require.

The Contractor shall throughout the contract (including the Defects Notification Period): (i) conduct
Information, Education and Consultation Communication (IEC) campaigns, at least every other month,
addressed to all the Site staff and labor (including all the Contractor's employees, all Subcontractors and
KPLC’s and Project Manager's' employees, and all truck drivers and crew making deliveries to Site for
construction activities) and to the immediate local communities, concerning the risks, dangers and impact,
and appropriate avoidance behavior with respect to of Sexually Transmitted Diseases (STD) - or Sexually
Transmitted Infections (STI) in general and HIVV/AIDS in particular; (ii) provide male or female condoms
for all Site staff and labor as appropriate; and (iii) provide for STI and HIV/AIDS screening, diagnosis,
counseling and referral to a dedicated national STI and HIV/AIDS program,(unless otherwise agreed) of
all Site staff and labor.

The Contractor shall include in the program to be submitted for the execution of the Facilities under Sub-
Clause 18.2 an alleviation program for Site staff and labor and their families in respect of Sexually
Transmitted Infections (STI) and Sexually Transmitted Diseases (STD) including HIV/AIDS. The STI,
STD and HIV/AIDS alleviation program shall indicate when, how and at what cost the Contractor plans to
satisfy the requirements of this Sub-Clause and the related specification. For each component, the program
shall detail the resources to be provided or utilized and any related sub-contracting proposed. The program
shall also include provision of a detailed cost estimate with supporting documentation. Payment to the
Contractor for preparation and implementation this program shall not exceed the Provisional Sum
dedicated for this purpose.

22.2.8 Funeral Arrangements

In the event of the death of any of the Contractor's personnel or accompanying members of their families,
the Contractor shall be responsible for making the appropriate arrangements for their return or burial,
unless otherwise specified in the SCC.

22.2.9 Records of Contractor's Personnel

The Contractor shall keep accurate records of the Contractor's personnel, including the number of each
class of Contractor's Personnel on the Site and the names, ages, genders, hours worked and wages paid to
all workers. These records shall be summarized on a monthly basis in a form approved by the Project
Manager and shall be available for inspection by the Project Manager until the Contractor has completed
all work.

22.2.10 Supply of Food stuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in
the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection
with the Contract.

22.2.11 Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking
and other water for the use of the Contractor's Personnel.

22.2.12 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce their danger to health. The Contractor
shall comply with all the regulations of the local health authorities, including use of appropriate
insecticide.

22.2.13 Alcoholic Liquor or Drugs
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The Contractor shall not, otherwise than in accordance with the Laws of Kenya, import, sell, give barter or
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift barter or
disposal by Contractor's Personnel.

22.2.14 Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of
any kind, or allow Contractor's Personnel to do so.

22.2.15 Prohibition of All Forms of Forced or Compulsory Labor

The contractor shall not employ “forced or compulsory labor” in any form. “Forced or compulsory labor”
consists of all work or service, not voluntarily performed, that is extracted from an individual under threat
of force or penalty.

22.2.16 Prohibition of Harmful Child Labor

The Contractor shall not employ any child to perform any work that is economically exploitative, or is
likely to be hazardous to, or to interfere with, the child's education, or to be harmful to the child's health or
physical, mental, spiritual, moral, or social development.

22.3  Contractor's Equipment

22.3.1 All Contractor's Equipment brought by the Contractor on to the Site shall be deemed to be intended to be
used exclusively for the execution of the Contract. The Contractor shall not remove the same from the Site
without the Project Manager's consent that such Contractor's Equipment is no longer required for the
execution of the Contract.

22.3.2 Unless otherwise specified in the Contract, upon completion of the Facilities, the Contractor shall remove
from the Site all Equipment brought by the Contractor on to the Site and any surplus materials remaining
there on.

22.3.3 KPLC will, if requested, use its best endeavors to assist the Contractor in obtaining any local, state or
national government permission required by the Contractor for the export of the Contractor's Equipment
imported by the Contractor for use in the execution of the Contract that is no longer required for the
execution of the Contract.

22.4  Site Regulations and Safety

KPLC and the Contractor shall establish Site regulations setting out the rules to be observed in the
execution of the Contract at the Site and shall comply there with. The Contractor shall prepare and submit
to KPLC, with a copy to the Project Manager, proposed Site regulations for KPLC's approval, which
approval shall not be unreasonably withheld.

Such Site regulations shall include, but shall not be limited to, rules in respect of security, safety of the
Facilities, gate control, sanitation, medical care, and fire prevention.

22.5  Opportunities for Other Contractors

22.5.1 The Contractor shall, upon written request from KPLC or the Project Manager, give all reasonable
opportunities for carrying out the work to any other contractors employed by KPLC on or near the Site.

22.5.2 If the Contractor, upon written request from KPLC or the Project Manager, makes available to other
contractors any roads or ways the maintenance for which the Contractor is responsible, permits the use by
such other contractors of the Contractor's Equipment, or provides any other service of whatsoever nature
for such other contractors, KPLC shall fully compensate the Contractor for any loss or damage caused or
occasioned by such other contractors in respect of any such use or service, and shall pay to the Contractor
reasonable remuneration for the use of such equipment or the provision of such services.

22.5.3 The Contractor shall also so arrange to perform its work as to minimize, to the extent possible,
interference with the work of other contractors. The Project Manager shall determine the resolution of any
difference or conflict that may arise between the Contractor and other contractors and the workers of
KPLC in regard to their work.

22.5.4 The Contractor shall notify the Project Manager promptly of any defects in the other contractors' work
that come to its notice, and that could affect the Contractor's work. The Project Manager shall determine
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the corrective measures, if any, required to rectify the situation after inspection of the Facilities. Decisions
made by the Project Manager shall be binding on the Contractor.

22.6  Emergency Work

If, by reason of an emergency arising in connection with and during the execution of the Contract, any
protective or remedial work is necessary as a matter of urgency to prevent damage to the Facilities, the
Contractor shall immediately carry out such work.

If the Contractor is unable or unwilling to do such work immediately, KPLC may cause such work to be
done as KPLC may determine is necessary in order to prevent damage to the Facilities. In such event
KPLC shall, as soon as practicable after the occurrence of any such emergency, notify the Contractor in
writing of such emergency, the work done and the reasons there for. If the work done or caused to be done
by KPLC is work that the Contractor was liable to do at its own expense under the Contract, the
reasonable costs incurred by KPLC in connection there with shall be paid by the Contractor to KPLC.
Otherwise, the cost of such remedial work shall be borne by KPLC.

22.7 Site Clearance

22.7.1 Site Clearance in Course of Performance: In the course of carrying out the Contract, the Contractor shall
keep the Site reasonably free from all unnecessary obstruction, store or remove any surplus materials,
clear away any wreckage, rubbish or temporary works from the Site, and remove any Contractor's
Equipment no longer required for execution of the Contract.

22.7.2 Clearance of Site after Completion: After Completion of all parts of the Facilities, the Contractor shall
clear away and remove all wreckage, rubbish and debris of any kind from the Site, and shall leave the Site
and Facilities in a clean and safe condition.

22.8  Watching and Lighting

The Contractor shall provide and maintain at its own expense all lighting, fencing, and watching when and
Where necessary for the proper execution and the protection of the Facilities, or for the safety of the owners
and occupiers of adjacent property and for the safety of the public.

23 Test and Inspection

23.1  The Contractor shall at its own expense carryout at the place of manufacture and/or on the Site all such
tests and/ or inspections of the Plant and any part of the Facilities as are specified in the Contract.

23.2 KPLC and the Project Manager or their designated representatives shall be entitled to attend the afore
said test and/ or inspection, provided that KPLC shall bear all costs and expenses incurred in connection
with such attendance including, but not limited to, all traveling and board and lodging expenses.

23.3  Whenever the Contractor is ready to carry out any such test and/or inspection, the Contractor shall give a
reasonable advance notice of such test and/or inspection and of the place and time thereof to the Project
Manager.TheContractorshallobtainfromanyrelevantthirdPartyormanufactureranynecessarypermission  or
consent to enable KPLC and the Project Manager or their designated representatives to attend the test and/
or inspection.

23.4  The Contractor shall provide the Project Manager with a certified report of the results of any such test
and/ or inspection. If KPLC or Project Manager or their designated representatives fails to attend the test
and/or inspection, or if it is agreed between the Parties that such persons shall not do so, then the
Contractor may proceed with the test and/ or inspection in the absence of such persons, and may provide
the Project Manager with a certified report of the results thereof.

23.5  The Project Manager may require the Contractor to carry out any test and/or inspection not required by
the Contract, provided that the Contractor's reasonable costs and expenses incurred in the carrying out of
such test and/or inspection shall be added to the Contract Price. Further, if such test and/or inspection
impede the progress of work on the Facilities and/or the Contractor's performance of its other obligations
under the Contract, due allowance will be made in respect of the Time for Completion and the other
obligations so affected.

23.6  If any Plant or any part of the Facilities fails to pass any test and/ or inspection, the Contractor shall
either rectify or replace such Plant or part of the Facilities and shall repeat the test and/or inspection upon
giving a notice under GCC Sub-Clause 23.3.

136



23.7

23.8

23.9

If any dispute or difference of opinion shall arise between the Parties in connection with or arising out of
the test and/or inspection of the Plant or part of the Facilities that cannot be settled between the Parties
within a reasonable period of time, it may be referred to a Dispute Board for determination in accordance
with GCC Sub-Clause 46.3.

The Contractor shall afford KPLC and the Project Manager, at KPLC's expense, access at any reasonable
time to any place where the Plant are being manufactured or the Facilities are being installed, in order to
inspect the progress and the manner of manufacture or installation, provided that the Project Manager shall
give the Contractor a reasonable prior notice.

The Contractor agrees that neither the execution of a test and/ or inspection of Plant or any part of the
Facilities, nor the attendance by KPLC or the Project Manager, nor the issue of any test certificate
pursuant to GCC Sub-Clause 23.4, shall release the Contractor from any other responsibilities under the
Contract.

23.10 No part of the Facilities or foundations shall be covered upon the Site without the Contractor carrying

out any test and/or inspection required under the Contract. The Contractor shall give a reasonable notice to
the Project Manager whenever any such parts of the Facilities or foundations are ready or about to be
ready for test and/or inspection; such test and/or inspection and notice there of shall be subject to the
requirements of the Contract.

23.11 The Contractor shall uncover any part of the Facilities or foundations, or shall make openings in or
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through the same as the Project Manager may from time to time require at the Site, and shall reinstate and
make good such part or parts.

If any parts of the Facilities or foundations have been covered up at the Site after compliance with the
requirement of GCC Sub-Clause 23.10 and are found to be executed in accordance with the Contract, the
expenses of uncovering, making openings in or through, reinstating, and making good the same shall be
borne by KPLC, and the Time for Completion shall be reasonably adjusted to the extent that the contractor
has thereby been delayed or impeded in the performance of any of its obligations under the Contract.

Completion of the Facilities

As soon as the Facilities or any part thereof has, in the opinion of the Contractor, been completed
operationally and structurally and put in a tight and clean condition as specified in KPLC's Requirements,
excluding minor items not materially affecting the operation or safety of the Facilities, the Contractor shall
so notify KPLC in writing.

Within seven (7) days after receipt of the notice from the Contractor under GCC Sub-Clause 24.1, KPLC
shall supply the operating and maintenance personnel specified in the Appendix to the Contract Agreement
titled Scope of Works and Supply by KPLC for Pre-commissioning of the Facilities or any part thereof.

Pursuant to the Appendix to the Contract Agreement titled Scope of Works and Supply by KPLC, KPLC
shall also provide, within the said seven (7) day period, the raw materials, utilities, lubricants, chemicals,
catalysts, facilities, services and other matters required for Pre-commissioning of the Facilities or any part
thereof.

As soon as reasonably practicable after the operating and maintenance personnel have been supplied by
KPLC and the raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other matters
have been provided by KPLC in accordance with GCC Sub-Clause 24.2, the Contractor shall commence
Pre-commissioning of the Facilities or the relevant part thereof in preparation for Commissioning, subject
to GCC Sub-Clause 25.5.

As soon as all works in respect of Pre-commissioning are completed and, in the opinion of the
Contractor, the Facilities or any part thereof is ready for Commissioning, the Contractor shall so notify the
Project Manager in writing.

The Project Manager shall, within fourteen (14) days after receipt of the Contractor's notice under GCC
Sub- Clause 24.5, either issue a Completion Certificate in the form specified in KPLC's Requirements
(Forms and Procedures), stating that the Facilities or that part thereof have reached Completion as of the
date of the Contractor's notice under GCC Sub-Clause 24.5, or notify the Contractor in writing of any
defects and/or deficiencies.

If the Project Manager notifies the Contractor of any defects and/or deficiencies, the Contractor shall then
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correct such defects and/or deficiencies, and shall repeat the procedure described in GCC Sub-Clause 24.4.
If the Project Manager is satisfied that the Facilities or that part thereof have reached Completion, the
Project Manager shall, within seven (7) days after receipt of the Contractor's repeated notice, issue a
Completion Certificate stating that the Facilities or that part thereof have reached Completion as of the
date of the Contractor's repeated notice.

If the Project Manager is not so satisfied, then it shall notify the Contractor in writing of any defects and/or
deficiencies within seven (7) days after receipt of the Contractor's repeated notice, and the above
procedure shall be repeated.

If the Project Manager fails to issue the Completion Certificate and fails to inform the Contractor of any
defects and/or deficiencies within fourteen (14) days after receipt of the Contractor's notice under GCC
Sub-Clause 24.5 or within seven (7) days after receipt of the Contractor's repeated notice under GCC Sub-
Clause 24.5, or if KPLC makes use of the Facilities or part thereof, then the Facilities or that part there of
shall be deemed to have reached Completion as of the date of the Contractor's notice or repeated notice, or
as of KPLC's use of the Facilities, as the case may be.

As soon as possible after Completion, the Contractor shall complete all outstanding minor items so that
the Facilities are fully in accordance with the requirements of the Contract, failing which KPLC will
undertake such completion and deduct the costs there of from any monies owing to the Contractor.

Upon Completion, KPLC shall be responsible for the care and custody of the Facilities or the relevant
part thereof, together with the risk of loss or damage thereto, and shall thereafter take over the Facilities
or the relevant part thereof.

Commissioning and Operational Acceptance
Commissioning

Commissioning of the Facilities or any part there of shall be commenced by the Contractor immediately
after issue of the Completion Certificate by the Project Manager, pursuant to GCC Sub-Clause 24.5, or
immediately after the date of the deemed Completion, under GCC Sub-Clause 24.6.

KPLC shall supply the operating and maintenance personnel and all raw materials, utilities, lubricants,
chemicals, catalysts, facilities, services and other matters required for Commissioning.

In accordance with the requirements of the Contract, the Contractor's and Project Manager's advisory
personnel shall attend the Commissioning, including the Guarantee Test, and shall advise and assist
KPLC.

Guarantee Test

Subject to GCC Sub-Clause 25.5, the Guarantee Test and repeats there of shall be conducted by the
Contractor during Commissioning of the Facilities or the relevant part thereof to ascertain whether the
Facilities or the relevant part can attain the Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees. KPLC shall promptly provide the Contractor with
such information as the Contractor may reasonably require in relation to the conduct and results of the
Guarantee Test and any repeats thereof.

If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities or the relevant part
thereof cannot be successfully completed within the period from the date of Completion specified in the
SCC or any other period agreed upon by KPLC and the Contractor, the Contractor shall be deemed to
have fulfilled its obligations with respect to the Functional Guarantees, and GCC Sub-Clauses 28.2 and
28.3 shall not apply.

Operational Acceptance

Subject to GCC Sub-Clause 25.4 below, Operational Acceptance shall occur in respect of the Facilities or
any part thereof when

a  The Guarantee Test has been successfully completed and the Functional Guarantees are met; or

b the Guarantee Test has not been successfully completed or has not been carried out for reasons not
attributable to the Contractor within the period from the date of Completion specified in the SCC
pursuant to GCC Sub-Clause 25.2.2 above or any other period agreed upon by KPLC and the
Contractor; or

¢ the Contractor has paid the liquidated damages specified in GCC Sub-Clause 28.3 hereof; and

d any minor items mentioned in GCC Sub-Clause 24.7 here of relevant to the Facilities or that part
thereof have been completed.
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At any time after any of the events set out in GCC Sub-Clause 25.3.1 have occurred, the Contractor may
give a notice to the Project Manager requesting the issue of an Operational Acceptance Certificate in the
form provided in KPLC's Requirements (Forms and Procedures) in respect of the Facilities or the part
there of specified in such notice as of the date of such notice.

The Project Manager shall, after consultation with KPLC, and within seven (7) days after receipt of the
Contractor's notice, issue an Operational Acceptance Certificate.

If within seven (7) days after receipt of the Contractor's notice, the Project Manager fails to issue the
Operational Acceptance Certificate or fails to inform the Contractor in writing of the justifiable reasons
why the Project Manager has not issued the Operational Acceptance Certificate, the Facilities or the
relevant part there of shall be deemed to have been accepted as of the date of the Contractor's said notice.

Partial Acceptance

If the Contract specifies that Completion and Commissioning shall be carried out in respect of parts of
the Facilities, the provisions relating to Completion and commissioning including the Guarantee Test
shall apply to each such part of the Facilities individually, and the Operational Acceptance Certificate
shall be issued accordingly for each such part of the Facilities.

If a part of the Facilities comprises facilities such as buildings, for which no Commissioning or
Guarantee Test is required, then the Project Manager shall issue the Operational Acceptance Certificate
for such facility when it attains Completion, provided that the Contractor shall there after complete any
outstanding minor items that are listed in the Operational Acceptance Certificate.

Delayed Pre-commissioning and/or Guarantee Test

In the event that the Contractor is unable to proceed with the Pre-commissioning of the Facilities
pursuant to Sub-Clause 24.3, or with the Guarantee Test pursuant to Sub-Clause 25.2, for reasons
attributable to KPLC either on account of non-availability of other facilities under the responsibilities of
other contractor(s), or for reasons beyond the Contractor's control, the provisions leading to “deemed”
completion of activities such as Completion, pursuant to GCC Sub-Clause 24.6, and Operational
Acceptance, pursuant to GCC Sub-Clause 25.3.4, and Contractor's obligations regarding Defect Liability
Period, pursuant to GCC Sub- Clause 27.2, Functional Guarantee, pursuant to GCC Clause 28, and Care
of Facilities, pursuant to GCC Clause 32 ,and GCC Clause 41.1, Suspension, shall not apply. In this case,
the following provisions shall apply.

When the Contractor is notified by the Project Manager that he will be unable to proceed with the
activities and obligations pursuant to above Sub-Clause 25.5.1, the Contractor shall be entitled to the
following:

a  The Time of Completion shall be extended for the period of suspension without imposition of
liquidated damages pursuant to GCC Sub-Clause 26.2;

b payments due to the Contractor in accordance with the provision specified in the Appendix to the
Contract Agreement titled Terms and Procedures of Payment, which would not have been payable in
normal circumstances due to non-completion of the subject activities, shall be released to the
Contractor against submission of a security in the form of a bank guarantee of equivalent amount
acceptable to KPLC, and which shall become null and void when the Contractor will have complied
with its obligations regarding those payments, subject to the provision of Sub-Clause 25.5.3 below;

c the expenses towards the above security and extension of other securities under the contract, of
which validity needs to be extended, shall be reimbursed to the Contractor by KPLC;

d the additional charges towards the care of the Facilities pursuant to GCC Sub-Clause 32.1 shall be
reimbursed to the Contractor by KPLC for the period between the notification mentioned above and
the notification mentioned in Sub-Clause 25.5.4 below. The provision of GCC Sub-Clause 33.2 shall
apply to the Facilities during the same period.

e  Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on rates
in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price —tender price)/ tender price X100.
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In the event that the period of suspension under above Sub-Clause 25.5.1 actually exceeds one hundred
eighty (180) days, KPLC and Contractor shall mutually agree to any additional compensation payable to the
Contractor.

When the Contractor is notified by the Project Manager that the plant is ready for Pre-commissioning,
the Contractor shall proceed without delay in performing Pre-commissioning in accordance with Clause
24.

Guarantees and Liabilities

Completion Time Guarantee

The Contractor guarantees that it shall attain Completion of the Facilities (or a part for which a separate

time for completion is specified) within the Time for Completion specified in the SCC pursuant to GCC
Sub-Clause 8.2, or within such extended time to which the Contractor shall be entitled under GCC Clause
40 hereof.

If the Contractor fails to attain Completion of the Facilities or any part thereof within the Time for

Completion or any extension thereof under GCC Clause 40, the Contractor shall pay to KPLC liquidated
damages in the amount specified in the SCC as a percentage rate of the Contract Price or the relevant part
thereof. The aggregate amount of such liquidated damages shall in no event exceed the amount specified
as “Maximum” in the SCC as a percentage rate of the Contract Price. Once the “Maximum” is reached,
KPLC may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.

Such payment shall completely satisfy the Contractor's obligation to attain Completion of the Facilities or
the relevant part thereof within the Time for Completion or any extension thereof under GCC Clause 40.
The Contractor shall have no further liability whatsoever to KPLC in respect thereof.

However, the payment of liquidated damages shall not in any way relieve the Contractor from any of its
obligations to complete the Facilities or from any other obligations and liabilities of the Contractor under
the Contract.

Save for liquidated damages payable under this GCC Sub-Clause 26.2, the failure by the Contractor to
attain any milestone or other act, matter or thing by any date specified in the Appendix to the Contract
Agreement titled Time Schedule, and/or other program of work prepared pursuant to GCC Sub-Clause
18.2 shall not render the Contractor liable for any loss or damage there by suffered by KPLC.

If the Contractor attains Completion of the Facilities or any part there of before the Time for Completion

or any extension thereof under GCC Clause 40, KPLC shall pay to the Contractor a bonus in the amount
specified in the SCC. The aggregate amount of such bonus shall in no event exceed the amount specified
as “Maximum” in the SCC.

Defect Liability

The Contractor warrants that the Facilities or any part thereof shall be free from defects in the design,

engineering, materials and workmanship of the Plant supplied and of the work executed.

The Defect Liability Period shall be five hundred and forty (540) days from the date of Completion of the

Facilities (or any part thereof) or one year from the date of Operational Acceptance of the Facilities (or
any part thereof), whichever first occurs, unless specified otherwise in the SCC pursuant to GCC Sub-
Clause 27.10.

If during the Defect Liability Period any defect should be found in the design, engineering, materials and
workmanship of the Plant supplied or of the work executed by the Contractor, the Contractor shall
promptly, in consultation and agreement with KPLC regarding appropriate remedying of the defects, and
at its cost, repair, replace or otherwise make good as the Contractor shall determine at its discretion, such
defect as well as any damage to the Facilities caused by such defect. The Contractor shall not be
responsible for the repair, replacement or making good of any defector of any damage to the Facilities
arising out of or resulting from any of the following causes:

Improper operation or maintenance of the Facilities by KPLC;
Operation of the Facilities outside specifications provided in the Contract; or

Normal wear and tear.
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The Contractor's obligations under this GCC Clause 27 shall not apply to:

a any materials that are supplied by KPLC under GCC Sub-Clause 21.2, are normally consumed in
operation, or have a normal life shorter than the Defect Liability Period stated herein;

b any designs, specifications or other data designed, supplied or specified by or on behalf of KPLC or
any matters for which the Contractor has disclaimed responsibility herein; or

¢ any other materials supplied or any other work executed by or on behalf of KPLC, except for the
work executed by KPLC under GCC Sub-Clause 27.7.

KPLC shall give the Contractor a notice stating the nature of any such defect together with all available
evidence thereof, promptly following the discovery thereof. KPLC shall afford all reasonable
opportunity for the Contractor to inspect any such defect.

KPLC shall afford the Contractor all necessary access to the Facilities and the Site to enable the
Contractor to perform its obligations under this GCC Clause 27.

The Contractor may, with the consent of KPLC, remove from the Site any Plant or any part of the
Facilities that are defective if the nature of the defect, and/or any damage to the Facilities caused by the
defect, is such that repairs cannot be expeditiously carried out at the Site.

If the repair, replacement or making good is of such a character that it may affect the efficiency of the
Facilities or any part thereof, KPLC may give to the Contractor a notice requiring that tests of the
defective part of the Facilities shall be made by the Contractor immediately upon completion of such
remedial work, where upon the Contractor shall carryout such tests.

If such part fails the tests, the Contractor shall carryout further repair, replacement or making good, as
the case may be, until that part of the Facilities passes such tests. The tests shall be agreed upon by
KPLC and the Contractor.

If the Contractor fails to commence the work necessary to remedy such defector any damage to the
Facilities caused by such defect within a reasonable time (which shall in no event be considered to be
less than fifteen (15) days), KPLC may, following notice to the Contractor, proceed to do such work, and
the reasonable costs incurred by KPLC in connection there with shall be paid to KPLC by the Contractor
or may be deducted by KPLC from any monies due the Contractor or claimed under the Performance
Security.

If the Facilities or any part thereof cannot be used by reason of such defect and/or making good of such
defect, the Defect Liability Period of the Facilities or such part, as the case may be, shall be extended by
a period equal to the period during which the Facilities or such part cannot be used by KPLC because of
any of the aforesaid reasons.

Except as provided in GCC Clauses 27 and 33, the Contractor shall be under no liability whatsoever and
how so ever arising, and whether under the Contractor at law, in respect of defects in the Facilities or any
part thereof, the Plant, design or engineering or work executed that appear after Completion of the
Facilities or any part thereof, except where such defects are the result of the gross negligence, fraud, or
criminal or willful action of the Contractor.

In addition, any such component of the Facilities, and during the period of time as may be specified in
the SCC, shall be subject to an extended defect liability period. Such obligation of the Contractor shall
be in addition to the defect liability period specified under GCC Sub-Clause 27.2.

Functional Guarantees

The Contractor guarantees that during the Guarantee Test, the Facilities and all parts thereof shall attain
the Functional Guarantees specified in the Appendix to the Contract Agreement titled Functional
Guarantees, subject to and upon the conditions therein specified.

If, for reasons attributable to the Contractor, the minimum level of the Functional Guarantees specified in
the Appendix to the Contract Agreement titled Functional Guarantees, are not met either in whole or in
part, the Contractor shall at its cost and expense make such changes, modifications and/ or additions to
the Plant or any part there of as may be necessary to meet at least the minimum level of such Guarantees.
The Contractor shall notify KPLC upon completion of the necessary changes, modifications and/or
additions, and shall request KPLC to repeat the Guarantee Test until the minimum level of the
Guarantees has been met. If the Contractor eventually fails to meet the minimum level of Functional
Guarantees, KPLC may consider termination of the Contract, pursuant to GCC Sub-Clause 42.2.2.
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If, for reasons attributable to the Contractor, the Functional Guarantees specified in the Appendix to the
Contract Agreement titled Functional Guarantees, are not attained either in whole or in part, but the
minimum level of the Functional Guarantees specified in the said Appendix to the Contract Agreement is
met, the Contractor shall, at the Contractor's option, either

a  Make such changes, modifications and/or additions to the Facilities or any part there of that are
necessary to attain the Functional Guarantees at its cost and expense, and shall request KPLC to
repeat the Guarantee Test or

b Pay liquidated damages to KPLC in respect of the failure to meet the Functional Guarantees in
accordance with the provisions in the Appendix to the Contract Agreement titled Functional
Guarantees.

¢ The payment of liquidated damages under GCC Sub-Clause 28.3, up to the limitation of liability
specified in the Appendix to the Contract Agreement titled Functional Guarantees, shall completely
satisfy the Contractor's guarantees under GCC Sub-Clause 28.3, and the Contractor shall have no
further liability whatsoever to KPLC in respect thereof. Upon the payment of such liquidated
damages by the Contractor, the Project Manager shall issue the Operational Acceptance Certificate
for the Facilities or any part thereof in respect of which the liquidated damages have been so paid.

Patent Indemnity

The Contractor shall, subject to KPLC's compliance with GCC Sub-Clause 29.2, indemnify and hold
harmless KPLC and its employees and officers from and against any and all suits, actions or
administrative proceedings, claims, demands, losses, damages, costs, and expenses of whatsoever nature,
including attorney's fees and expenses, which KPLC may suffer as a result of any infringement or
alleged infringement of any patent, utility model, registered design, trademark, copy right or other
intellectual property right registered or otherwise existing at the date of the Contract by reason of: (a) the
installation of the Facilities by the Contractor or the use of the Facilities in Kenya; and (b) the sale of the
products produced by the Facilities in any country.

Such indemnity shall not cover any use of the Facilities or any part thereof other than for the purpose
indicated by or to be reasonably inferred from the Contract, any infringement resulting from the use of
the Facilities or any part thereof, or any products produced thereby in association or combination with
any other equipment, plant or materials not supplied by the Contractor, pursuant to the Contract
Agreement.

If any proceedings are brought or any claim is made against KPLC arising out of the matters referred to
in GCC Sub-Clause 29.1, KPLC shall promptly give the Contractor a notice thereof, and the Contractor
may at its own expense and in KPLC's name conduct such proceedings or claim and any negotiations for
the settlement of any such proceedings or claim.

If the Contractor fails to notify KPLC within twenty-eight (28) days after receipt of such notice that it
intends to conduct any such proceedings or claim, then KPLC shall be free to conduct the same on its
own behalf. Unless the Contractor has so failed to notify KPLC within the twenty- eight (28) day period,
KPLC shall make no admission that may be prejudicial to the defense of any such proceedings or claim.

KPLC shall, at the Contractor's request, afford all available assistance to the Contractor in conducting
such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

KPLC shall indemnify and hold harmless the Contractor and its employees, officers and Subcontractors
from and against any and all suits, actions or administrative proceedings, claims, demands, losses,
damages, costs, and expenses of whatsoever nature, including attorney's fees and expenses, which the
Contractor may suffer as a result of any infringement or alleged infringement of any patent, utility
model, registered design, trademark, copyright or other intellectual property right registered or
otherwise existing at the date of the Contract arising out of or in connection with any design, data,
drawing, specification, or other documents or materials provided or designed by or on behalf of KPLC.

Limitation of Liability

Except in cases of criminal negligence or willful misconduct,

a) Neither Party shall be liable to the other Party, whether in contract, tort, or otherwise, for any in
director consequential loss or damage, loss of use, loss of production, or loss of profits or interest
costs, which may be suffered by the other Party in connection with the Contract, other than
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specifically provided as any obligation of the Party in the Contract, and

b) the aggregate liability of the Contractor to KPLC, whether under the Contract, in tort or otherwise,
shall not exceed the amount resulting from the application of the multiplier specified in the SCC, to
the Contract Price or, if a multiplier is not so specified, the total Contract Price, provided that this
limitation shall not apply to the cost of repairing or replacing defective equipment, or to any
obligation of the Contractor to indemnify KPLC with respect to patent infringement.

Risk Distribution
Transfer of Ownership

Ownership of the Plant (including spare parts) to be imported in to Kenya shall be transferred to KPLC
upon loading on to the mode of transport to be used to convey the Plant from the country of origin to that
country.

Ownership of the Plant (including spare parts) procured in Kenya shall be transferred to KPLC when the
Plant are brought on to the Site.

Ownership of the Contractor's Equipment used by the Contractor and its Subcontractors in connection
with the Contract shall remain with the Contractor or its Subcontractors.

Ownership of any Plant in excess of the requirements for the Facilities shall revert to the Contractor upon
Completion of the Facilities or at such earlier time when KPLC and the Contractor agree that the Plant in
guestion are no longer required for the Facilities.

Notwithstanding the transfer of ownership of the Plant, the responsibility for care and custody thereof
together with the risk of loss or damage there to shall remain with the Contractor pursuant to GCC
Clause 32 (Care of Facilities) hereof until Completion of the Facilities or the part there of in which such
Plant are incorporated.

Care of Facilities

The Contractor shall be responsible for the care and custody of the Facilities or any part thereof until the
date of Completion of the Facilities pursuant to GCC Clause 24 or, where the Contract provides for
Completion of the Facilities in parts, until the date of Completion of the relevant part, and shall make
good at its own cost any loss or damage that may occur to the Facilities or the relevant part thereof from
any cause whatsoever during such period. The Contractor shall also be responsible for any loss or
damage to the Facilities caused by the Contractor or its Subcontractors in the course of any work carried
out, pursuant to GCC Clause 27. Notwithstanding the foregoing, the Contractor shall not be liable for
any loss or damage to the Facilities or that part thereof caused by reason of any of the matters specified
or referred to in paragraphs (a), (b) and (c) of GCC Sub-Clauses 32.2 and 38.1.

If any loss or damage occurs to the Facilities or any part, thereof or to the Contractor's temporary
facilities by reason of

a insofar as they relate to Kenya, nuclear reaction, nuclear radiation, radioactive contamination,
pressure wave caused by aircraft or other aerial objects, or any other occurrences that an experienced
contract or could not reasonably foresee, or if reasonably foreseeable could not reasonably make
provision for or insure against, in so far as such risks are not normally insurable on the insurance
market and are mentioned in the general exclusions of the policy of insurance, including War Risks
and Political Risks, taken out under GCC Clause 34 hereof; or

b any use or occupation by KPLC or any third Party other than a Subcontractor, authorized by KPLC
of any part of the Facilities; or

Cc any use of or reliance upon any design, data or specification provided or designated by or on behalf
of KPLC, or any such matter for which the Contractor has disclaimed responsibility herein, KPLC
shall pay to the Contractor all sums payable in respect of the Facilities executed, notwithstanding
that the same be lost, destroyed or damaged, and will pay to the Contractor the replacement value of
all temporary facilities and all parts thereof lost, destroyed or damaged. If KPLC requests the
Contractor in writing to make good any loss or damage to the Facilities thereby occasioned, the
Contractor shall make good the same at the cost of KPLC in accordance with GCC Clause 39. If
KPLC does not request the Contractor in writing to make good any loss or damage to the Facilities
thereby occasioned, KPLC shall either request a change in accordance with GCC Clause 39,
excluding the performance of that part of the Facilities there by lost, destroyed or damaged, or,
where the loss or damage affects a substantial part of the Facilities, KPLC shall terminate the
Contract pursuant to GCC Sub-Clause 42.1 hereof.
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34

34.1

The Contractor shall be liable for any loss of or damage to any Contractor's Equipment, or any other
property of the Contractor used or intended to be used for purposes of the Facilities, except (i) as
mentioned in GCC Sub-Clause 32.2 with respect to the Contractor's temporary facilities, and (ii) where
such loss or damage arises by reason of any of the matters specified in GCC Sub-Clauses 32.2 (b) and ()
and 38.1.

With respect to any loss or damage caused to the Facilities or any part thereof or to the Contractor's
Equipment by reason of any of the matters specified in GCC Sub-Clause 38.1, the provisions of GCC
Sub-Clause 38.3 shall apply.

Loss of or Damage to Property; Accident or Injury to Workers; Indemnification

Subject to GCC Sub-Clause 33.3, the Contractor shall indemnify and hold harmless KPLC and its
employees and officers from and against any and all suits, actions or administrative proceedings, claims,
demands, losses, damages, costs, and expenses of whatsoever nature, including attorney's fees and
expenses, in respect of the death or injury of any person or loss of or damage to any property other than
the Facilities whether accepted or not, arising in connection with the supply and installation of the
Facilities and by reason of the negligence of the Contractor or its Subcontractors, or their employees,
officers or agents, except any injury, death or property damage caused by the negligence of KPLC, its
contractors, employees, officers or agents.

If any proceedings are brought or any claim is made against KPLC that might subject the Contractor to
liability under GCC Sub-Clause33.1, KPLC shall promptly give the Contractor a notice thereof and the
Contractor may at its own expense and in KPLC's name conduct such proceedings or claim and any
negotiations for the settlement of any such proceedings or claim.

If the Contractor fails to notify KPLC within twenty-eight (28) days after receipt of such notice that it
intends to conduct any such proceedings or claim, then KPLC shall be free to conduct the same on its
own behalf. Unless the Contractor has so failed to notify KPLC within the twenty- eight (28) day period,
KPLC shall make no admission that may be prejudicial to the defense of any such proceedings or claim.

KPLC shall, at the Contractor's request, afford all available assistance to the Contractor in conducting
such proceedings or claim, and shall be reimbursed by the Contractor for all reasonable expenses
incurred in so doing.

"KPLC shall indemnify and hold harmless the Contractor and its employees, officers and Subcontractors
from any liability for loss of or damage to property of KPLC, other than the Facilities not yet taken over,
that is caused by fire, explosion or any other perils, in excess of the amount recoverable from insurances
procured under GCC Clause 34, provided that such fire, explosion or other perils were not caused by any
actor failure of the Contractor.

The Party entitled to the benefit of an indemnity under this GCC Clause 33 shall take all reasonable
measures to mitigate any loss or damage which has occurred. If the Party fails to take such measures, the
other Party's liabilities shall be correspondingly reduced.

Insurance

To the extent specified in the Appendix to the Contract Agreement titled Insurance Requirements, the
Contractor shall at its expense take out and maintain in effect, or cause to be taken out and maintained in
effect, during the performance of the Contract, the insurances set forth below in the sums and with the
deductibles and other conditions specified in the said Appendix. The identity of the insurers and the form
of the policies shall be subject to the approval of KPLC, who should not unreasonably withhold such
approval.

a. Cargo Insurance During Transport

Covering loss or damage occurring while in transit from the Contractor's or Subcontractor's works
or stores until arrival at the Site, to the Plant (including spare parts therefor) and to the Contractor's
Equipment.

b. Installation All Risks Insurance

Covering physical loss or damage to the Facilities at the Site, occurring prior to Completion of the
Facilities, with an extended maintenance coverage for the Contractor's liability in respect of any loss
or damage occurring during the Defect Liability Period while the Contractor is on the Site for the
purpose of performing its obligations during the Defect Liability Period.
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34.3

34.4

34.5

34.6

c.  Third Party Liability Insurance

Covering bodily injury or death suffered by third Parties including KPLC's personnel, and loss of or
damage to property occurring in connection with the supply and installation of the Facilities.

d. Automobile Liability Insurance

Covering use of all vehicles used by the Contractor or its Subcontractors, whether or not owned by
them, in connection with the execution of the Contract.

c.  Workers' Compensation

In accordance with the statutory requirements applicable in any country where the Contract or any part

thereof is executed.
d. KPLC’s Liability

In accordance with the statutory requirements applicable in any country where the Contract or any part

thereof is executed.

e.  Other Insurances
Such other insurances as may be specifically agreed upon by the Parties here to as listed in the
Appendix to the Contract Agreement titled Insurance Requirements.

KPLC shall be named as co-insured under all insurance policies taken out by the Contractor pursuant to
GCC Sub-Clause 34.1, except for the Third Party Liability, Workers' Compensation and KPLC’s
Liability Insurances, and the Contractor's Subcontractors shall be named as co-insureds under all
insurance policies taken out by the Contractor pursuant to GCC Sub-Clause 34.1 except for the Cargo
Insurance During Transport, Workers' Compensation and KPLC’s Liability Insurances. All insurer's
rights of subrogation against such co-insureds for losses or claims arising out of the performance of the
Contract shall be waived under such policies.

The Contractor shall, in accordance with the provisions of the Appendix to the Contract Agreement titled
Insurance Requirements, deliver to KPLC certificates of insurance or copies of the insurance policies as
evidence that the required policies are in full force and effect. The certificates shall provide that no less
than twenty-one (21) days' notice shall be given to KPLC by insurers prior to cancellation or material
modification of a policy.

The Contractor shall ensure that, where applicable, its Subcontractor(s) shall take out and maintain in
effect adequate insurance policies for their personnel and vehicles and for work executed by them under
the Contract, unless such Subcontractors are covered by the policies taken out by the Contractor.

KPLC shall at its expense take out and maintain in effect during the performance of the Contract those
insurances specified in the Appendix to the Contract Agreement titled Insurance Requirements, in the
sums and with the deductibles and other conditions specified in the said Appendix. The Contractor and
the Contractor's Subcontractors shall be named as co-insureds under all such policies. All insurers' rights
of subrogation against such co-insureds for losses or claims arising out of the performance of the
Contract shall be waived under such policies. KPLC shall deliver to the Contractor satisfactory evidence
that the required insurances are in full force and effect. The policies shall provide that not less than
twenty-one (21) days' notice shall be given to the Contractor by all insurers prior to any cancellation or
material modification of the policies. If so requested by the Contractor, KPLC shall provide copies of the
policies taken out by KPLC under this GCC Sub-Clause 34.5.

If the Contractor fails to take out and/or maintain in effect the insurances referred to in GCC Sub-Clause
34.1, KPLC may take out and maintain in effect any such insurances and may from time to time deduct
from any amount due the Contractor under the Contract any premium that KPLC shall have paid to the
insurer, or may otherwise recover such amount as a debt due from the Contractor. If KPLC fails to take
out and/or maintain in effect the insurances referred to in GCC 34.5, the Contractor may take out and
maintain in effect any such insurances and may from time to time deduct from any amount due KPLC
under the Contract any premium that the Contractor shall have paid to the insurer, or may otherwise
recover such amount as a debt due from KPLC. If the Contractor fails to or is unable to take out and
maintain in effect any such insurances, the Contractor shall nevertheless have no liability or
responsibility towards KPLC, and the Contractor shall have full recourse against KPLC for any and all
liabilities of KPLC herein.
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Unless otherwise provided in the Contract, the Contractor shall prepare and conduct all and any claims
made under the policies effected by it pursuant to this GCC Clause 34, and all monies payable by any
insurers shall be paid to the Contractor. KPLC shall give to the Contractor all such reasonable assistance
as may be required by the Contractor. With respect to insurance claims in which KPLC's interest is
involved, the Contractor shall not give any release or make any compromise with the insurer without the
prior written consent of KPLC. With respect to insurance claims in which the Contractor's interest is
involved, KPLC shall not give any release or make any compromise with the insurer without the prior
written consent of the Contractor.

Unforeseen Conditions

If, during the execution of the Contract, the Contractor shall encounter on the Site any physical
conditions other than climatic conditions, or artificial obstructions that could not have been reasonably
foreseen prior to the date of the Contract Agreement by an experienced contractor on the basis of
reasonable examination of the data relating to the Facilities including any data as to boring tests,
provided by KPLC, and on the basis of information that it could have obtained from a visual inspection
of the Site if access thereto was available, or other data readily available to it relating to the Facilities,
and if the Contractor determines that it will in consequence of such conditions or obstructions incur
additional cost and expense or require additional time to perform its obligations under the Contract that
would not have been required if such physical conditions or artificial obstructions had not been
encountered, the Contractor shall promptly, and before performing additional work or using additional
Plant or Contractor's Equipment, notify the Project Manager in writing of

a) the physical conditions or artificial obstructions on the Site that could not have been reasonably

foreseen;

c) the additional work and/or Plant and/or Contractor's Equipment required, including the steps which
the Contractor will or proposes to take to overcome such conditions or obstructions;

d) the extent of the anticipated delay; and
d) the additional cost and expense that the Contractor is likely to incur.

On receiving any notice from the Contractor under this GCC Sub-Clause 35.1, the Project Manager shall
promptly consult with KPLC and Contractor and decide upon the actions to be taken to overcome the
physical

If the Contractor is delayed or impeded in the performance of the Contract because of any such physical
conditions or artificial obstructions referred to in GCC Sub-Clause 35.1, the Time for Completion shall
be extended in accordance with GCC Clause 40.

Change in Laws and Regulations

If, after the date twenty-eight (28) days prior to the date of Tender submission, in Kenya, any law,
regulation, ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or
changed which shall be deemed to include any change in interpretation or application by the competent
authorities, that subsequently affects the costs and expenses of the Contractor and/or the Time for
Completion, the Contract Price shall be correspondingly increased or decreased, and/or the Time for
Completion shall be reasonably adjusted to the extent that the Contractor has thereby been affected in the
performance of any of its obligations under the Contract. Notwithstanding the foregoing, such additional
or reduced costs shall not be separately paid or credited if the same has already been accounted for in the
price adjustment provisions where applicable, in accordance with the SCC pursuant to GCC Sub-Clause
11.2.

Force Majeure

“Force Majeure” shall mean any event beyond the reasonable control of KPLC or of the Contractor, as
the case may be, and which is unavoidable notwithstanding the reasonable care of the Party affected, and
shall include, without limitation, the following:

a) war, hostilities or warlike operations whether a state of war be declared or not, invasion, act of
foreign enemy and civil war

b) rebellion, revolution, insurrection, mutiny, usurpation of civil or military government, conspiracy,
riot, civil commotion and terrorist acts
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38.
38.1

38.2

C) confiscation, nationalization, mobilization, commandeering or requisition by or under the order of
any government or de jure or de facto authority or ruler or any other act or failure to act of any
local state or national government authority

d) strike, sabotage, lockout, embargo, import restriction, port congestion, lack of usual means of
public transportation and communication, industrial dispute, shipwreck, shortage or restriction of
power supply, epidemics, quarantine and plague

e) earthquake, landslide, volcanic activity, fire, flood or inundation, tidal wave, typhoon or cyclone,
hurricane, storm, lightning, or other inclement weather condition, nuclear and pressure waves or
other natural or physical disaster

f) shortage of labor, materials or utilities where caused by circumstances that are themselves Force
Majeure.

If either Party is prevented, hindered or delayed from or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within fourteen (14) days after the occurrence of such event.

The Party who has given such notice shall be excused from the performance or punctual performance of
its obligations under the Contract for so long as the relevant event of Force Majeure continues and to the
extent that such Party's performance is prevented, hindered or delayed. The Time for Completion shall
be extended in accordance with GCC Clause 40.

The Party or Parties affected by the event of Force Majeure shall use reasonable efforts to mitigate the
effect thereof upon its or their performance of the Contract and to fulfill its or their obligations under the
Contract, but without prejudice to either Party's right to terminate the Contract under GCC Sub-Clauses
37.6 and 38.5.

No delay or nonperformance by either Party hereto caused by the occurrence of any event of Force
Majeure shall

a) constitute a default or breach of the Contract, or

b) give rise to any claim for damages or additional cost or expense occasioned thereby, subject to
GCC Sub-Clauses 32.2, 38.3 and 38.4

if and to the extent that such delay or nonperformance is caused by the occurrence of an event of Force
Majeure.

If the performance of the Contract is substantially prevented, hindered or delayed for a single period of
more than sixty (60) days or an aggregate period of more than one hundred and twenty (120) days on
account of one or more events of Force Majeure during the currency of the Contract, the Parties will
attempt to develop a mutually satisfactory solution, failing which either Party may terminate the Contract
by giving a notice to the other, but without prejudice to either Party's right to terminate the Contract
under GCC Sub-Clause 38.5.

In the event of termination pursuant to GCC Sub-Clause 37.6, the rights and obligations of KPLC and
the Contractor shall be as specified in GCC Sub-Clauses 42.1.2 and 42.1.3.

Notwithstanding GCC Sub-Clause 37.5, Force Majeure shall not apply to any obligation of KPLC to
make payments to the Contractor herein.

War Risks

“War Risks” shall mean any event specified in paragraphs (a) and (b) of GCC Sub-Clause 37.1 and any
explosion or impact of any mine, bomb, shell, grenade or other projectile, missile, munitions or explosive of
war, occurring or existing in or near the country (or countries) where the Site is located.

Notwithstanding anything contained in the Contract, the Contractor shall have no liability whatsoever for or
with respect to

a) destruction of or damage to Facilities, Plant, or any part thereof;
b) destruction of or damage to property of KPLC or any third Party; or
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c) injury or loss of life
if such destruction, damage, injury or loss of life is caused by any War Risks, and KPLC shall

indemnify and hold the Contractor harmless from and against any and all claims, liabilities, actions,
lawsuits, damages, costs, charges or expenses arising in consequence of or in connection with the same.

If the Facilities or any Plant or Contractor's Equipment or any other property of the Contractor used or intended

to be used for the purposes of the Facilities shall sustain destruction or damage by reason of any War Risks,

KPLC shall pay the Contractor for

a) any part of the Facilities or the Plant so destroyed or damaged to the extent not already paid for by
KPLC and so far as may be required by KPLC, and as may be necessary for completion of the Facilities

b) replacing or making good any Contractor's Equipment or other property of the Contractor so destroyed
or damaged

c) replacing or making good any such destruction or damage to the Facilities or the Plant or any part

thereof.

If KPLC does not require the Contractor to replace or make good any such destruction or damage to the
Facilities, KPLC shall either request a change in accordance with GCC Clause 39, excluding the
performance of that part of the Facilities thereby destroyed or damaged or, where the loss, destruction or
damage affects a substantial part of the Facilities, shall terminate the Contract, pursuant to GCC Sub-
Clause 42.1.

If KPLC requires the Contractor to replace or make good on any such destruction or damage to the
Facilities, the Time for Completion shall be extended in accordance with GCC 40.

Notwithstanding anything contained in the Contract, KPLC shall pay the Contractor for any increased costs or
incidentals to the execution of the Contract that are in any way attributable to, consequent on, resulting from, or
in any way connected with any War Risks, provided that the Contractor shall as soon as practicable notify
KPLC in writing of any such increased cost.

If during the performance of the Contract any War Risks shall occur that financially or otherwise materially
affect the execution of the Contract by the Contractor, the Contractor shall use its reasonable efforts to execute
the Contract with due and proper consideration given to the safety of its and its Subcontractors' personnel
engaged in the work on the Facilities, provided, however, that if the execution of the work on the Facilities
becomes impossible or is substantially prevented for a single period of more than sixty (60) days or an
aggregate period of more than one hundred and twenty (120) days on account of any War Risks, the Parties
will attempt to develop a mutually satisfactory solution, failing which either Party may terminate the Contract
by giving a notice to the other.

In the event of termination pursuant to GCC Sub-Clauses 38.3 or 38.5, the rights and obligations of KPLC and
the Contractor shall be specified in GCC Sub-Clauses 42.1.2 and 42.1.3. A. Change in Contract Elements.

Change in Contract Elements

Change in the Facilities

Introducing a Change

39.1.1 Subject to GCC Sub-Clauses 39.2.5 and 39.2.7, KPLC shall have the right to propose, and subsequently

require, that the Project Manager order the Contractor from time to time during the performance of the
Contract to make any change, modification, addition or deletion to, in or from the Facilities here in after
called “Change”, provided that such Change falls within the general scope of the Facilities and does not
constitute unrelated work and that it is technically practicable, taking into account both the state of
advancement of the Facilities and the technical compatibility of the Change envisaged with the nature of
the Facilities as specified in the Contract.

39.1.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time

during the performance of the contract. The value engineering proposal shall, at a minimum, include the

following;

a) The proposed change (s), and a description of the difference to the existing contract requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) KPLC may incur in implementing the value engineering proposal; and
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39.2.1

39.2.2
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39.1.5

c) adescription of any effect (s) of the change on performance/ functionality.

KPLC may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerates the delivery period; or

b) reduces the Contract Price or the life cycle costs to KPLC; or

c) improves the quality, efficiency, safety or sustain ability of the Facilities; or

d) yields any other benefits to KPLC, without compromising the necessary functions of the Facilities.

If the value engineering proposal is approved by KPLC and results in:
(a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in the SCC of the reduction in the Contract Price; or
(b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in (a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

Notwithstanding GCC Sub-Clauses 39.1.1 and 39.1.2, no change made necessary because of any default
of the Contractor in the performance of its obligations under the Contract shall be deemed to be a
Change, and such change shall not result in any adjustment of the Contract Price or the Time for
Completion.

The procedure on how to proceed with and execute Changes is specified in GCC Sub-Clauses 39.2 and
39.3, and further details and forms are provided in KPLC's Requirements (Forms and Procedures).

Changes Originating from KPLC

If KPLC proposes a Change pursuant to GCC Sub-Clause 39.1.1, it shall send to the Contractor a
“Request for Change Proposal,” requiring the Contractor to prepare and furnish to the Project Manager
as soon as reasonably practicable a “Change Proposal,” which shall include the following:

a) Brief description of the Change

b) Effect on the Time for Completion

c) Estimated cost of the Change

d) Effect on Functional Guarantees (if any)

e) Effect on the Facilities

f)  Effect on any other provisions of the Contract.

Prior to preparing and submitting the “Change Proposal,” the Contractor shall submit to the Project
Manager an “Estimate for Change Proposal,” which shall be an estimate of the cost of preparing and
submitting the Change Proposal.

Upon receipt of the Contractor's Estimate for Change Proposal, KPLC shall do one of the following:

Accept the Contractor's estimate with instructions to the Contractor to proceed with the preparation
of the Change Proposal

Advise the Contractor of any part of its Estimate for Change Proposal that is unacceptable and
request the Contractor to review its estimate

Advise the Contractor that KPLC does not intend to proceed with the Change.

Upon receipt of KPLC's instruction to proceed under GCC Sub-Clause 39.2.2 (a), the Contractor shall,
with proper expedition, proceed with the preparation of the Change Proposal, in accordance with GCC
Sub-Clause 39.2.1.

The pricing of any Change shall, as far as practicable, be calculated in accordance with the rates and
prices included in the Contract. If such rates and prices are inequitable, the Parties there to shall agree on
specific rates for the valuation of the Change.

If before or during the preparation of the Change Proposal it becomes apparent that the aggregate effect
of compliance there with and with all other Change Orders that have already become binding upon the
Contractor under this GCC Clause 39 would be to increase or decrease the Contract Price as originally
set for thin Article 2 (Contract Price) of the Contract Agreement by more than fifteen percent (15%), the
Contractor may give a written notice of objection there to prior to furnishing the Change Proposal as
aforesaid. If KPLC accepts the Contractor's objection, KPLC shall withdraw the proposed Change and
shall notify the Contractor in writing thereof.
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The Contractor's failure to so object shall neither affect its right to object to any subsequent requested
Changes or Change Orders here in, nor affect its right to take in to account, when making such
subsequent objection, the percentage increase or decrease in the Contract Price that any Change not
objected to by the Contractor represents.

Upon receipt of the Change Proposal, KPLC and the Contractor shall mutually agree upon all matters
therein contained. Within fourteen (14) days after such agreement, KPLC shall, if it intends to proceed
with the Change, issue the Contractor with a Change Order.

If KPLC is unable to reach a decision within fourteen (14) days, it shall notify the Contractor with details
of when the Contractor can expect a decision.

If KPLC decides not to proceed with the Change for whatever reason, it shall, within the said period of
fourteen (14) days, notify the Contractor accordingly. Under such circumstances, the Contractor shall be
entitled to reimbursement of all costs reasonably incurred by it in the preparation of the Change
Proposal, provided that these do not exceed the amount given by the Contractor in its Estimate for
Change Proposal submitted in accordance with GCC Sub-Clause 39.2.2.

If KPLC and the Contractor cannot reach agreement on the price for the Change, an equitable adjustment
to the Time for Completion, or any other matters identified in the Change Proposal, KPLC may
nevertheless instruct the Contractor to proceed with the Change by issue of a “Pending Agreement
Change Order.”

Upon receipt of a Pending Agreement Change Order, the Contractor shall immediately proceed with
effecting the Changes covered by such Order. The Parties shall there after attempt to reach agreement on
the outstanding issues under the Change Proposal.

If the Parties cannot reach agreement within sixty (60) days from the date of issue of the Pending
Agreement Change Order, then the matter may be referred to the Dispute Board in accordance with the
provisions of GCC Sub-Clause 46.1.

Changes Originating from Contractor
If the Contractor proposes a Change pursuant to GCC Sub-Clause 39.1.2, the Contractor shall submit to

the Project Manager a written “Application for Change Proposal,” giving reasons for the proposed
Change and including the information specified in GCC Sub-Clause 39.1.2.

39.1.10 Upon receipt of the Application for Change Proposal, the Parties shall follow the procedures outlined in

40.

40.1

GCC Sub-Clauses 39.2.6 and 39.2.7. However, the Contractor shall not be entitled to recover the costs of
preparing the Application for Change Proposal.

Extension of Time for Completion

The Time(s) for Completion specified in the SCC pursuant to GCC Sub-Clause 8.2 shall be
extended if the Contractor is delayed or impeded in the performance of any of its obligations under the
Contract by reason of any of the following:

a) any Change in the Facilities as provided in GCC Clause 39

b) any occurrence of Force Majeure as provided in GCC Clause 37, unforeseen conditions as provided
in GCC Clause 35, or other occurrence of any of the matters specified or referred to in paragraphs
(@), (b) and (c) of GCC Sub-Clause 32.2

c) Any suspension order given by KPLC under GCC Clause 41 here of or reduction in the rate of
progress pursuant to GCC Sub-Clause 41.2 or

»  Any changes in laws and regulations as provided in GCC Clause 36 or

» Any default or breach of the Contract by KPLC, Appendix to the Contract Agreement titled, or
any activity, actor omission of KPLC, or the Project Manager, or any other contractors employed
by KPLC, or

*  Any delay on the part of a Subcontractor, provided such delay is due to a cause for which the
Contractor himself would have been entitled to an extension of time under this sub-clause, or

»  Delays attributable to KPLC or caused by customs, or

h) any other matter specifically mentioned in the Contract by such period as shall be fair and
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41.1

41.2

41.3

reasonable in all the circumstances and as shall fairly reflect the delay or impediment sustained by
the Contractor.

40.2 Except where otherwise specifically provided in the Contract, the Contractor shall submit to the
Project Manager a notice of a claim for an extension of the Time for Completion, together with
particulars of the event or circumstance justifying such extension as soon as reasonably practicable after
the commencement of such event or circumstance. As soon as reasonably practicable after receipt of
such notice and supporting particulars of the claim, KPLC and the Contractor shall agree upon the
period of such extension. In the event that the Contractor does not accept KPLC's estimate of a fair and
reasonable time extension, the Contractor shall be entitled to refer the matter to a Dispute Board,
pursuant to GCC Sub-Clause 46.1.

40.3 The Contractor shall at all times use its reasonable efforts to minimize any delay in the
performance of its obligations under the Contract.

40.4 In all cases where the Contractor has given a notice of a claim for an extension of time under GCC
40.2, the Contractor shall consult with the Project Manager in order to determine the steps (if any)
which can be taken to overcome or minimize the actual or anticipated delay. The Contractor shall there
after comply with all reasonable instructions which the Project Manager shall give in order to minimize
such delay. If compliance with such instructions shall cause the Contractor to incur extra costs and the
Contractor is entitled to an extension of time under GCC 40.1, the amount of such extra costs shall be
added to the Contract Price.

Suspension

KPLC may request the Project Manager, by notice to the Contractor, to order the Contractor to suspend
performance of any or all of its obligations under the Contract. Such notice shall specify the obligation
of which performance is to be suspended, the effective date of the suspension and the reasons therefor.
The Contractor shall thereupon suspend performance of such obligation, except those obligations
necessary for the care or preservation of the Facilities, until ordered in writing to resume such
performance by the Project Manager.

If, by virtue of a suspension order given by the Project Manager, other than by reason of the
Contractor's default or breach of the Contract, the Contractor's performance of any of its obligations is
suspended for an aggregate period of more than ninety (90) days, then at any time there after and
provided that at that time such performance is still suspended, the Contractor may give a notice to the
Project Manager requiring that KPLC shall, within twenty-eight (28) days of receipt of the notice, order
the resumption of such performance or request and subsequently order a change in accordance with
GCC Clause 39, excluding the performance of the suspended obligations from the Contract.

If KPLC fails to do so within such period, the Contractor may, by a further notice to the Project Manager,

elect to treat the suspension, where it affects apart only of the Facilities, as a deletion of such part in
accordance with GCC Clause 39 or, where it affects the whole of the Facilities, as termination of the
Contract under GCC Sub-Clause.

If

a. KPLC has failed to pay the Contractor any sum due under the Contract within the specified period,
has failed to approve any invoice or supporting documents without just cause pursuant to the
Appendix to the Contract Agreement titled Terms and Procedures of Payment, or commits a
substantial breach of the Contract, the Contractor may give a notice to KPLC that requires
payment of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3, requires
approval of such invoice or supporting documents, or specifies the breach and requires KPLC to
remedy the same, as the case may be. If KPLC fails to pay such sum together with such interest,
fails to approve such invoice or supporting documents or give its reasons for withholding such
approval, or fails to remedy the breach or take steps to remedy the breach within fourteen (14)
days after receipt of the Contractor's notice or

b. The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to KPLC, including but not limited to KPLC's failure to provide possession of or
access to the Site or other areas in accordance with GCC Sub-Clause 10.2, or failure to obtain any
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governmental permit necessary for the execution and/or completion of the Facilities, then the
Contractor may by fourteen (14) days' notice to KPLC suspend performance of all or any of its
obligations under the Contract, or reduce the rate of progress.
41.3 If the Contractor's performance of its obligations is suspended or the rate of progress is reduced pursuant to
this GCC Clause 41, then the Time for Completion shall be extended in accordance with GCC Sub-Clause
40.1, and any and all additional costs or expenses incurred by the Contractor as a result of such suspension
or reduction shall be paid by KPLC to the Contractor in addition to the Contract Price, except in the case of
suspension order or reduction in the rate of progress by reason of the Contractor's default or breach of the
Contract.

41.4  During the period of suspension, the Contractor shall not remove from the Site any Plant, any part of the
Facilities or any Contractor's Equipment, without the prior written consent of KPLC.

42 Termination
42.1 Termination for KPLC’s Convenience

42.1.1 KPLC may at any time terminate the Contract for any reason by giving the Contractor a notice of
termination that refers to this GCC Sub-Clause 42.1.

42.1.2 Upon receipt of the notice of termination under GCC Sub-Clause 42.1.1, the Contractor shall either
immediately or upon the date specified in the notice of termination

a) cease all further work, except for such work as KPLC may specify in the notice of termination for
the sole purpose of protecting that part of the Facilities already executed, or any work required to
leave the Site in a clean and safe condition,

b) terminate all subcontracts, except those to be assigned to KPLC pursuant to paragraph (d) (ii)
below,

c) remove all Contractor's Equipment from the Site, repatriate the Contractor's and its Subcontractors'
personnel from the Site, remove from the Site any wreckage, rubbish and debris of any kind, and
leave the whole of the Site in a clean and safe condition, and

d) subject to the payment specified in GCC Sub-Clause 42.1.3,

i. deliver to KPLC the parts of the Facilities executed by the Contractor up to the date of
termination

ii. to the extent legally possible, assign to KPLC all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of termination, and, as may be required by KPLC, in
any subcontracts concluded between the Contractor and its Subcontractors; and

iii. deliver to KPLC all non-proprietary drawings, specifications and other documents prepared by
the Contractor or its Subcontractors as at the date of termination in connection with the
Facilities.
42.1.3 In the event of termination of the Contract under GCC Sub-Clause 42.1.1, KPLC shall pay to the
Contractor the following amounts:

a  The Contract Price, properly attributable to the parts of the Facilities executed by the Contractor as
of the date of termination,

b the costs reasonably incurred by the Contractor in the removal of the Contractor's Equipment from
the Site and in the repatriation of the Contractor's and its Subcontractors' personnel,

c any amounts to be paid by the Contractor to its Subcontractors in connection with the termination of
any subcontracts, including any cancellation charges,

d costs incurred by the Contractor in protecting the Facilities and leaving the Site in a clean and safe
condition pursuant to paragraph (a) of GCC Sub-Clause 42.1.2

e the cost of satisfying all other obligations, commitments and claims that the Contractor may in good
faith have under taken with third Parties in connection with the Contract and that are not covered by
paragraphs (a) through (d) above.

42.2  Termination by the Contractor

42.2.1 KPLC, without prejudice to any other rights or remedies it may possess, may terminate the Contract forth
within the following circumstances by giving a notice of termination and its reasons there for to the
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42.2.2

42.2.3

42.2.4

42.2.5

Contractor, referring to this GCC Sub-Clause 42.2:

a  If the Contractor becomes bankrupt or in solvent, has a receiving order issued against it, compounds
with its creditors, or, if the Contractor is a corporation, are solution is passed or order is made for its
winding up, other than a voluntary liquidation for the purposes of amalgamation or reconstruction, a
receiver is appointed over any part of its undertaking or assets, or if the Contractor takes or suffers
any other analogous action in consequence of debt

b if the Contractor assigns or transfers the Contract or any right or interest therein in violation of the
provision of GCC Clause 43.

c If the Contractor, in the judgment of KPLC has engaged in Fraud and Corruption, as defined in
paragraph 2.2a. of Appendix B to the GCC, in competing for or in executing the Contract.

If the Contractor
a  Has abandoned or repudiated the Contract

b Has without valid reason failed to commence work on the Facilities promptly or has suspended,
other than pursuant to GCC Sub-Clause 41.2, the progress of Contract performance for more than
twenty-eight (28) days after receiving a written instruction from KPLC to proceed

c Persistently fails to execute the Contract in accordance with the Contractor persistently neglects to
carry out its obligations under the Contract without just cause

d  Refuses or is unable to provide sufficient materials, services or labor to execute and complete the
Facilities in the manner specified in the program furnished under GCC Sub-Clause 18.2 at rates of
progress that give reasonable assurance to KPLC that the Contractor can attain Completion of the
Facilities by the Time for Completion as extended, then KPLC may, without prejudice to any other
rights it may possess under the Contract, give a notice to the Contractor stating the nature of the
default and requiring the Contractor to remedy the same. If the Contractor fails to remedy or to take
steps to remedy the same within fourteen (14) days of its receipt of such notice, then KPLC may
terminate the Contract forth with by giving a notice of termination to the Contractor that refers to
this GCC Sub-Clause 42.2.

Upon receipt of the notice of termination under GCC Sub-Clauses 42.2.1 or 42.2.2, the Contractor shall,
either immediately or upon such date as is specified in the notice of termination,

a  cease all further work, except for such work as KPLC may specify in the notice of termination for
the sole purpose of protecting that part of the Facilities already executed, or any work required to
leave the Site in a clean and safe condition.

(ex

Terminate all subcontracts, except those to be assigned to KPLC pursuant to paragraph (d) below,
deliver to KPLC the parts of the Facilities executed by the Contractor up to the date of termination,

o

d to the extent legally possible, assign to KPLC all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of termination, and, as may be required by KPLC, in any
subcontracts concluded between the Contractor and its Subcontractors,

e deliver to KPLC all drawings, specifications and other documents prepared by the Contractor or its
Subcontractors as of the date of termination in connection with the Facilities.

KPLC may enter upon the Site, expel the Contractor, and complete the Facilities itself or by employing
any third Party. KPLC may, to the exclusion of any right of the Contractor over the same, take over and
use with the payment of a fair rental rate to the Contractor, with all the maintenance costs to the account
of KPLC and with an indemnification by KPLC for all liability including damage or injury to persons
arising out of KPLC's use of such equipment, any Contractor's Equipment owned by the Contractor and
on the Site in connection with the Facilities for such reasonable period as KPLC considers expedient for
the supply and installation of the Facilities.

Upon completion of the Facilities or at such earlier date as KPLC thinks appropriate, KPLC shall give
notice to the Contractor that such Contractor's Equipment will be returned to the Contractor at or near the
Site and shall return such Contractor's Equipment to the Contractor in accordance with such notice. The
Contractor shall thereafter without delay and at its cost remove or arrange removal of the same from the
Site.
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42.2.6

42.2.7

42.2.8

42.2.9

42.3

42.3.1

42.3.2

42.3.3

Subject to GCC Sub-Clause 42.2.6, the Contractor shall be entitled to be paid the Contract Price
attributable to the Facilities executed as of the date of termination, the value of any unused or partially
used Plant on the Site, and the costs, if any, incurred in protecting the Facilities and in leaving the Site in
a clean and safe condition pursuant to paragraph (a) of GCC Sub-Clause 42.2.3. Any sums due KPLC
from the Contractor accruing prior to the date of termination shall be deducted from the amount to be
paid to the Contractor under this Contract.

If KPLC completes the Facilities, the cost of completing the Facilities by KPLC shall be determined.

If the sum that the Contractor is entitled to be paid, pursuant to GCC Sub-Clause 42.2.5, plus the
reasonable costs incurred by KPLC in completing the Facilities, exceeds the Contract Price, the
Contractor shall be liable for such excess.

If such excess is greater than the sums due the Contractor under GCC Sub-Clause 42.2.5, the Contractor
shall pay the balance to KPLC, and if such excess is less than the sums due the Contractor under GCC
Sub-Clause 42.2.5, KPLC shall pay the balance to the Contractor. KPLC and the Contractor shall agree,
in writing, on the computation described above and the manner in which any sums shall be paid.

Termination by the Contractor

If

a  KPLC has failed to pay the Contractor any sum due under the Contract within the specified period,
has failed to approve any invoice or supporting documents without just cause pursuant to the
Appendix to the Contract Agreement titled Terms and Procedures of Payment, or commits a
substantial breach of the Contract, the Contractor may give a notice to KPLC that requires payment
of such sum, with interest there on as stipulated in GCC Sub-Clause 12.3, requires approval of such
invoice or supporting documents, or specifies the breach and requires KPLC to remedy the same, as
the case may be. If KPLC fails to pay such sum together with such interest, fails to approve such
invoice or supporting documents or give its reasons for withholding such approval, fails to remedy
the breach or take steps to remedy the breach within fourteen (14) days after receipt of the
Contractor's notice, or

b The Contractor is unable to carry out any of its obligations under the Contract for any reason
attributable to KPLC, including but not limited to KPLC's failure to provide possession of or access
to the Site or other areas or failure to obtain any governmental permit necessary for the execution
and/or completion of the Facilities, then the Contractor may give a notice to KPLC thereof, and if
KPLC has failed to pay the outstanding sum, to approve the invoice or supporting documents, to
give its reasons for withholding such approval, or to remedy the breach within twenty-eight (28)
days of such notice, or if the Contractor is still unable to carry out any of its obligations under the
Contract for any reason attributable to KPLC within twenty-eight (28) days of the said notice, the
Contractor may by a further notice to KPLC referring to this GCC Sub-Clause 42.3.1, forth with
terminate the Contract.

The Contractor may terminate the Contract forth with by giving a notice to KPLC to that effect, referring
to this GCC Sub-Clause 42.3.2, if KPLC becomes bankrupt or insolvent, has a receiving order issued
against it, compounds with its creditors, or, being a corporation, if are solution is passed or order is made
for its winding up (other than a voluntary liquidation for the purposes of amalgamation or
reconstruction), a receiver is appointed over any part of its undertaking or assets, or if KPLC takes or
suffers any other analogous action in consequence of debt.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, then the Contractor shall

immediately

a) cease all further work, except for such work as may be necessary for the purpose of protecting that
part of the Facilities already executed, or any work required to leave the Site in a clean and safe
condition

b) terminate all subcontracts, except those to be assigned to KPLC pursuant to paragraph (d) (ii)

c) remove all Contractor's Equipment from the Site and repatriate the Contractor's and its
Subcontractors' personnel from the Site, and

d) subject to the payment specified in GCC Sub-Clause 42.3.4,
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42.3.4

42.3.5

42.4

42,5

43.

43.1

44,

44.1

45,

45.1

45.2

i) deliver to KPLC the parts of the Facilities executed by the Contractor up to the date of
termination

ii) to the extent legally possible, assign to KPLC all right, title and benefit of the Contractor to the
Facilities and to the Plant as of the date of termination, and, as may be required by KPLC, in any
subcontracts concluded between the Contractor and its Subcontractors, and

iii) deliver to KPLC all drawings, specifications and other documents prepared by the Contractor
or its Subcontractors as of the date of termination in connection with the Facilities.

If the Contract is terminated under GCC Sub-Clauses 42.3.1 or 42.3.2, KPLC shall pay to the Contractor
all payments specified in GCC Sub-Clause 42.1.3, and reasonable compensation for all loss, except for
loss of profit, or damage sustained by the Contractor arising out of, in connection with or in consequence
of such termination.

Termination by the Contractor pursuant to this GCC Sub-Clause 42.3 is without prejudice to any other
rights or remedies of the Contractor that may be exercised in lieu of or in addition to rights conferred by
GCC Sub-Clause 42.3.

In this GCC Clause 42, the expression “Facilities executed” shall include all work executed, Installation
Services provided, and all Plant acquired, or subject to a legally binding obligation to purchase, by the
Contractor and used or intended to be used for the purpose of the Facilities, up to and including the date
of termination.

In this GCC Clause 42, in calculating any monies due from KPLC to the Contractor, account shall be
taken of any sum previously paid by KPLC to the Contractor under the Contract, including any advance
payment paid pursuant to the Appendix to the Contract Agreement titled Terms and Procedures of
Payment.

Assignment

Neither KPLC nor the Contractor shall, without the express prior written consent of the other Party,
which consent shall not be unreasonably withheld, assign to any third Party the Contract or any part
thereof, or any right, benefit, obligation or interest therein or thereunder, except that the Contractor shall
be entitled to assign either absolutely or by way of charge any monies due and payable to it or that may
become due and payable to it under the Contract.

Export Restrictions

Notwithstanding any obligation under the Contract to complete all export formalities, any export
restrictions attributable to KPLC, to Kenya or to the use of the Plant and Installation Services to be
supplied which arise from trade regulations from a country supplying those Plant and Installation
Services, and which substantially impede the Contractor from meeting its obligations under the Contract,
shall release the Contractor from the obligation to provide deliveries or services, always provided,
however, that the Contractor can demonstrate to the satisfaction of KPLC and of the Bank that it has
completed all formalities in a timely manner, including applying for permits, authorizations and licenses
necessary for the export of the Plant and Installation Services under the terms of the Contract.
Termination of the Contract on this basis shall be for KPLC's convenience pursuant to Sub-Clause 42.1.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall submit a notice to the Project Manager, describing the event or circumstance giving
rise to the claim. The notice shall be given as soon as practicable, and not later than 28 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and KPLC shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this
Sub-Clause shall apply.
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45.3

45.4

45.5

45.6

45.7

45.8

46.

46.1
46.1.1

46.1.2

(@)  The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

(b) The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting KPLC's liability, the Project Manager may, after receiving any notice under this Sub-
Clause, monitor the record-keeping and/or instruct the Contractor to keep further contemporary
records. The Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably
require; and

C) the Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within
such other period as may be proposed by the Project Manager and approved by the Contractor, the
Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within such time.

Each Payment Certificate shall include such amounts for any claim as have been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

The Project Manager shall agree with the Contractor or estimate: (i) the extension (if any) of the Time
for Completion (before or after its expiry) in accordance with GCC Clause 40, and/or (ii) the additional
payment (if any) to which the Contractor is entitled under the Contract.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause.

In the event that the Contractor and KPLC cannot agree on any matter relating to a claim, either Party
may refer the matter to the Dispute Board pursuant to GCC 46 hereof.

Claims, Disputes and Arbitration
Contractor's Claims

If the Contractor considers himself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 28 days after the
Contractor became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 28 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and KPLC shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this
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46.1.3

46.1.4

46.1.5

46.1.6

46.1.7

46.1.8

46.1.9

46.2

46.3

Sub-Clause shall apply. The Contractor shall also submit any other notices which are required by the
Contract, and supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting KPLC's
liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the record-
keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit
the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably
require; and

C) the Contractor shall send a final claim within 28 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Project Manager.

Within 42 days after receiving a claim or any further particulars supporting a previous claim, or within
such other period as may be proposed by the Project Manager and approved by the Contractor, the
Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion],
and/or (ii) the additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to
payment for such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer the matter to
Arbitration in accordance with Sub-Clause 46.4.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of this Sub-Clause.

Issuing a Notice of Dissatisfaction

If a dispute (of any kind whatsoever) arises between the Parties in connection with, or arising out
of, the Contract or the execution of the Works, including any dispute as to any certificate, determination,
instruction, opinion or valuation of the Project Manager, either Party may refer the dispute in writing to
the Project Manager by issuing a Notice of Dissatisfaction and requesting the matter be referred to
Arbitration.

Amicable Settlement

Where a Notice of Dissatisfaction has been given, both Parties shall attempt to settle the dispute
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46.4
46.4.1

46.4.2

46.4.3

46.4.4

46.4.5

amicably before the commencement of arbitration. However, unless both Parties agree otherwise, the
Party giving a Notice of Dissatisfaction should move to commence arbitration after the fifty-sixth day
from the day on which a Notice of Dissatisfaction was given, even if no attempt at an amicable
settlement has been made.

Arbitration

Any dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 46.3 above shall be finally settled by arbitration. Arbitration shall be
conducted as follows:

a) if the contract is with foreign contractors, the dispute shall be referred to international arbitration
either:

i) with proceedings administered by the arbitration institution designated in the Special Conditions
of Contract, and conducted under the rules of arbitration of such institution; or, if so specified in
the Special Conditions of Contract, or

i) international arbitration in accordance with the arbitration rules of the United Nations
Commission on International Trade Law (UNCITRAL), unless specified otherwise in the SCC;

b) if the Contract is with domestic contractors, arbitration with proceedings conducted in accordance
with the Arbitration Laws of Kenya.

The place of arbitration shall be the neutral location specified in the Special Conditions of Contract; and
the arbitration shall be conducted in the English Language for all communications.

The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager. Nothing shall disqualify representatives of the
Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence to obtain its
decision, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties
and the Project Manager shall not be altered by reason of any arbitration being conducted during the
progress of the Works.

46.4.6 The Decision of the Arbitration proceedings will be final and binding on both parties.
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SECTION VII - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract (SCC) shall supplement or amend the General Conditions
of Contract (GCC). Whenever there is a conflict, the provisions of the SCC shall prevail over those in
the General Conditions of Contract. For the purposes of clarity, any referenced GCC clause numbers are
indicated in the left column of the SCC.

Number of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

SCC 1. Definitions

KPLC is:

The Project Manager is:

Country of Origin: all countries and territories as indicated in Section V of the Tendering
document, Eligible Countries.

SCC5. Law and
Language

SCC5.1 The Contract shall be interpreted in accordance with the laws of:

SCC 5.2 The ruling language is:

SCC 5.3 The language for communications is:

SCC 6. Fraud and
Corruption

1. The Contractor shall not offer or give or agree to give to any person in the service of the
KPLC any gift or consideration of any kind as an inducement or reward for doing or forbearing to
do or for having done or forborne to do any act in relation to the obtaining or execution of this or
any other Contract for KPLC for showing or forbearing to show favour or disfavour to any person
in relation to this or any other contract with KPLC.

2. Any breach of this Condition by the Contractor or by anyone employed by him or acting on
his behalf (whether with or without the knowledge of the Contractor) shall be an offence under the
provisions of the Public Procurement and Disposal Regulations 2005 and the regulations made
thereunder.

SCC 7. Scope of
Facilities [Spare
Parts] (GCC Clause
7)

SCC 7.3 The Contractor agrees to supply spare parts for a period of years: Warranty Period

Sample Addition to SCC 7.3

The Contractor shall carry sufficient inventories to ensure an ex-stock supply of consumable spares
for the Plant. Other spare parts and components shall be supplied as promptly as possible, but at
the most within six (6) months of placing the order and opening the Form of credit. In addition, in
the event of termination of the production of spare parts, advance notification will be made to
KPLC of the pending termination, with sufficient time to permit KPLC to procure the needed
requirement. Following such termination, the Contractor will furnish to the extent possible and at
no cost to KPLC the blueprints, drawings and specifications of the spare parts, if requested.

SCC 8. Time for
Commencement and
Completion

SCC 8.1 The Contractor shall commence work on the Facilities within from the
Effective Date for determining Time for Completion as specified in the Contract Agreement.

SCC 8.2 The Time for Completion of the whole of the Facilities shall be
Effective Date as described in the Contract Agreement.

from the

SCC 9. Contractor’s
Responsibilities

The following sustainable procurement contractual provisions apply:

a) Pre—Shipment Verification of Conformity (PVoC)

1. All Contractors of imported goods and or products must obtain a Certificate of Conformity
issued by an authorized KEBS appointed partner prior to shipment.

2. The Certificate is a mandatory customs clearance document in Kenya. KEBS has appointed,
to perform the PVVoC programme on their behalf depending on the country of supply origin. The
cost of pre-shipment verification shall be borne by the Contractor.

b) Consignment
1. The terms shall be strictly on Delivered and Duty Paid (DDP) basis.

2. The Consignee shall be the supplier or supplier’s agent whose responsibilities shall include
payment of all Customs taxes, duties and levies, clearance of the goods, and delivery to KPLC
stores. For avoidance of doubt, this includes Value Added Tax (VAT), Railway Development Levy
(RDL) and Import Duties.
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c) Packaging and Labelling

1. The Contractor shall provide such packaging of the goods as is required to prevent their
damage or deterioration during transit to their final destination, as indicated in the contract.

2. The method of packaging, labeling and marking shall comply strictly with such special
requirements as shall be specified and attached to the Tender and particular Order.

3. The labelling, marking and documentation within and outside the packages shall comply
strictly with such special requirements as shall be expressly provided for in the contract.

4. The goods shall be packed in good condition suitable for sea/air/road/rail dispatch. Hazard
in transit to the final destination shall include rough handling and storage in tropical conditions.

5. The Contractor shall enclose a packing list in each package and all documents relating to the
Order shall show the Stores Code Number detailed against the items.

6. The labeling on each package shall include the following;
(i)  General description of the item(s)

(i)  KPLC Order No......

(iii)  Cautionary notes and handling instructions

(iv)  Package number

d) Delivery and Documents for Goods on Delivered Duty Paid (DDP) Terms

1. Delivery of the goods shall be made by the Supplier to the named place and in accordance
with the terms specified by KPLC in its Schedule of Requirements.

2. The Supplier shall notify KPLC of the full details of the delivered goods by delivering
together with the goods a full set of the following documents:-

i) Supplier’s invoice showing the goods description, quantity, unit price and total price

i) Delivery note for every consignment originating from the party contracted by KPLC. The
Delivery Note should be serialized, dated and contain the number of the Official Purchase Order

iii)  Manufacturer’s warranty certificate

iv)  Packing list identifying contents of each package which list should include casing number,
full description of the items and the quantities in each package.

3. It is the responsibility of the Supplier to ensure that the delivery documents are received by
KPLC at the designated delivery point at the time of delivery.

4. Any late or non-submission of the delivery documents shall be treated as part of non-
performance on the part of the Supplier and KPLC shall be entitled to call up the Performance
Security.

5. The Supplier should notify KPLC in writing of its intention to deliver goods fourteen (14)
days prior to delivery, and a further confirmation two (2) working days before actual delivery to
the designated delivery point.

e) Access to Site (s)

The Contractor shall allow the Project Manager and any other person authorised by the Project
Manager, access to the site (s) where Works are carried out and to any place where work in
connection with the contract is being carried out or is intended to be carried out.

SCC 10. KPLC’s
responsibilities

Waiver

Any omission or failure by KPLC to exercise any of its rights or enforce any of the penalties
arising from the obligations imposed on the Contractor shall in no way, manner or otherwise
howsoever, alter, amend, prejudice, vary, waive or be deemed to alter, amend, prejudice, vary,
waive or otherwise whatsoever any of KPLC’s powers and rights as expressly provided in and as
regards this contract.

SCC 11. Contract
Price

Prices

1. Subject to clause 40 of the GCC, prices charged by the Contractor for goods delivered and
services performed under the contract shall, be fixed for the period of the contract with no
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variations.

2. A price that is derived by a pre-disclosed incorporation or usage of an internationally
accepted standard formula shall not be deemed to be a price variation within the meaning of this
clause.

SCC 2. The Contract Price shall be adjusted in accordance with the provisions of the Appendix to
the Contract Agreement Titled Adjustment Clause.

SCC 13. Securities

SCC13.3.1 The amount of Performance Security, as a percentage of the Contract Price for
the Facility or for the part of the Facility for which a separate Time for Completion is provided,
shall be: 10% of the contract price

a) The successful Tenderer shall furnish a Performance Security being the sum of ten percent
(10%) of the contract value.

b) KPLC shall seek authentication of the Performance Security from the issuing bank. It is the
responsibility of the successful Tenderer to sensitize its issuing bank on the need to respond
directly and expeditiously to queries from KPLC. The period for response shall not exceed five (5)
days from the date of KPLC’s query. Should there be no conclusive response by the Bank within
this period, such successful Tenderer’s Performance Security may be deemed as invalid.

c) Failure of the successful Tenderer to furnish an authentic Performance Security, the award
shall be annulled and the Tender Security forfeited, in which event KPLC may notify the next
lowest evaluated Tenderer that its Tender has been accepted.

SCC 13.3.2 The Performance Security shall be in the form of the attached
hereto in Section X, Contract Forms.

a) an original Bank Guarantee that is strictly in the form and content as prescribed in the
Performance Security Form (Bank Guarantee) in the Tender Document.

b) For Local bidders, Standby Letters of Credit (LC). All costs, expenses and charges levied by
all banks party to the LC shall be prepaid/borne by the Tenderer. The LC must contain all the
mandatory conditions of payment to KPLC as prescribed in the Tender Security (Letters of Credit)
provided in the Tender Document.

c) For Foreign bidders, Standby Letters of Credit (LC) confirmed by a bank in Kenya. All
costs, expenses and charges levied by all banks party to the LC including confirmation charges
shall be prepaid/borne by the Tenderer. The LC must contain all the mandatory conditions of
payment to KPLC as prescribed in the Tender Security (Letters of Credit) provided in the Tender
Document.

SCC 13.3.3 The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and form and by a
commercial bank licensed by the Central Bank of Kenya, and denominated in Kenya Shillings. The
Performance Security shall be valid until a date sixty (60) days beyond the Defects Liability
Period. The Performance Security shall not be reduced on the date of the Operational Acceptance.

SCC 13.3.3 The Performance Security shall be reduced to ten percent (10%) of the value of
the component covered by the extended defect liability to cover the Contractor’s extended defect
liability in accordance with the provision in the SCC, pursuant to GCC Sub-Clause 27.10.

SCC21.3
Transportation

The transporter shall be required to meet all transport expenses until delivery on Delivery Duty
Paid (DDP) basis.

SCC 22 Installation

SCC22.25 Working Hours
Normal working hours are:
SCC 22.2.8 Funeral Arrangements:

SCC 25.
Commissioning and
Operational
Acceptance

SCC25.2.2 The Guarantee Test of the Facilities shall be successfully completed within
__Seven(7) Days from the date of Completion.

SCC 26. Completion
Time Guarantee

SCC 26.2
Applicable rate for liquidated damages: sum equivalent to 0.5% of the Contract Price
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The above rate applies to the price of the part of the Facilities, as quoted in the Price Schedule, for
that part for which the Contractor fails to achieve Completion within the particular Time for
Completion.

Maximum deduction for liquidated damages: percent (10%) of the Contract Price
SCC 26.3 Applicable (amount or rate) for the bonus for early Completion:
Maximum bonus:

SCC 26.3 No bonus will be given for earlier Completion of the Facilities or part thereof.

SCC 27. Defect
Liability

SCC 27.10 The critical components covered under the extended defect liability are
, and the period shall be (to be inserted only when

an extended defect liability is requested).

SCC 30. Limitation
of Liability

Sample Clause
SCC 30.1 (b) The multiplier of the Contract Price is:

SCC Unforeseen

Discoveries

conditions Anything of historical or other interest or of significant value unexpectedly discovered on site
where the Works are being carried out shall be the property of KPLC. The Contractor shall notify
the Project Manager of such discoveries and carry out the Project Manager’s instructions for
dealing with them.

SCC 39. Value SCC 39.1.2 If the value engineering propesal is approved by KPLC the amount to be paid to the

Engineering Contractor shall be % (insert appropriate percentage. The percentage is normally up to 50%) of

the reduction in the Contract Price

SCC 40 Extension of
time for completion

Variation of Contract
KPLC and the Contractor may vary the contract only in accordance with the following: -

a) the quantity variation for goods shall not exceed ten percent (10%) of the
contract quantity.

original

b) the quantity variation for works does not exceed fifteen per cent (15%) of the original
quantity.

c) the cumulative value of all contract variation shall not exceed twenty five per cent (25%) of
the original contract price.

d) the gquantity variation must be executed within the period of the contract.

SCC 46.4(a)(ii)
Arbitration

[Insert rules of arbitration if different from those of the International Chamber of Commerce]
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SECTION VIII - CONTRACT FORMS

Notification of Award - Form of Acceptance

Contract Agreement

Appendix 1. Terms and Procedures of Payment

Appendix 2. Price Adjustment

Appendix 3. Insurance Requirements

Appendix 4. Time Schedule

Appendix 5. List of Major Items of Plant and Installation Services and List of Approved Subcontractors
Appendix 6. Scope of Works and Supply by KPLC

Appendix 7. List of Documents for Approval or Review

Appendix 8. Functional Guarantees

Performance Security Form OPTION 1 — Demand Bank Guarantee
Performance Security Form OPTION 2 — Performance Bond
Advance Payment Security- Demand Bank Guarantee

Beneficial Ownership Disclosure
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1 NOTIFICATION OF INTENTION TO AWARD
[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.] [Send
this Notification to the Tenderer's Authorized Representative named in the Tenderer Information Form]

1) For the attention of Tenderer's Authorized Representative Name: ............cccccceveae.n. [insert Authorized
Representative's name]

Address: .....ccoeveevenen. [insert Authorized Representative's Address]
Telephone/Fax numbers: ................... [insert Authorized Representative' s telephone /fax numbers]
Email AJdress: ........cccoovvvrevnnnnnnn, [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time)

Notification of Intention to Award

KPLC: .ooviveeee [insert the name of KPLC] Project:

................................. [insert name of project]

Contract title: .........ccoveneee. [insert the name of the contract]

ITT NO: oo [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a)  Request a debriefing in relation to the evaluation of your Tender, and/or

b)  Submit a Procurement-related Complaint in relation to the decision to award the contract.

2) The successful Tenderer

Name: [insert name of successful Tenderer]
Address: [insert address of the successful Tenderer]
Contract price: [insert contract price of the successful Tender]

3) Other Tenderers [INSTRUCTIONS: insert names of all Tenderers that submitted a Tender. If the Tender's price
was evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated Tender
Cost
[insert name] [m_sert Tender [insert evaluated cost]
price]
[insert name] [insert Tender price] [insert evaluated cost]
[insert name] [insert Tender price] [insert evaluated cost]
[insert name] [insert Tender price] [insert evaluated cost]
[insert name] [insert Tender price] [insert evaluated cost]
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4) Reason/s why your Tender was unsuccessful

[INSTRUCTIONS: State the reasons/why this Tenderer's Tender was unsuccessful. Do NOT include: (a) appoint
by point comparison with another Tenderer's Tender, or (b) information that is marked “Confidential” by the
Tenderer in its Tender.]

5) How to request a debriefing?

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing, your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

ALention: ......coceeeveieiiiine [insert full name of person, if applicable]
Title/position: .........ccccceeneee. [insert title/position]

AQENCY: v [insert name of KPLC] Email

address: .......ccccvvnenn. [insert email address]

Fax number: ... [insert fax number] delete if not used

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in
writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the
date of publication of the Contract Award Notice.

6) How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement- related Complaint as follows:

ALENtion: ..., [insert full name of person, if applicable]
Title/position: .....ccc. covveieieiiiecece, [insert title/position]

AGENCY: .o [insert name of KPLC]

Email address: .......ccccovveveieveciciiiees [insert email address]

Fax number: ..o [insert fax number] delete if not used

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this
complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

Further information:

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website: info@ppra.go.ke or complaints@ppra.go.ke.

In summary, there are four essential requirements:

1. Youmust bean' interested party'. In this case, that means a Tenderer who submitted a Tender in this Tendering
process, and is the recipient of a Notification of Intention to Award.

2. The complaint can only challenge the decision to award the contract.
3. You must submit the complaint within the period stated above.
4. You must include, in your complaint, all of the information required by the Procurement Regulations (as
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7) Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (10) Business Days after the date of transmission of this Notification of Intention to
Award.

The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us.
On behalf of KPLC:

Signature:

Name:

Title/position:

Telephone:

Email:
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2 REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.........cc...... OF.............. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (KPLC)
Request for review of the decision of the............... (Name of KPLC of ............... dated the...day of ............. 20.......... in
the matter of Tender No.............. of oo 20..... for ......... (Tender description).

REQUEST FOR REVIEW

We. oo, ,the above named Applicant(s), of address: Physical address................ P.O0.Box No.............

Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of

the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........ccccenents (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
2200

SIGNED

Board Secretary
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3 LETTER OF AWARD

To:
This is to notify you that your Tender dated for execution of the for the
Contract Price in the aggregate of , as corrected and modified in accordance

with the Instructions to Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of
Contract, using for that purpose one of the Performance Security Forms included in Section X, - Contract Forms, of
the Tendering document.

AULNOTIZEA SIGNATUIE: ... e

Name and Title of SIgNatory: ......cccoviveii i

NAME OF AGENCY: ..o

Attachment: Contract AQreEmMENT: ........ccceveeiiiieie e
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4 CONTRACT AGREEMENT

THIS AGREEMENT is made the day of BETWEEN
H a corporation incorporated under the laws of and having its principal
place of business at ..............ccooeeiiiiiiiii (hereinafter called “KPLC”), and (2)

, @ corporation incorporated under the laws of
and having its principal place of business at
(herein after called “the Contractor”).

WHEREAS KPLC desires to engage the Contractor to design, manufacture, test, deliver, install, complete
and commission certain Facilities, viz. (“the Facilities”), and the Contractor
has agreed to such engagement upon and subject to the terms and conditions herein after appearing.

NOW IT IS HEREBYAGREED as follows:
Article 1. Contract Documents
1.1  Contract Documents (Reference GCC Clause2)

The following documents shall constitute the Contract between KPLC and the Contractor, and each shall
be read and construed as an integral part of the Contract:

a)  This Contract Agreement and the Appendices hereto

b)  Form of Tender and Price Schedules submitted by the Contractor
c)  Special Conditions of Contract

d)  General Conditions of Contract

e)  Specification

f) Drawings

g)  Other completed Tendering forms submitted with the Tender

h)  Any other documents forming part of KPLC's Requirements

i) Any other documents shall be added here

1.2 Order of Precedence (Reference GCC Clause2)

In the event of any ambiguity or conflict between the Contract Documents listed above, the order of
precedence shall be the order in which the Contract Documents are listed in Articlel.1(Contract
Documents) above.

1.3  Definitions (Reference GCC Clausel)
Capitalized words and phrases used here in shall have the same meanings as ascribed to them in the
General Conditions.

Avrticle 2. Contract Price and Terms of Payment
2.1  Contract Price (Reference GCC Clausell)

KPLC hereby agrees to pay to the Contractor the Contract Price in consideration of the performance by the
Contractor of its obligations hereunder. The Contract Price shall be the aggregate of:
...................................................... as specified in Price Schedule No 5 (Grand Summary),

and , , or such other sums as may be determined in accordance with
the terms and conditions of the Contract.

2.2 Terms of Payment (Reference GCC Clause 12)

The terms and procedures of payment according to which KPLC will reimburse the Contractor are given
in the Appendix (Terms and Procedures of Payment) hereto.

KPLC may instruct its bank to issue an irrevocable confirmed documentary credit made available to the
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Contractor in a bank in the country of the Contractor. The credit shall be for an amount of

; and shall be subject to the Uniform Customs and Practice for Documentary
Credits 2007 Revision, ICC Publication No.600.

In the event that the amount payable under Schedule No.1 is adjusted in accordance with GCC 11.2 or
with any of the other terms of the Contract, KPLC shall arrange for the documentary credit to be amended
accordingly.

Article 3. Effective Date

3.1

3.2

Effective Date (Reference GCC Clausel)

The Effective Date from which the Time for Completion of the Facilities shall be counted is the date when
all of the following conditions have been fulfilled:

a)  This Contract Agreement has been duly executed for and on behalf of KPLC and the Contractor;

b)  The Contractor has submitted to KPLC the Performance Security and the advance payment
guarantee;

¢) KPLC has paid the Contractor the advance payment

d)  The Contractor has been advised that the documentary credit referred to in Article 2.2 above has
been issued in its favor.

Each party shall use its best efforts to fulfill the above conditions for which it is responsible as soon as
practicable.

If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of this Contract
notification because of reasons not attributable to the Contractor, the Parties shall discuss and agree on an
equitable adjustment to the Contract Price and the Time for Completion and/or other relevant conditions of
the Contract.

Article 4. Communications

4.1

4.2

The address of KPLC for notice purposes, pursuant to GCC 4.1is:

The address of the Contractor for notice purposes, pursuant to GCC 4.1is:

Article 5. Appendices

5.1

5.2

The Appendices listed in the attached List of Appendices shall be deemed to form an integral part of this
Contract Agreement.

Reference in the Contract to any Appendix shall mean the Appendices attached here to, and the Contract
shall be read and construed accordingly.

IN WITNESS WHEREOF KPLC and the Contractor have caused this Agreement to be duly executed by
their duly authorized representatives the day and year first above written.

Signed by, for and on behalf of KPLC

.......................................................................... [Signature]

.......................................................................... [Title]

in the presence of

Signed by, for and on behalf of the Contractor

.......................................................................... [Signature]
.......................................................................... [Title]

........................................................................ [Signature/Title]
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FORM NO. 4 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

»  Directly or indirectly holding 25% or more of the shares.

»  Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no]

Name of the Assignment: [insert name of the assignment]

To: [insert complete name of KPLC]

In response to your notification of award dated [insert date of notification of award] to
furnish additional information on beneficial ownership: [select one option as applicable and delete

the options that are not applicable]
I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Directly or Directly or Directly or indirectly having the
Beneficial Owner indirectly indirectly holding | right to appoint a majority of
holding 25% or | 25 % or more of the board of the directors or an
more of the the Voting Rights | equivalent governing body of
shares (Yes/ No) the Tenderer
(Yes/No) (Yes/ No)

[include full name
(last, middle, first),
nationality, country
of residence]

OR

ii) Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions:
directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or
more of the voting rights. Directly or indirectly having the right to appoint a majority of the board
of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to identify
any Beneficial Owner]
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Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of
the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer]”

Name of the Tenderer: ............ccce.... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender: ...........c.cc....... [insert complete title of the person signing the Tender]

Signature of the person named above: ...........c........... [insert signature of person whose name and capacity
are shown above]

Date signed ..........c.ccoe....... [insert date of signing] day of...................... [Insert month], [insert year]
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Appendix A Service Level agreement

Kenya Power

SERVICE LEVEL AGREEMENT
BETWEEN
THE KENYA POWER & LIGHTING COMPANY PLC
AND
(K) LTD

FOR MAINTENANCE OF IP-CCTV AND BIOMETRIC ACCESS CONTROL SYSTEM FOR IESR
COMPLEX AND LIVELINE

TENDER NO. KP1/1/3A/4/1/0T/003/25-26
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SERVICE LEVEL AGREEMENT

THIS AGREEMENT made this day of 2023 BETWEEN THE KENYA
POWER & LIGHTING COMPANY PLC a public limited company duly incorporated under the Companies Act,
Chapter 486 of the Laws of Kenya with its registered office situate in Nairobi in the Republic of Kenya and of Post
Office Box Number 30099-00100 Nairobi in the Republic aforesaid (hereinafter referred to as KPLC)

AND

(K) LTD a duly registered entity according to the laws of Kenya and of Post Office Box Number 3929-00100
Nairobi in the Republic aforesaid, (hereinafter referred to as the “Service Provider”) of the other part;

WHEREAS

a) KPLC invited tenders for certain services, that is to say for PROCUREMENT OF IP-CCTV &
BIOMETRIC ACCESS CONTROL SYSTEM FOR IESR AND LIVELINE (hereinafter referred to as
the “Services”) under Tender Number TENDER NO. KP1/1/3A/4/1/0T/003/25-26

b) The Service Provider, having presented to KPLC that it has the required professional skills, personnel and
technical resources, has agreed to provide the Services on the terms and conditions set forth in this Agreement.

c) The parties wish to set service performance standards to meet the dynamics of customers’ satisfaction, public
safety, statutory bodies regulations, county by-laws and KPLC’s mandate.

d) The parties recognize that professional and diligent performance of duties are part of ethics and tenets for
delivery of the services and the need for promotion of benefits that accrue from such experience;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:-

SECTION A: GENERAL DESCRIPTION

1. Definitions and Meanings
1.1. In this Agreement words and expressions shall have the meanings as are respectively assigned to them and
defined in the Contract herein.
1.1.1. "Service Provider” means Contractor responsible for servicing and maintenance of Biometric access
control system and cards and the related equipment.
1.1.2. “Agreement" means this document, including any annexures thereto
1.1.3. "Notice” means written notice and notifies has a corresponding meaning
1.1.4. “Party” means the Company or the Service provider
1.1.5. “The Company” means “The Kenya Power & Lighting Company PLC” or “KPLC” and these words
may be used interchangeably.
1.1.6. "Services" means the provision of installation, inspection, testing, training and maintenance of
Biometric access control system and cards and the related equipment according to international
standards.

1.2. In this Agreement where the context so admits —
1.2.1.  Words importing the masculine gender only, include the feminine gender or (as the case may be) the
neutral gender.
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2.2.

2.3.

2.4,

3.2.

3.3.

3.4.

4.2

4.3

5.1
5.2.

5.3.

1.2.2.  Words importing the singular number only include the plural number and vice-versa and where there
are two or more persons included in the expression the “Service Providers” the covenants,
agreements obligations expressed to be made or performed by the Service Provider shall be deemed
to be made or performed by such persons jointly and severally as the case may be.

1.2.3. Where there are two or more persons included in the expression the “Service Providers” any act
default or omission by the Service Providers or any person working under, on behalf of or through
them shall be deemed to be an act default or omission by any one or more of such persons.

1.2.4.  For purposes of all provisions within this Agreement and all attachments hereto, the terms “Service
Provider” and “Contractor” shall have the same meaning and shall be interchangeable.

Basis of the Agreement

This Agreement comes into effect from the Commencement date of
the Contract.

The Company wishes the Service Provider to provide Services
(Service and maintain Biometric access control system and cards and related equipment).

Nothing contained in this Agreement is to be construed in such a
manner as to create an employment relationship.

This Service Level Agreement constitutes part of the Contract
Agreement signed between the Company and the Service Provider.

Responsibilities and Obligations of the Service Provider

The responsibilities and obligations are as set out in this clause 3 and
in Section B of this Agreement.

Conduct themselves and observe the norms and core values of
KPLC, which are customer first, excellence, accountability and integrity.

The Service Provider and it is appointed agents shall maintain the
Corporate Image of KPLC at all times during the period of contract.

The Service Provider undertakes to keep confidential and not to
disclose any of the Company's trade secrets, know-how, methods, processes or any other confidential
information to any person other than to persons employed by the Company.

Standards
Notwithstanding any of the provisions, terms, conditions and stipulations of this Agreement, the services
provided by the Service provider shall conform to the highest standards as required by KPLC as stipulated in
the applicable GOK legislation, regulations, and as is reasonably expected.

For purposes of monitoring and evaluation of standards and performance, the parties will use the KPLC
Supplier Evaluation Performance Form which shall be made available to the Service provider. This shall be
discussed periodically with the Service Provider at least monthly during the period of the contract.

Grounds for cessation of the Service Provider’s engagement by KPLC will include:

4.3.1 Poor performance and substandard quality of work.

4.3.2 Participation in fraudulent activities

4.3.3 Disclosure of the Company’s confidential documents or information to unauthorized parties without
express prior written consent by the Company

4.3.4 Misuse of KPLC Materials

4.3.5 Undue delay in performance of the services

Responsibilities and Obligations of KPLC

The responsibilities and obligations are as set out in this clause 3 and in Section B of this Agreement.

KPLC shall provide detailed briefs, with clear objectives and service deliverables to enable the Service
Provider fulfil its obligations.

KPLC shall provide requisite approvals, in a timely manner, to enable the Consultant fulfill its obligations in
accordance with this Agreement.
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6.2.

6.3.

9.2.

10.

10.1.

10.2.

11.

12.

12.1.

12.2.

13.

Payment

The Company shall pay to the Service Provider during the terms of this agreement for its services at the rate
provided in the Contract Agreement Form. The service fees will be paid on presentation of a valid invoice
presented by the Service Provider upon successful inspection and acceptance of the works by the Kplc
representatives.

The Service Provider shall upon presentation of invoice, provide a service report, delivery notes and Job cards
and any other support documents necessary before processing of the payments.

Service Provider shall invoice quarterly and payments shall be made within 30 days after presentation of an
acceptable invoice and supporting documents in accordance with the Company’s terms and regulations.

General Reports

The Service Provider shall prepare weekly systems report, scheduled quarterly service report, Job cards upon
site visitation, site specific reports as required from day to day operations and any other systems and progress
reports as may be required by the Company for the assigned works vis-a-vis the agreed timelines.

Submitted reports shall be in the agreed format as guided by the KPLC project manager.

Deliverables
The deliverables of this services shall be functional and effective Biometric access control system and cards
evidenced by systems reports as described above under clause 7.

Visitation

The Company or its representative(s) shall be at liberty to monitor and/or review the tools and equipment and
other resources of the Service Provider to confirm their conformity for the performance of this Agreement.
The Company shall conduct periodical inspection of the Service Provider’s capacity and ability to carry-out
assigned works. Inspections shall be carried out through visits to the Services Providers office premises as
stated in the Confidential Business Questionnaire provided in the Tender Document.

General Remedial Measures

Where no remedial measure is specified to be taken by the Company, the Company shall be at liberty to take
any measures or recourse that it deems fit in the circumstances.

Any specified measures that may be taken by the Company shall not prejudice or derogate from its sole
discretion, general power and control over any and all the services that the Consultants are carrying out on its
behalf.

Responsibility

Notwithstanding all the above, in any issue regarding carrying out of these services, the Company’s Project
manager continues to have overriding and general power, responsibility and authority to issue any
instructions, directions, advise or communication whatsoever.

Permits, Licenses

The Service Provider shall be responsible and obtain all permits observe and comply with all the laws,
regulations, rules by-laws and requirements necessary and required in the performance and in connection with
this Agreement.

The Service Provider shall undertake to produce, if and when lawfully required, the licenses in circumstances
S0 necessitating such production.

Penalties
Penalties shall apply as described in the service credits in Section B of this Agreement.
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14.

14.1.

14.2.

15.

15.1.
15.2.

15.3.

16.

Confidentiality

The Service provider shall not, without the Company’s prior consent, disclose this Agreement, or any
provision thereof, or any specification, or information furnished by or on behalf of the Company in
connection therewith, to any person other than a person directly in the employment of the Company in
the performance of this Agreement or save and except in so far as the requirements regarding the
performance by the Service Provider of the services is required.

This clause shall survive the termination, cessation of Services rendered by the Service provider or in
any future partnership that any of the Service Provider may be a part of.

Duration, Termination and Renewal

The Service Level Agreement shall run for two (2) years from the Commencement date.

The Company may, at its option, renew the Service Level Agreement for an additional period, provided
that at the end of the initial term the Company has given the service provider written notice of such
election to renew 6 (six) months prior to the expiry of the initial term;

This Agreement may be terminated on 30 (thirty) days’ written notice by either party. The notice
period shall apply should the Company exercise its option to renew.

Variation not Effective unless in writing

No variation, modification or waiver of this agreement, or consent to or any departure therefrom, shall in any

17.

18.

19.

20.

way be of any force or effect unless confirmed in writing and signed by the parties and then such
variation, modification, waiver or consent shall be effective only in the specific instance and for the
purpose and to the extent for which made or given.

Waiver

No failure or delay to exercise any power, right or remedy by the Company shall operate as a waiver of that
right, power or remedy and no single or partial exercise of any other right, power or remedy shall operate as a
complete waiver of that other right, power or remedy.

Sole Agreement
This agreement constitutes the sole agreement between the parties and no representation not contained herein
shall be of any force or effect between the parties

Assignment
The Service Provider will not assign, encumber, delegate nor share any of the rights and obligations hereunder

without prior written consent of the Company.

Time of the Essence

It is recorded that the timeous execution by the Service Provider of the services and obligations required by this

agreement, and the timeous payments of the Service Provider's invoices are material and of the essence of this
agreement.
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SECTION B: DETAILED SERVICE DESCRIPTION

The Details of Services describe the basic requirements for services. In addition to the information and documentation
in the Tender Document regarding the technical aspects of this tender, the Service Provider shall comply with the
following;

PART A: DETAILED DESCRIPTION OF THE PROCUREMENT OF IP-CCTV & BIOMETRIC ACCESS
CONTROL SYSTEM & ACCESSORIES FOR IESR AND LIVELINE

Introduction
Kenya Power has intends to install Biometric access control systems at The INSTITUTE OF ENERGY
STUDIES AND RESEARCH as per the Schedule of Requirements, Price schedule of service (Bill of
guantities) and this Service Level Agreement. The Contractor is expected put into place both preventive and
curative service and maintenance contracts to ensure the systems remain efficiently operational.

1. System Capacity
The system that will be entered into the proposed Service Level agreement shall comprise of the equipment listed
in the Schedules of Requirements.

2. Scope of Service and Maintenance
This will be as described in the Schedule of Requirements, Price schedule of service (Bill of quantities) and this
Service Level Agreement.

3. Details of Maintenance Contract

The contract will comprise of Preventive and Curative maintenance as described under schedule of maintenance
routines clause 4.5 (Part B — Specific Details of Service (SDS): PROCUREMENT OF IP-CCTV & BIOMETRIC
ACCESS CONTROL SYSTEM & ACCESSORIES FOR IESR AND LIVELINE

4.1 Preventive Maintenance Requirements
Preventive maintenance will involve the following:

i. Scheduled quarterly servicing and maintenance
ii. Frequent inspections and monitoring of the systems
iii. Training/Knowledge transfer
iv. 24x7 remote technical support.
v. Software and firmware upgrades.

4.1.1 Scheduled Quarterly Servicing and Maintenance (SQSM)
This will involve checking the system after every three months within a year. The Service provider (SP) will
have an expert travel and visit the site(s) premises as per the schedule. During his working travel the expert
will perform a technical check-up of the entire system which will involve the following:

i.  Physical inspection of the system
ii.  Carrying out test drives and noting down all relevant test parameters like voltages, currents, resistance,
power, temperatures among others.
iii.  Inthe event of malfunctioning of the system, provide or define remedy actions to rectify the faults.
iv.  Generate a detailed service report which will summarize all actions taken and recommendations.

4.1.2 Frequent Inspections and Monitoring
The systems will be monitored 24 hours by operators in the established security control rooms and any
abnormalities cited and rectified early enough before a complete system breakdown occurs. The service
provider will be notified immediately upon such eventualities.
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4.1.3

4.1.4

415

416

4.1.7

4138

4.2

421

4.2.2

Training/Knowledge Transfer

Technical support team and operators shall be taken through trainings occasionally to enhance their
knowledge on the system as well as help them cope with emerging trends in the field. The Contractor will
provide a technical and operational training to KPLC technical personnel. The training will cover maintenance
of 1stand 2" line. The training will be on the job training conducted during preventive maintenance visits and
will include theoretical and practical sessions. A document listing topics covered in the training and signed by
the trainees shall be submitted to KPLC. KPLC shall nominate the trainees and notify the Contractor.

24x7 Remote Technical Support

The service provider shall establish a mechanism to offer remote support services to the systems at all the
times. This shall be used to log in calls, complains or quarries and response/action tracker. It shall be designed
and implemented in liaison with the Company so as to align with existing platform and avoid having multiple
platforms from different service providers.

Software and Firmware Upgrades
The systems will be closely monitored to establish and implement/upgrade any new (latest) software or
firmware releases by the manufacturer accordingly.

The Contractor shall carry out the preventative maintenance programme submitted by the Contractor and
accepted by the Company. Any variation from the accepted programme shall be subject to the prior agreement
of the Company, which shall not be unreasonably withheld.

The Contractor shall carry out the planned preventative maintenance routines as noted in the schedules. These
routines are the minimum required and the routines shall incorporate any other activities that may be required
to keep the system operating to a high standard acceptable to the Company.

At commencement of the Contract, the Contractor shall provide the Company with a detailed method
statement of the maintenance activities he intends to undertake.

Curative Maintenance Requirements
Curative maintenance will involve the following:
i. Emergency on-site intervention.
ii. 24x7 remote technical support.
iii. Repair & Return to operations faulty parts or system
iv. Recommendation to the Company on necessary spare parts and specifications to restore Faulty system for
acquisition.

Emergency on-site Intervention
In the case of a System breakown ,when failure can’t be fixed locally, nor via remote access, the service
provider will immediately send the technical team to rectify the faults on site as per fault category.

24x7 Remote Technical Support

i. The SP shall provide a central contact point whose objective is to support all emerging system issues or
faults. The contact point will either be through a telephone system or through an online support
mechanism.

ii. This call center will be approached whenever required. The Call Center operates during normal Working
hours 8.00 -17.00, however, high Severity level failures (Severity 1-2) will be supported by on-call
engineers/technical team, 24 hours a day, 365 days a year

iii. Every call will be recorded and given a unique number to ensure traceability and to maintain a log of
activities, including time taken from opening to closure of every request for service, which will be
received.
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4.2.3

4.2.4

iv. The call details will be assigned to appropriate personnel who will then take initial ownership to rectify the
system fault

Repair & Return to Operations Faulty Parts or System

Any faulty component or sub-system of the system will be repaired as per the repair and maintenance
procedure and in accordance with fault severity levels requirements. The Contractor will either repair or
replace all repairable components(As supplied by KPLC) down to component level, for equipment, regardless
of the frequency of failures or the number of failed units.

Replacement of spare parts

Replacement of spare parts or components of the system shall be done within the shortest time possible (once
the part is availed by KPLC) in accordance to the existing contract requirement or in accordance with the
procurement procedures if the damage goes beyond the scope of the contract. The Contractor shall provide
KPLC with a list of critical items to improve the system. The items shall be sourced by KPLC and shall be
availed to the contractor for replacement.

4.3 Drive Test and Optimization
In case of coverage issues and related performance de-gradation of the system the Contractor engineer will
conduct a drive test in the coverage area as part of the periodical visit and will issue a report advising on course of
actions required for optimizing the system, for reaching to the highest RF coverage performance.

4.4 Performance Reports
Using statistical information generated by the systems, Performance Management Reports for the system shall be
collected, data including (but not limited to) site, and usage. The data is then summarized and carefully analysed
to spot trends, such as consistent basis, to help KPLC make informed operational decisions based on system
performance. This is to be done quarterly during the year.

5. Contractor’s Obligations

5.1

5.2

5.3

5.4

5.5

5.6

5.7

5.8

Throughout the period of this contract, the Contractor shall provide support, in relation to the hardware and/or
software support.
The Contractor shall provide preventive maintenance service, which will consist of carrying quarterly initiated
service checks per year to ensure that the equipment’s operation conforms to the manufacture’s specification.
This will include running the manufacture’s diagnostic tests designed to test each individual item of equipment
and/or other such test which the Contract regard as necessary and/or satisfactory to test the equipment.
The Contractor shall carry out repair services to the equipment as may from time to time be necessary to remedy
defects in or breakdowns of the equipment.
The Contractor shall provide all software support and maintenance as well as software upgrades installation, re-
installing and/or re-configuring software to the point of program operation and/or data and program backups or
restoration as and when necessary.
The SP shall seek approval before removing any equipment for workshop. He shall provide a quotation for
approval by KPLC before repairing the equipment. The repair period shall not exceed three working days from
the approval date.
Should the contractor receive equipment for service in a Total Loss condition (Non economical repair), it will
notify the Company as soon as possible giving details of repair costs, and will NOT be obligated to repair such
equipment. Declaring an Equipment to be a “TOTAL LOSS” shall be joint decision of the Contractor and
KPLC technical security expert. KPLC shall source and avail the replacement spare part to the SP.
Damage caused by normal wear and tear shall be assessed jointly with KPLC and quotation availed by the
contractor for approval or sourcing by KPLC. These will be limited to broken/missing parts.
The Contractor shall be obligated to replace consumable items and shall not invoice KPLC separate from the
amount captured in Priced Schedule. Items classified as consumable shall be:

i. Remote batteries

il Power supply connector cables
iii. Fuses
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5.9

5.10

5.11

5.12

5.13

5.14

5.15

5.16

5.17

5.18

5.19

5.20

5.21

5.22

5.23

5.24

5.25

5.26

5.27

5.28

iv. Cable connectors and other and accessories.

The Contractor shall provide a price list as per the Price Schedule for these items at the commencement of the
contract and be valid for the duration of the contract.

The Contractor service desk shall issue KPLC with a call reference number with which the reported incident
shall be tracked until it is resolved to the satisfaction of the company.

The Contractor will respond to a service call placed by the Company and recorded by the Contractor help
desk personnel, within the agreed response times.

The Contractor will use its best endeavors to resolve any problem within the minimum time possible and not
more than stipulated escalation/response time.

The Contractor shall keep records of service calls including but not limited to the dates and time of reporting of
breakdowns and their resolution, signature of a KPLC representative, nature of fault and actions taken.

The Contractor shall be deemed to have examined the Sites and the General Conditions and Specification, with
the Schedule of Equipment as annexed thereto and referred to therein

The Contractor shall be deemed to have examined the Installation Site and the General Conditions and
Specification, with the Schedule of Equipment as annexed thereto and referred to therein

The Contractor shall, after carrying out his duties, leave the Equipment in a clean and sound condition, and shall
clear away all rubbish.

The Contractor shall be responsible for identifying all faults associated with the system, and for reporting to
and in liaison with KPLC to ensure that the system is restored to full operation as quickly as possible.

The Contractor shall be responsible for identifying all faults associated with the loss of the electrical mains
supply to all equipment within the system, and for reporting to and liaison with either (the electrical supply
company) or KPLC's Agents, as appropriate, to ensure the system is restored to full operation as quickly as
possible.

The Contractor shall be responsible for touch up painting repairs on any disturbed surface during the course of
his work.

At the commencement of the Contract the Contractor shall provide a schedule of equipment with equipment
serial numbers, which shall be provided to KPLC.

Should it be necessary, during the Contract period, for any equipment to be replaced by the Contractor the
replacement item shall be subject to the prior approval of KPLC, which shall not be unreasonably withheld.
Where an equipment replacement results in KPLC's system documentation (i.e. Operator and Maintenance
Manuals) being out of date the Contractor shall, if not replacing equipment at KPLC's expense, update KPLC's
documentation (i.e. the Operator and Maintenance Manuals) at his own expense. Where the equipment is being
replaced at KPLC's expense the documentation update shall be at his own expense. All changes to the
documentation shall be subject to the prior agreement of KPLC which shall not be unreasonably withheld.
Should any change to the schedule of equipment be necessary the Contractor shall provide an updated schedule
within one month of any change taking place.

At the termination of the Contract, or at any other time that KPLC requests it, the Contractor shall, in
conjunction with KPLC, verify that the system equipment complies with the agreed schedule.

Throughout the Contract period the Contractor shall establish and maintain an operational fault reporting center
to which all faults on the system shall be reported by KPLC's Agent; the center shall incorporate an Email
account which shall be operational at all times during the hours of 8.30 am to 5.00 pm Monday to Friday
excluding Holidays.

Faults shall be reported to the center by E-mail, thus providing a hard copy of the reported fault. At all other
times faults should be reported to an out of hours’ telephone manned 24 hours per day and backed up by E-mail.
The fault reporting procedures shall be subject to the prior approval of KPLC.

Throughout the Contract period the Contractor shall maintain full records of all attendances and repairs made
under the Contract. All such records shall be provided to KPLC at regular intervals, not to exceed three months.
The Contractor shall be entitled to free use so far as reasonable for the purposes of the Maintenance Services
such supplies of electricity, water and gas as may be available therefore on the Installation Site
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5.29

5.30

531

5.32

5.33

6.1.
6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

6.9.

6.10.

The Contractor shall (subject to the conditions contained herein, and the Performance by KPLC of its
obligations under this Contract) perform the Maintenance Services in respect of Security equipment (hereinafter
called the Equipment) listed in the Schedule of Requirements. The Maintenance Services shall neither include
anything expressly excluded from this Contract nor any replacement of, nor repair to, parts damaged or worn
out during the currency of this Contract, otherwise than by fair wear and tear. In the event of the Contractor
sending any part of the Equipment away from the installation for repair or overhaul, then he shall bear all the
costs, including those of packing, carriage and insurance, incurred in the dispatch, overhaul, repair, return and
installation of the equipment.

All goods and materials used by the Contractor in carrying out his obligations herein shall be of the highest
standard and quality and in full compliance with the requirements of the original equipment manufacturer's
recommendation; all replacements shall be new and of a manufacturer's revision level not less than that of the
part to be replaced. When replacement parts are fitted these shall become the property of KPLC or the relevant
Partner.

The Contractor shall be responsible for providing the access vehicle and safety barriers, etc. for servicing the
Biometric access control system and cards as well as all tools, test equipment, spares, goods and materials in
fulfilling the Maintenance Services at no extra cost.

The Contractor shall, except where otherwise agreed in writing, perform routine preventative maintenance of all
Equipment in accordance with the recommendations of the original equipment manufacturer and the submitted
Schedules.

The Contractor shall provide details of the proposed program of preventative maintenance for the total system,
the program shall, as a minimum, provide for two six monthly inspection per annum, together with any
necessary corrective action, on all system equipment, confirming or returning equipment to full and proper
operation; a full equipment status report in writing shall be given to KPLC.

The Company’s Obligations

To facilitate the provision by the Contractor of maintenance and support services the Company shall:

Keep and operate the systems and peripherals in a proper and prudent manner and ensure that only competent
employees are allowed to operate them.

Use the systems and peripherals in a suitable environment and in accordance with manufacturer’s instructions
and advice of the Contractor.

Co-operate with the Contractor and do all in its power to assist to restore the equipment back to the working
condition.

Make sure that during the contract period, no personnel other than the Contractor personnel shall conduct any
repairs and/or installations, and or any other action to the equipment, except data backup and any other action
done by the company’s technical manager and approved in advance by the Contractor. Any such attempt will
lead to the loss of manufacturer warranty and any Contractor responsibility for the said equipment.

Enable and allow the Contractor to remotely connect to the system for remote diagnostics, software update and
repair.

The company will pay the Contractor in accordance with the General provisions for payment immediately after
completion of every quarter and upon presentation of the relevant service reports, job cards and Invoices and not
later than 30 days from the date of issue of any invoice.

KPLC shall ensure that his Agents operate the equipment in accordance with the instructions contained within
the Operator's manual.

KPLC shall neither make nor permit others to make any alterations to the system without first consulting with
the Contractor.

KPLC shall ensure that his Agent complies with the fault reporting procedures agreed with the Contractor.

7. Performance
7.1 The Contractor guarantees that the system repair cycle time of any fault will be as per the Fault Categorization

Level under Clause 3.0 of Part B herein.

7.2 All incidents that require the Contractor’s visit to the customer premises or equipment repair in the Contractor

workshop, shall be recorded on the Contractor’s job card or work ticket and must be signed by the Company’s
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8.

authorized personnel. The job card will give details, and indicate among other details, actual arrival time, problem
diagnosed, resolution provided, departure time and any Company representative comments.

Confidentiality

The Contractor, its employees, agents and or independent contractors acknowledge that in dealing with the Company

9.

9.1.

9.2.

9.3.

9.4.

9.5.

10.

11.

pursuant to this agreement, it may come across information, which is confidential and proprietary to the Company,
disclosure or use of which might result in damages or loss to the company business or affairs of the Company. It
is therefore agreed that the Contractor shall keep all such information confidential and will not disclose the same
without the prior written consent of the customer. For the avoidance of doubt, it is agreed that the provisions of
this clause shall survive the termination of this Agreement.

Site Access

KPLC shall afford access to the Installation Site to the Contractor at the times stated in the Specification or other
times by arrangement.

In the execution of the Maintenance Services, the Contractor shall not authorize or purport to authorize any
person other than his approved employees and sub- contractors and their employees to come upon the Site, except
by the written permission of KPLC.

For the purposes of routine maintenance it will be the general aim to agree dates for these visits. It must,
however, be accepted that occasionally operational or other circumstances will necessitate refusal to agree to
dates proposed. The Contractor shall give KPLC seven days’ notice of routine maintenance visits. KPLC shall
give the Contractor three days’ notice if the equipment is not accessible for routine maintenance. There may be
instances when for operational reasons, the Contractor may be refused access to the Control Room or camera sites
without notice.

Notification shall be on E-mail and shall be confirmed by KPLC and Contractor respectively.

Notwithstanding the foregoing the interval between the routine visits to a site shall not fall below nor exceed the
scheduled date by more than four weeks.

Delegation by Client

KPLC may from time to time delegate any of the powers, discretions, functions and authorities vested in him and
may at any time revoke any such delegation. Any such delegation or revocation shall be in writing signed by
KPLC and, in the case of a delegation and the person or persons to whom the same are delegated. No such
delegation or revocation shall have effect until a copy thereof has been delivered to the Contractor.

Contractor's Workforce

11.1. The Contractor shall employ competent Qualified Operators, whose name or Names shall have been previously

communicated in writing to KPLC by the Contractor, to carry out the Maintenance Services on the Installation
Site. Any orders or instructions, which KPLC may give to the said Qualified Operators of the Contractor, shall
be deemed to have been given to the Contractor.

11.2. The Contractor's operators shall be subject to the security and safety vetting procedures noted at Clause 1.24.
11.3. KPLC shall be at liberty by notice in writing to the Contractor to object to any representative or person

12.

employed by the Contactor in the execution of the Maintenance Services who shall, in the opinion of KPLC,
misconduct himself or be incompetent or negligent, and the Contractor shall forthwith remove such person from
the Installation-Site and KPLC shall not be liable to the Contractor or any other person for any costs or losses of
same.

Contractor's Records

To enable KPLC to ascertain the Contractor's entitlement to payments claimed under the Contract the Contractor
and sub-contractors shall keep time sheets and (so far as practicable) the time worked by the work people in their
employment, job cards, service reports and other payment documentation which shall be produced whenever
required for the inspection of any agent authorized by KPLC.

184



13. Security Clearance
All personnel working in the Control Room, or on Security equipment shall be security vetted by KPLC. Only
those staff who pass the vetting process will be permitted to enter these areas. The Contractor shall provide in
advance such details as may be required by KPLC for all staff. KPLC reserves the right to reject any personnel for
security reasons. No reason will be given for such decisions to reject personnel.

14. Hoists, Scaffolding and Barriers
The Contractor shall cater for all hoists, scaffolding, barriers, signage, lighting and the like to enable him to
properly and safely carry out the maintenance works.

15. Schedule of Stock Spares
15.1.  The contractor shall submit list of spares as required to achieve the fault response criteria.
15.2. KPLC shall source for the spare parts as and when need arise and shall avail to the contractor for replacement.

16. Fault Reporting and Rectification
16.1. Fault Reporting

16.1.1. KPLC shall establish and maintain such fault reporting organization, hereinafter referred to as the"
Centre”, as shall be agreed with the Contractor. The center shall notify the Contractor by telephone that a
fault exists and confirm by E-mail.

16.1.2. KPLC's Agent when reporting a fault shall make every effort to give accurate and meaningful information
on fault characteristics. Additionally, any other information requested by the Contractor shall, where
reasonably practical, be provided.

16.1.3. Faults will be notified on the Fault Report Form included in the bidder’s proposal.

16.2.  Fault Rectification

16.2.1. Corrective/curative maintenance shall be based on level of severity as described elsewhere in the
document (categories of faults).

16.2.2. On site and repair times shall commence from the time of notification of a fault by the Centre to the
Contractor.

16.2.3. Repair time shall be that point in time at which the system is returned to an acceptable level of operation
to the satisfaction of KPLC. Where a full repair has not been carried out the fault shall be classified as a
non-urgent fault and the repair time period shall commence from the time of the temporary repair and the
Contractor shall use his best endeavors to restore the system to full operational status as quickly as
possible; except where the fault is due to damage beyond the Contractor's reasonable control, and he shall
then take all necessary steps to expedite the repairs to the reasonable satisfaction of KPLC.

16.2.4. An urgent fault shall be any fault(s) that results in the loss of either picture, control facilities or recording
of cameras. A non-urgent fault shall be all other faults not classified as urgent.

16.2.5. The Contractor shall report to the Central Command and Control center and record his attendance in the
regional control room prior to commencing any works.

16.2.6. The Contractor shall report to the Control Room before leaving site and confirm all actions/repairs that
have been carried out.

17. Repair of Faults not Covered by this Agreement

17.1. Faults to the equipment not covered by the terms of this Agreement shall be approved prior through submitted
guotation by the SP and shall later be invoiced and payment done upon inspection by KPLC.

17.2. All repair work and costs shall be agreed in advance with KPLC and where possible a fixed price agreed.

18. Control System and Software

18.1. The Contractor shall include within his price for the maintenance of the system control software. He shall be
responsible for all necessary updates/upgrades.

18.2. The Contractor shall only carry out the repair and maintenance of the control system hardware using staff who
have been specifically trained in the equipment servicing by the control system manufacturer.
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19. Testing Equipment
The Contractor shall be responsible for providing all of the specialist tools and test equipment necessary to carry
out the maintenance of the Security equipment and validate that the equipment is operating correctly to the

optimum performance settings.

20. Reports

The Contractor shall avail reports as per the following table;

no type of report | description frequency time line
1.|Site-specific Site reports on need-arise-basis detailing the reason |On Demand 2 days after
Reports for site  visit, action taken and any site visit.
recommendations, accompanied by signed job cards
as per agreed format with KPLC
2.Weekly systems |Weekly brief summary of all sites attended to/visited |Weekly Friday at
maintenance during the week detailing all scheduled activities, 4pm every
report emergencies or special visits to sites as per agreed week.
format with KPLC
3.|Progress reports |Daily brief summary of planned activities on |Daily At 9am of
restoration of the systems and maintenance as per the
agreed format with KPLC following
day  after
the planned
daily
activities.
Progress report on the restoration of existing faults Weekly Friday at
and scheduled service progress of the systems as per 4pm  every
agreed format with KPLC week.
Monthly Progress report on the restoration of [Monthly Last day of
existing faults and scheduled service progress of the every
systems as per agreed format with KPLC month  at
4pm
Quarterly Progress report on the restoration of [Quarterly Last day
existing faults and scheduled service progress of the third month
systems as per agreed format with KPLC of the
quarter  at
4pm
4.|Quarterly Scheduled maintenance reports presented after every |Quarterly One  week
reports servicing of the systems as per agreed format with after service
KPLC date as per
the schedule.
5.|Special reports  |On-need -arise basis. This could be system |On Demand 3 days after
generated  reports, investigation reports or request
exceptional reports as may be required as per agreed
format with KPLC
6.|Emergency These shall include reports for unplanned |On demand 3 days after
reports occurrences e.g. systems breakdown/interference, request
power failures ,natural calamities which might affect
system functionalities etc as per agreed format with
KPLC
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PART B — SPECIFIC DETAILS OF SERVICE (SDS) CCTV AND BIOMETRIC ACCESS CONTROL
SYSTEMS AND CARDS
Definition of Terms
1.1 Cycle time- The time taken between opening and closing a service call
1.2 Equipment means- Biometric Access control System and cards as detailed as described in the Schedule of
Requirements, Price schedule of service (Bill of quantities) and this Service Level Agreement.
1.3 FRU - Field Replacement Unit (local spare parts).
1.4 Help desk means- the Contractor appointed phone number and call logging tool for placing service calls
1.5 Response time- the time taken after receiving a service call to the time reaching the company site or
remotely connecting to the system
1.6 Support & maintenance means- maintenance of the above equipment
1.7 Support Engineer means-the Contractor appointed qualified Biometric Access control system and cards
technical staff
1.8 Service call- report of a fault in any of the system components.
1.9 Service- means any service provided by the Contractor for the support and Maintenance of the Biometric
Access control system and cards technical staff
1.10 The parties means- the company and the Contractor
1.11 Total loss — a case whereby a unit cannot be repaired or the cost of repair is more than 70% of the cost of a
new unit of the same nature.
1.12 Working days - any day (except Sunday or other gazetted public holidays in Kenya) between the hours of
0830 hours and 1730 hours.
1.13 Call out-Any other day or time not defined as working hours.
1.14 CCC-Central Security Command and Control Centre.
1.15 Qualified Operators’ shall mean persons who have received a course of training in the use and operation of
the Biometric access control systems and cards.

2. Support and Maintenance Service

2.1 The support and maintenance services shall be provided during working hours and on working days unless
on special call out.

2.2 The maintenance services shall consist of repairing faulty equipment, as detailed in the Schedule of
Requirements, Price schedule of service (Bill of quantities) and this Service Level Agreement.

2.3 Carrying out of inspections, preventive, corrective and routine maintenance (which include hardware and
software support, maintenance services, and programming), firmware and software upgrades and bug fixes,
diagnosis and the repair or replacement of parts made necessary by normal wear and tear.

2.4 The Contractor shall use its best endeavors to respond promptly after a service call for maintenance or
support services has been made by the company.

3. Fault Categorization
3.1. Severity Level One (1)
This is defined as a failure, which denies or severely limits users’ access to a ‘live” or on-line system.
The following are examples of this kind of failure:
1.16 Total inability to access the Biometric Access control system and cards
a) e.g. failure of readers, controllers, cards, Software failures etc

Response Time:

The Contractor engineer will respond within four hours (4 hrs ) of the initial service call for support being
received by the Contractor.
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3.2. Severity Level Two (2)
This is defined as a failure that results in diminished user access of the system. The following are examples of this kind
of failure:
a) Failure of more than 2 readers.
b) Failure of any complete access control sub-system.
¢) Failure of any complete sub-system/section which does not affect more than 50% of the system.

Response Time:
The Contractor will respond within Twelve hours (12hr) of the initial service call for support being received
by the Contractor.

3.3. Severity Level Three (3)
This is defined as a request from the KPLC for clarification regarding procedural problems. Instances that would fall
within this category would be for example:

a) User related problems e.g Inability to save or view incidence, saving an incidence, archiving,
printing problem, change of passwords or users credentials etc.
b) Common Networking equipment failure which does not affect functioning of the biometric access

control system and cards equipment but basic operational procedures

Response Time
The Contractor’s Engineer shall be online with the KPLC representative within e (24hrs) hours of the initial request
for support being received by the Contractor.

3.4. Severity Level Four (4)
Minor failures or failure of equipment that does not affect the operation of the system, such as:

e Failure of redundant components

e Loose connections to plumbing work

e Minor alarms in the system

e Wrong date and time format
Response Time:
The Contractor’s Engineer shall attend within four (4) days of the initial request for support.

4. Reported Incident Escalation Procedures
4.1. The Company may escalate incidents if they have not been resolved within the stipulated times as follows;
Escalation Level Escalation Point (Contact)
1% Level Site Supervisor-(Technical): XXXX
2" Level Project Coordinator: XXXX
XXXXX
3 Level (Must be the highest authority in the company):MD XXX
XXXX

4.2. The Company will escalate the reported incident if the resolution times indicated below have been exceeded,;

Time in Hours

Fault Category 1%t Level | 2" Level escalation 3rd Level
escalation escalation

Severity Level One | 4 8 12

(1)

Severity Level Two | 12 24 36

(2

Severity Level Three | 24 36 72

188



®)

Severity Level Four | 96 120 148
(4)

4.3. Maintenance of the Company Biometric access control system and cards — Stima plaza and NCC

4.3.1. Unscheduled Maintenance — Where the Contractor requires to conduct an unscheduled or urgent
maintenance activity the Contractor shall issue a Request Notice to the Company one (1) day in
advance.

4.3.2. Planned/Scheduled Maintenance - Where the Contractor requires to conduct a planned maintenance
activity the Contractor shall issue a Request Notice to the Company ten (10) days in advance.

4.3.3. When undertaking maintenance of any nature the Contractor shall ensure that connectivity is
maintained.

4.4. Access by Contractor
4.4.1. The Contractor will be required to notify the Company of the need to access the Company facility
through the Security services contacts, call centre or through KPLC point of contact for this SLA as

follows:
Access Type Notification Time
Routine Maintenance 1 day
Emergency Access Immediately

4.4.2. The Contractor shall be required to provide the following information:
i.  Time and date when access is required
ii.  Whom to be granted access (Name and National ID. Number)
iii.  Description of works

4.5. Schedule of Equipment and Routine Maintenance
a) Schedule of equipment to be maintained: Biometric access control system and cards — stima plaza and NCC

The Schedule of Equipment has been prepared in general terms to identify the equipment covered by the Maintenance
Agreement. Those items not identified but which are clearly required for the operation of the Biometric access control
system and cards shall be included within the Maintenance Agreement.

b) Schedule of Maintenance Routine

i) General Routine description
This schedule has been prepared to indicate the minimum requirements for the preventative maintenance of the
Biometric access control system and cards. The Contractor shall be responsible for all of the maintenance necessary to
ensure that the complete Biometric access control system and cards as specified in this Maintenance Agreement
achieves a constant high quality operation.

The schedule indicates the maintenance tasks required but does not state how they will be carried out. All maintenance
activities will be completed in accordance with the equipment manufacturer's guidelines, recommendations and good
working practices.

The following symbols are used: -
M Monthly (calendar)

3M Quiarterly (3 monthly)

6M Semi-annually (6 monthly)
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Y Annually

In all instances where preventative maintenance work has identified the need to replace equipment, items or
components, this work shall be carried out under the maintenance function as defined within the Contract.

ii) Biometric Access Control system and Cards
The table below summarizes the schedule categories and related works:

Table 1: BIOMETRIC ACCESS CONTROL SYSTEM AND CARDS Maintenance Work
Classification

Category Sub-Category Description

Time-based /Scheduled | Detects system deterioration and prevents failure by
Planned maintenance |Maintenance systematic inspection and monitoring undertaken at
predetermined time intervals

Condition-based Corrective maintenance work performed, as a result of
Maintenance significant deterioration or failure, to restore the
system to full functionality.

Routine & Breakdown |Unplanned and reactive maintenance actions

Unplanned Maintenance performed to restore the system to full functionality,
Maintenance as a result of an unforeseen failure.
Incident Maintenance Unplanned maintenance actions to restore the system

to full functionality as a result of damage resulting
from a lightning strike, vandalism, fire or other
accidents.

iii) Time-based preventive maintenance according to BS5839 part 1
The table below tabulates tasks to be carried out and the frequency.

Table 2: Time-based preventive maintenance according to BS5839 part 1

Daily 1. Attend to failures recorded in the daily logs by Security Control room operators on the
control panel to ascertain that it shows normal operation.
2. Replacement of any broken break glass.

Monthly 3. Ensure that Check any printers to ensure that reserves of consumables are adequate for 2
weeks’ normal usage (KPLC Control Room Operators in Liaison with Contractor.)

Quarterly 4. Check entries to Security Control room log book and ensure that necessary actions are
taken

5. Examine batteries and their connections and test them as specified by supplier to ensure

that it is not likely to fail before the next quarterly inspection.

Check Alarm functions of the panel by operating a detector /call point in each zone

Check Alarm sounders and automatic link to remote centers, if any.

Check all ancillary functions of the control panel, where possible.

Check all fault indicators and circuits by simulating a fault condition.

10. Visually inspect the control panel for signs of moisture ingress or other deterioration.

11. Visually inspect whether structural or occupancy changes have affected the requirements
for the siting of call points, detectors and sounders.

12. Visually inspect to confirm that a clear space of at least 750mm is preserved in all
directions below each detector, that detectors are sited in accordance with code of
practice clauses 12 &/or 13 and that all call points remain unobstructed and conspicuous.

13. These tests should be done by a competent person, and upon completion, a certificate of
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Table 2: Time-based preventive maintenance according to BS5839 part 1

testing is issued to the responsible person.
14. Check the management computer and application software and take any necessary
corrective measure including any software updates and also the anti-virus upgrades.

Annually 15. Check each detector for correct operation in accordance to manufacturer’s

(4™ quarter recommendation.

service) 16. Visually check all cable fittings and equipment are secure, undamaged and adequately
protected.

17. Record any defects in a logbook and upon completion, a certificate of testing is issued to
the responsible person.

4.6. Incidence Resolution Times
The Contractor shall resolve the reported incident as indicated in the table below:

Fault category Incidence Resolution Time
Severity Level One (1) 4 hours

Severity Level Two (2) 12 hours

Severity Level Three (3) 24 hours

Severity Level Four (4) 96 hours

5 Service Credits
5.1 The Company shall impose Service Credits if the Contractor fails to meet the agreed Service Availability
requirements.
5.2 Service Credits shall be deducted from Operation & Maintenance Charges before payment is made to the

Contractor.
5.3 Service Credits shall be imposed in the manner shown in the following table.
Service Levels Resolution time per | Service Credit KSHS per Incident
incident in hours
Severity Level One (1) 4hrs Nil
4hrs-12hrs 0.1% of annual contract sum per each hour exceeded
Above 12Hrs 0.5 % of annual contract sum per each hour exceeded
Severity Level Two (2) 12 Nil
12-72 hours 0.1% of annual contract sum per each day exceeded
Above 72Hrs 0.5% of annual contract sum per each day exceeded
Severity Level Three (3) | 24 hours Nil
24-96 hours 0.1% annual contract sum per each day exceeded
Above 96 Hours 0.5% annual contract sum per each day exceeded
Severity Level four (4) 4 days Nil
4-12 days 0.1% annual contract sum per each day exceeded
Above 12 days 0.5% annual contract sum per each day exceeded

5.4 Service Credits shall be deducted as tabulated above and all other relevant taxation will apply
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IN WITNESS WHEREOF THIS AGREEMENT has been duly executed by the Parties on the day and year first
hereinbefore written: -

SIGNED BY AND ON BEHALF OF THE )
THE KENYA POWER & )
LIGHTING COMPANY PLC BY: - )

Signature
MANAGER, SECURITY SERVICES)

in the presence of: )

FULL NAMES ) Signature

DESIGNATION )

SIGNED BY AND ON BEHALF OF THE )
SERVICE PROVIDER )

)
AUTHORISED SIGNATORY FULL NAME) Signature

in the presence of:

N~ N N~

FULL NAME ) Signature

DESIGNATION
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