PROPOSED REPLACEMENT OF LOW VOLTAGE BOARD, RISER BOARD AND ASSOCIATED WORKS AT
ELECTRICITY HOUSE KISUMU.

BILL No. 1 Shs.
PRELIMINARIES
PRELIMINARY PARTICULARS
A NAME OF PARTIES
The "Employer" is : Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00100
NAIROBI
The term "Employer" and "Kenya Power" and "Kenya Power & Lighting Co. Ltd" wherever used in
the contract document shall be synonymous
The "Project Manager" is : The Manager,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI
The "Project Officer " is : The Kenya Power Projects Officer
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI
The "Project Quantity Surveyor" is The Kenya Power Quantity Surveyor,
Administration & Property, HR& Administration
Kenya Power & Lighting Co. Ltd
P.O. Box 30099 - 00101
NAIROBI
B DESCRIPTION OF SITE
The site is located within Kisumu CBD along New station road off Oginga Odinga road. All
access roads are tarmacked.
The Contractor shall visit the Site to acquaint himself with its nature
and position, the nature of the ground, substruture and other local conditions,
position of power and water supplies, access roads or any other limitations,and no claims for extras
will be considered on account of lack of knowledge in this respect.
The Contractor must obtain the Project Manager's approval for the siting of temporary buildings ,
spoils heaps and directions regarding the use of any materials found on the site.
C ACCESS TO SITE
Access to site shall be as directed by the Project Manager. The Contractor shall strictly observe
National police service, NTSA and County Government of Nairobi regulations regarding traffic
movement.
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Shs.

A WORKING AND STORAGE SPACE

Working and storage space will be confined to the area designated by

the Project Manager within the site.

B WORKING HOURS

The Work must be carried out to cause the minimum inconvenience to the
occupants of the adjoining premises. In particular, no hammering, mechanical
drilling or other unduly noisy work may be commenced before 8.00 a.m. or
continued after 6.00 p.m. without prior approval of the Project Manager.

c DESCRIPTION OF THE WORKS

Works shall generally consist of :-

a) Replacement of existing LV board , Riser board and associated works

b) Recabling and wiring to Ganset and reset of change over.

¢) Tenant metering

d) Supply and installation of fireman switch.

e) Water pump automation

f) Indoor lighting control

g) Installation of out door security lights.

h) KPLC LOGO repair.

j) Supply, install , Test and Commissioning of DBS

k) Supply and installation of clean power to Data cabinets.
1) Earthing

m) Builders works in connection to the electrical installation.

D APPROVAL OF THE DRAWINGS

The contractor will provide proposed certified working drawings to be prepared with full site
understanding as to how the existing cables will be terminated into the proposed positions of the
various outgoing circuite breakers.

The Contractor shall furnish 3 copies of the drawing within the first three weeks of site take over and
before work commences to the Project Manager for his approval or rejection, Such approved
drawings 2 copies shall be filed and kept on site and one copy to to project managers office.

Preliminaries Carried to collectio KShs.
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GENERAL MATTERS

A SUFFICIENCY OF TENDER

The Contractor shall be deemed to have satisfied himself before tenderingas to the

correctness and sufficiency of his ]

rates and prices stated in the Priced Bills of Quantities, which rates and prices

shall cover all his obligations under the Contract and all matters and things

necessary for the proper completion and maintenance of the Works.

B STAMP CHARGES

The Contractor shall allow for the payment of all Stamp Charges in
connection with the Surety and Contract Agreement.

C DEFINITIONS AND ABBREVIATIONS

Terms used in these Bills of Quantities shall be interpreted as follows:

"Approved" Shall mean approved by the Project Manager.
"as directed" Shall mean as directed by the Project Manager.
"B.S." Shall mean the current British Standard

specifications published by the British Standards
Institution, 2 Park Street, London W.I., England.

"CM." Shall mean Cubic Metres.

"SM." Shall mean Square Metres.

"LM." Shall mean Linear Metres.

"MM" Shall mean Millimetres.

"KG." Shall mean Kilogramme.

"NO." Shall mean Number.

"M.S" Shall mean Measured Separately

PRS or Prs Shall mean Pairs

a.b.d Shall mean as before described

Ditto or Do Shall mean the whole of the preceding description

except as qualified in the description in which it occurs

NTSA Shall mean National Transport & Safety Authority
NPS National police service
Preliminaries Carried to collectio KShs.
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A PROGRESS SCHEDULE

The Contractor shall, upon receiving instructions to proceed with the

Work, draw up a time and progress Schedule setting out the order in which
the Works are to be carried out with the appropriate dates thereof. This
Time and Progress schedule is to be agreed with the Project Manager and no
deviation from the order set out in this Schedule will be permitted without
the written consent of the Project Manager. The Main Contractor will be
responsible for arranging the above programme with all Sub-Contractors
including the Nominated Sub-Contractors and Nominated Suppliers.

B FIGURED DIMENSIONS

Figured dimensions are to be followed in preference to dimensions scaled

from the Drawings; but wherever possible dimensions are to be taken on the
Site or from the Buildings. Before any Work is commenced by Sub-
Contractors or Specialist Firms, dimensions must be checked on the Site

and/or buildings and agreed with the Contractor, irrespective of the comparable
dimensions shown on the Drawings. The Contractor shall be responsible for
the accuracy of such dimensions.

C PROVISIONAL WORK

All "Provisional" and other work liable to adjustment under this Contract
shall be left uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the Quantity Surveyor. Immediately the
work is ready for measurement, the Contractor shall give notice to the
Quantity Surveyor.

If the Contractor makes default in these respects he shall, if the Project Manager
so directs, uncover the work at his own expense to enable the measurements
to be taken.

D EXISTING SERVICES

Prior to commencement of any work the Contractor is to ascertain from the
relevant Authorities the exact position, depth and level of all existing electric
cables, water pipes or other services in the area and he shall make whatever
provisions may be required by the Authorities concerned for the support

and protection of such services. Any damage or disturbance caused to any
services shall be reported immediately to the Project Manager and the relevant
Authority and shall be made good to their satisfaction at the Contractor's expense.

E TRANSPORT TO AND FROM THE SITE

The Contractor shall include in his prices for the transport of materials

workmen, etc., to and from the Site of the Proposed Works, at such hours and

by such routes and vehicles as are permitted by the Authorities and in particular

by the Transport Licensing Board and / or the National Transport & Safety Authority.

F PUBLIC AND PRIVATE ROADS, PAVEMENTS, ETC

The Contractor will be required to make good, at his own expense any damage
he may cause to the present road surfaces and pavements within or beyond

the boundary of the Site, during the period of the Works. In particular, all
existing trees, shrubs, plants. etc., which may be destroyed or damaged

during the progress of the Works are to be made good by the Contractor to

the approval of the Project Manager.
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A POLICE REGULATIONS

The Contractor is to allow for complying with all instructions and regulations
of the police Authorities.

B ENVIRONMENTAL REGULATIONS

The Contractor shall observe all the requirements of the National Environment Management Authority
(NEMA) and especially those conditions given in the Project's Environmental Impact Assessment
Report Approval by NEMA. The shall collaborate with the Environmental Impact Assessment

(EIA) expert to ensure that , proposed mitigation measuires are adhered to during construction phase
and where necessary appropriate mending up activities undertaken and the same reported back to
NEMA as required.

In particular the Contractor shall give special emphasis to control dust. The contractor shall provide
all necessary dust screens to prevent dust from the construction works affecting neighbouring
property. The dust screens shall be approved by the Project mgr and be acceptable to NEMA
officials.The Contractor shall also control dust on site by appropriate watering of the sources of dust.

The Contractor shall put emphasis on controlling noise, vibrations and occupational hazards. The
provisions of the Occupational Safety and Health Act No. 15 of 2007 must be strictly observed.

c CONTRACTORS' SUPERINTENDENCE

The Contractor shall constantly keep on the Works a literate English-speaking

Agent or Representative, competent, NCA accredited and experienced in the kind of work
involved, who shall give his whole time to the superintendence of the Works.

Such Agent or Representative shall receive on behalf of the Contractor,

directions and instructions from the Project Manager and such directions and

instructions shall be deemed given to the Contractor in accordance with the

conditions of the Contract. The Agent shall not be replaced without the

specific approval of the Project Manager.

It is to be a specific condition of this Contract that the successful Tenderer
shall provide on Site throughout the period of construction until the Date for
Practical completion a suitably qualified, experienced and competent person
to ensure that the works are carried out to the standard required by the
specification and detailed on the Drawings; and shall ensure that upon any
termination of employment a suitable replacement is found.

Such site superrintendent shall have a National Construction Authority's accreditation.

Before the Tenderer's offer is accepted the Project Manager may personally
interview the Contractor's proposed Representative.

A curriculum vitae of past experience and qualifications must be provided
for the Project Manager's scrutiny.

The Project Manager's decision will be final regarding the suitability of the
proposed Representative.

D WATER

All water shall be fresh, clean and pure, free from earthy, vegetable or
organic mater, acid or alkaline substances in solution or suspension.

The Contractor shall provide at his own risk and cost all water for use in
connection with the Works (including the work of Sub-Contractors). The
Contractor shall provide at his own expense all temporary distribution pipes,
storage tanks, metres, etc., and he shall clear away same upon completion of

the Works.
Preliminaries Carried to collectio KShs.
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LIGHTING AND POWER

The Contractor shall provide at his own risk and cost all artificial lighting and
power for use on the Works, including all Sub-Contractors' and Specialists'
requirements and including all temporary connections, wiring, fittings, etc.,
and clearing away on completion. The Contractor shall pay all fees and obtain
all permits in connection therewith.

SAFETY

The Contractor shall comply at all times with the requirements of the Factory
Act (Cap 514), Building Construction Rules, Supplement 18, Legal Notice
No.40 dated April, 1984 and ensure that the safety of his workpeople and
authorised visitors to the Site is protected at all times. In particular there shall
be proper provision of planked footways and guard-rails to scaffolding, etc.,
protection against falling materials and tools and the Site shall be tidy and

clear of dangerous rubbish.

The Contractor shall appoint a safety officer as required by the Factory Act

and notify the Factory Inspector of his name. the safety Officer shall be on

Site at all times and all directions given by the Project Manager to the Safety Officer
shall be deemed to be Project Manager's Instructions, and shall be complied with
promptly without additional cost to the contract.

Occupational Safety and Health Act no. 15 of 2007 must also be complied with.

The Project Manager shall be empowered to suspend work on the Site should he
consider these conditions are not being observed, and no claim arising from
such suspension will be allowed.

PROTECTIVE CLOTHING
The Contractor shall provide all protective or any other special clothing
or equipment for his employees that may be necessary.

This shall include, inter-alia, safety helmets, gloves, goggles, earmuffs,
gumboots, overalls, etc., according to the type of work. The Contractor shall
ensure that safety helmets are worn by all staff at all times.

PROVISIONAL SUMS

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning stated
in Section A Item A7(i) of the Standard Method of measurements. Such sums are net and no addition

shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the
work properly executed in respect of them upon the Project Manager's order added
to the contract sum. Such work shall be valued as described for variations in
variation clause of the conditions of contract, but should any articles for the

work be executed by a Nominated Sub-Contractor, or any articles for the work

be supplied by a Nominated Supplier, the Value of such work or articles shall

be treated as a P.C. sum and profit and attendance comparable to that

contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7(ii) of the
Standard Method of Measurements.

Persons or firms Nominated to execute the work or to provide and fix materials
or goods as stated in the Conditions of Contract are

described herein as Nominated Sub-Contractors. Persons or firms so
nominated to supply goods or materials are described as Nominated suppliers.

Preliminaries Carried to collectio KShs.
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A ADJUSTMENT OF P.C. SUMS

In the final account all P.C. sums shall be deducted and the amount properly
expended upon the Project Manager's order in respect of each of them added to the
contract sum. The Contractor shall produce to the Project Manager such quotation,
invoices or bills properly receipted as may be necessary to show the actual

details of the sums paid by the contractor.

Items of profit upon P.C. sums shall be adjusted in the final account prorata

to the amount paid.

Items of Attendance following P.C. Sums shall be adjusted prorata to the

physical extent of the work executed (not prorata to the amount paid) and this
shall apply though the Contractor's Bills shows a percentage in the rate column

in respect of them.

Should the Contractor be permitted to tender and his tender be accepted

for any work which a P.C. sum is included in these Bills of Quantities, profit

and attendance will be allowed at the same rate as it would if the work were
executed by a Nominated Sub-Contractor.

B NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into subcontracts
and shall thereafter be responsible for such sub-contractors

in every respect. Unless otherwise described the Contractor is to

provide for such Sub-Contractors any or all of the facilities described in
these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C. Sums
under the description "add for Attendance

MATERIALS AND WORKMANSHIP

C GENERALLY

All materials shall be new unless otherwise directed or permitted by the

Project Manager and in all cases where the quality of goods or materials is not
described or otherwise specified, is to be the best quality obtainable in the
ordinary meaning of the word "best" and not merely a trade signification of that
word.

All materials and workmanship shall, unless otherwise specified or described,
conform to the appropriate British Standard Institution specification current
at the date of tender.

The Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also order materials to be
obtained from local sources as early as necessary to ensure that such
materials are on Site when required for use in the Works.

The Contractor shall be responsible for and shall replace or make good at his
own expense any materials lost or damaged.

The Works throughout shall be executed by skilled workmen well versed in
their respective trades.

D REJECTED WORKMANSHIP OR MATERIALS

Any workmanship or materials not complying with the specific requirements
or approved samples or which have been damaged, contaminated or have
deteriorated, must immediately be removed from the Site and replaced at the
Contractor's expense, as required.

Preliminaries Carried to collectio KShs.
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A PROPRIETARY MATERIALS

Where proprietary materials are specified herein-after the contractor may
propose the use of materials of other manufacturer but equal quality for
approval by the Project Manager.

All materials and goods, where specified to be obtained from a particular
manufacturer or supplier are to be used or fixed strictly in accordance with
their instructions.

B SAMPLES

The Contractor shall furnish within the first one week of site take over and before work commences
and at his own cost, any samples of materials or workmanship that may be called for by the Project
Manager for his approval or rejection, and any further samples in case of rejection until such samples
are approved by the Project Manager and such samples, when approved, shall be the minimum
standard for the work to which they apply. Such approved samples shall be mounted on a sample

commences and at his own cost, any samples of materials or

workmanship that may be called for by the Project Manager for his approval or
rejection, and any further samples in case of rejection until such samples

are approved by the Project Manager and such samples, when approved, shall
be the minimum standard for the work to which they apply.

The sample of Copper cables , MCCB, Distribution boards , shall be required and available for quick
reference during the entire period of the contract. The approved samples shall be mounted / applied
using the correct methodology, edging and finish as per the bill of quantities; all to reflect the high
quality workmanship that will be replicated on the permanent works.

B CONCRETE TESTS
Concrete test cubes, will not be required under these works; any concrete works
Must be done in the presence of the Project Manager or his/her representative

C OTHER MATERIAL TESTS

The Contractor shall allow for providing samples of all other materials such as
reinforcement bars, building sand, cement, building stone, concrete blocks,
hardcore,etc, that may be requested by the Project Manager or Engineer

for testing. He shall allow for the delivery of the same to the testing
Laboratory(ies)), pay the testing fees andany other costs that may be required
and arrange for test certificates to be sent directlyto the Project Manager or
Engineer by the testing Laboratory. Under no circumstances will the Contractor
be paid for such tests if he does not allow for that here
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A PROGRAM OF WORKS
The Contractor shall allow in his programme for the following 11 public holidays per calendar year in
Kenya.

1 New Year’s Day (1st January)

2 Good Friday

3 Easter Monday

4 Labour Day (1st May)

5. Madaraka Day (1st June)

6.  Idd Ul Fitr

7 "Utamaduni" Day (10th October)
8 Mashujaa Day (20th October)

9. Jamhuri day (12th December)

10. Christmas Day (25th December)
11. Boxing Day (26th December)

The Contractor should also allow per calendar year for a further 2 unspecified public holidays which
may be announced by the Government of Kenya with no prior notification.

B MINISTRY OF HEALTH REGULATIONS

The Contractor shall adhere to the interim guidelines and protocols for SARS-CoV 2 and COVID 19
which were developed in response to the new Coronavirus Disease 2019. The adherence to these
guidelines shall include any periodical updated guidelines by the said MoH - Kenya.

TEMPORARY WORKS

C OFFICE AND SHEDS

The Contractor shall erect and maintain temporary office accommodation for
his own use, and ample temporary watertight sheds for the proper storage and
protection of materials and for the use of artisans and remove when ordered.
Floors of sheds shall be at least 150mm above ground level.

c SANITATION

The Contractor shall provide the necessary sanitation for his staff and workmen
to the requirements and satisfaction of the Health Authorities and maintain

the same in a thoroughly clean and sanitary condition and pay all conservancy
fees during the period of the Works and remove when no longer required.

D SECURITY

The Contractor shall be responsible for the security of the works in every

respect and in particular it shall be the Contractor's responsibility to ensure that

each of his workers security is guaranteed while working on the site and in

such manner as is acceptable by KPLC.

The Contractor shall also accept liability for and bear the cost of failure to provide
security for the works and workers as per the conditions of this contract once entered into.

Preliminaries Carried to collectio KShs.

Contractors Official Rubber stamp Signature:.. KSM ’X 0 a PRELIM/9



Shs.

A ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against which no price has been inserted in
the priced Bills of Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to show the price of
each item before they will be accepted.

B PLANT, TOOLS AND SCAFFOLDING

1 ne LONIractor snail proviae all necessary noists, 1ackie, plant, Venicies,too0ls ana appliances oI every
description for the due and satisfactory completion of the works and shall remove same on

ramnlatinn

The Contractor shall provide, erect and maintain all temporary scaffolding,
sufficiently strong and efficient for the due performance of the Works, including
Sub-Contract works, provide special scaffolding as and when required during
the Works and remove on completion and make good.

Such scaffolding shall be constructed of tubular steel or timber of sufficient
scantlings and be provided with planked footways and guard-rails to approval.

All such plant, tools and scaffolding shall comply with all regulations whether
general or local, in force throughout the period of the contract and shall be
altered or adapted during the Contract as may be necessary to comply with
any amendments in or additions to such regulations.

Scaffolding is not measured hereinafter, and the Contractor must allow here.

C EXISTING AND ADJACENT PROPERTY

The Contractor must take all steps necessary to safeguard existing and
adjacent property, make good at his own expense any damage to persons or
property caused thereon, and hold the Employer indemnified against any such

claim arising.

The Contractor will be held fully responsible for the safety of the existing
and adjacent buildings and for any damage caused in consequence of these

Works. He must reinstate all damage at his own expense and indemnify the

Employer against any loss.

The Contractor must take such steps and exercise such care and diligence as
to minimise nuisance from dust, noise or any other cause to the occupiers

of the existing and adjacent property.

D LABOUR CAMPS

No labour camps , with the exception of watchmen may be housed on the site and the Contractor
shall allow for all transport and other charges in moving labour to and from site at such hours and by
such routes as are permitted by the Authorities.

The Contractor shall provide, erect and maintain satisfactory housing for the watchmen and shall
remove same on completion of the works.

Preliminaries Carried to collectio KShs.
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| Shs.
A INSURANCE
The Contractor shall insure as required in the Conditions of Contract. No payment on account of the
work executed will be made to the Contractor until he has satisfied the PROJECT MANAGER either
by production of an Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the PROJECT MANAGER
shall from time to time ascertain that premiums are duly paid up by the Contractor who shall if called
upon to do so, produce the receipted premium renewals for the PROJECT MANAGER's inspection.

B HOARDING

The contractor shall enclose the site either wholly or in parts with a holding 2.40 metres high with
openings and gates as required, constructed of substantial timbers to approval and covered with new
Galvanised iron corrugated sheeting painted to approval.

c TEMPORARY ROADS

The Contractractor shall provide where directed all temporary access roads, tracks and paths
necessary for the execution of the Works, including making good when no longer in use.

D SIGNBOARD
The Signboard and lettering on same for the display of the General and
Sub-Contractor's names shall be of an approved size with the Employer's name painted there on.

The Project Manager's name shall be printed in letters not exceeding 100mm in height all to the
Project Manager's design. No other signboard or advertising will be permitted.

Preliminaries Carried to collectio KShs.

Contractors Official Rubber stamp Signature:.. KSM T\j\ PRELIM/11
|l ‘i‘&_&-"\«"\\/\

S\oS (2 e
T\Doled g



Shs.

NOMINATED SUB-CONTRACTORS AND SUPPLIERS

A NOMINATED SUB-CONTRACTORS

The Contractor shall be responsible for Nominated Sub-Contractors in every respect and in particular
it shall be the contractor 's responsibility to ensure that each Sub- Contractor commences and
completes the works in such manner and is ready on the Site with his materials , labour and special
plant at such times so as to conform with the progress Schedule, as specified previously, and so
ensure satisfactory progress.

The Contractor shall also accept liability for and bear the cost of General Attendance on Nominated
Sub- Contractors which shall be deemed to for:

Allowing the use of standing scaffolding, maintenance and alteration of all scaffo;ding, retention of
all scaffolding until such times as all relevant Sub Contractors' works are complete and removal of all
scaffolding on ompletion. Providing space for office accommodation, and for storage of plantand
materials; allowing use of sanitary accommodation; the supply of all necessary water, and lighting;
and clearing away all rubbish.

The items for "General Attendance" given herein-after following P.C. Sums in respect of Sub-
Contractors' work shall be deemed to include all the above.

The Contractor shall also accept liability for and bear the cost of Special Attendance on Nominated
Sub-Contractors which shall include for one or more of the following:

Unloading, storing, hoisting, placing in position, providing power, provision of special scaffolding.

The items of "Special Attendance" given herein-after following P.C. Sums shall include any one or
more of the above items as set out in the particular reference.

Cutting away for and making good after the work of Sub-Contractors as may be required will be
measured and valued separately by the Surveyor.

B NOMINATED SUPPLIERS

Cost or Provisional Sums shall include for taking delivery where directed, checking with invoices or
indents, reporting and claiming damages for shortages and damaged goods, defraying demurrage
signing for as having been received in good order, transporting, unloading, storing, covering and
protecting until the time of fixing, unpacking, replacing anything lost or damaged, sorting,
assembling, hoisting to required levels and fixing as described.

Before placing any orders with Nominated Sub-Contractors or Nominated Suppliers the Contractors
must ascertain that the terms and conditions of the quotations and the dates of delivery of materials or
execution of works comply with the terms of Contract and the Progress Schedule.

Preliminaries Carried to collectio KShs.
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A PRIME COST RATES

Where description of items include a P.C. rate per unit this rate is to cover the nett supply of the unit
only. The Contractor's price must include for the cost of the unit at the rate stated, plus waste, taking
delivery, storage,fixing in position, profit and overheads.

The actual nett cost per unit will be adjusted within the Final Account
B PROTECTION

The Contractor shall cover up and protect from damage, including damage from inclement weather,
all finished work existing power equipment and unfixed materials, including that of Sub-Contractors,
etc., to the satisfaction of the Project Manager until the completion of the Contract, and carefully
preserve all trees or bushes on or near the Site.

C CLEANING

The Contractor shall, upon completing of the Works, at his own expense,remove and clear away all
surplus excavated materials, plant, rubbish and unused materials and shall leave the whole of the Site
and Works in a clean and tidy state to the satisfaction of the Project Manager, including clearing away
and making good all traces of temporary access roads, offices, sheds camps, etc. Particular care shall
be taken to leave clean all floors and windows and to remove all rubbish and dirt as it accumulates.
The Contractor is to find his own dump and shall pay all charges in connection therewith.

D TRAINING LEVY

The Contractor's attention is drawn to legal Notice No. 237 of October, 1971,which requires payment
by the Contractor of Training Levy on all Contracts of more that 50,000/- in value and his Tender
must include for all costs arising therefrom.

E STANDARD LEVY (STANDARDS ACT- CAP 496)

The Contractor's attention is drawn to legal Notice No. 267 of 2™ June,1990 which requires payment
by the Contractor of the Standards Levy at a rate of 0.2% of the contract sum less allocation for prime
cost sums and provisional sums, subject to a ceiling of KShs. 400,000.00 per annum. The Contractor

must therefore include for all costs (if any) arising or resulting therefrom.

E NATIONAL CONSTRUCTION AUTHORITY LEVY (NCA)

The contractor shall comply with all necessary National Construction Authority Act requirements
including NCA levy. No claims for failure to comply with the NCA act will be entertained.

G DEVELOPMENT APPROVALS

The contractor shall allow for all necessary county government permits & approvals with regard to
these works. No claim for failure to comply with county governments requirements shall be
entertained.

Allow for all necessary permits/approvals by the County Government of Kisumu.
H VALUE ADDED TAX

The Contractor's attention is drawn to the Finance Act 1993 and subsequent ammendments thereof
which requires payment by the Contractor of Value Added Tax (VAT) on construction services
rendered. Whether VAT is added at the grand summary page or inclusive in the rates, The tender sum
as stated in the form of tender shall be deemed to be inclusive of VAT.

¥ BILL OF QUANTITIES SITE COPY

It shall be a requirement under this contract for the contractor to keep a true and complete copy of the
unpriced tender document on site at all times. The contractor shall also be expected to keep in his
possession a true and complete copy of the priced tender document.

Preliminaries Carried to collectio KShs.

Contractors Official Rubber stamp Signature:.. KSM PRELIM/13



COLLECTION
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" " P/10
" " P/11
" " P/12

" " P/13

TO SUMMARY

PRELIMINARIES AT END OF BILI KSHS.
Preliminaries
\\C QAAN
Contractors Official Rubber stamp Signature:.. KSM W o ) PRELIM/14
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PROPOSED REPLACEME F L T
BOARDS AND A D BUI E
KISUMU .

B
F

ARD RISER DIST
REL I E

ITEM

DESCRIPTION

QTY

UNIT| RATE K.SHS

BILL No. 3
BUILDERS WORKS- PROPOSED BUILDING REPAIR

WORKS

ELEMENT 1
DEMOLITIONS AND ALTERATIONS (All

Provisional)

The items of demolitions and removal shall include

making good disturbed areas to match existing and

loading and carting away debris unless otherwise

Carefully remove existing metal door size 1200x2100
mm and preserve the door leaf on site for re-use MS.

Carefully demolish existing masonry in ¢/s (1:3) mortar ,
make good the disturbed works and cart away arrising
debris.

Cut and chase the existing reinforced floor slab for
provision of cable ducts size 500x400mm (Wxd).

Hack the floor surfaces and make good to receive 38mm
thick terrazzo finish MS.

Carefully remove cable duct wooden flush door leaves
size 900x2750mm and allow for transportation to factory
lamination and refitting as necessary measured seperately

E.o cutting an opening 350x350x250mm to block or
concrete work for drainage boxing.

11

25

No

cm

Sm

No

TOTAL FOR DEMOLITION AND ALTERATIONS CARRIED TO

SUMMARY

Contractor's Official Rubber stamp Signatute:.. KSM
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ITEM |DESCRIPTION QTY |UNIT| RATE K.SHS

NEW WORKS
ELEMENT No. 2
DOORS
Mild steel doors

A Supply and fix Mild steel door frame 100x50x4mm thick
RHS Sections including assembling and fixing to
opening cutting and pinning lugs to concrete or block 7 Im
work , one coat metal primer and bedding frame in

B Take delivery 50mm thick mild steel door double leaf
size 1200x2100mm and refix to metal frame item A 1 No
above as necessary including all matching ironmongary
Wooden doors

C Take delivery on site the recovered 25mm thick duct
flash doors size 900x2750, factory laminate with water
proof material bench in colour (formica or equivalent) 4 No
internally including; re- lipping, 3No batt hinges M/s
and fixing in position to project manager's approval.
Plastic Boxing

D Supply, Fabricate, assemble and fix 300mm dia. plastic
duct to existing sewer pipes 150mm dia. laid in falls to 6 Im
ceiling soffits including 300mm dia. Saddle clips @
600mm c/c.
FINISHES
Wall Finish
In-situ Finishes
Plaster and Render
15mm thick two coats cement sand (1:4) plaster troweled

D smooth and comprising 12mm thick backing and 3mm 6 sm
finishing coat internally.

E Ditto ceiling soffit 2 sm
Floor Finish
In-situ Finishes

F 38mm thick(24mm thick cement sand (1:3) backing &
15mm thick terrazzo layer polished. 25 sm

G 20x100mm wide skirting 21
15mm thick two coats cement sand (1:4) plaster troweled

H smooth and comprising 12mm thick backing and 3mm 12 sm
finishing coat to cable duct.
Carried to collection

Contractor's Official Rubber stamp Signature:.. KSM ';’\; | I BW/ 2




ITEM |[DESCRIPTION QTY [UNIT| RATE K.SHS
METAL WORKS.
PURPOSE - MADE UNITS
MIId steel gratting assembled and fixed to including
cutting and pinning lugs to concrete or block work
souround and bedding frame in cement and mortar (1.4)
steel gritting comprising 25x25x3mm Angle Line
framing and bearing bars @550mm c/c , 25mm dia. High
yield steel cross rods @32mm c/c all primed with grey
nxide
A 1000 x550mm (LxW) Mild steel grating in 25x25x3mm
Angle sections framing. 5 No
PAINTING AND DECORATIONS
On Metal work
Prepare and apply one under coat ( metal primer) and
two coats finishing coats (super gloss) to Crown Solo or
other equal and approved to: -
B General surfaces of metal grating over 300mm girth; both
surfaces. 6 sm
C Ditto door 20 sm
D Ditt to general surfaces n.e 100mm girth grating frames 12 Im
On plastered surfaces
Prepare and apply one under coat (matt) and two coats
finishing coats (silk vinyl) to Crown Solo or other equal
and approved to: -
E To Plastered wall surfaces internally. 218 | sm
F Matt vinyl paint to ceiling soffits. 196 | sm
Carried to collection
COLLECTION
From page BD WRKS./2
From above
TOTAL FOR METAL WORKS CARRIED TO SUMMARY
Contractor's Official Rubber stamp Signature:.. KSM ( @\ BW/ 3
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SUMMARY PAGE.

— DESCRIPTION PAGE NO. _—
1 |DEMOLITIONS AND ALTERATIONS BD WRKS/ 1
2 NEW WORKS BD WRKS/ 3

TOTAL FOR BUILDERS WORKS IN CONNECTION WITH
SPECIALISED WORKS CARRIED TO PRIME COST SUM AND
PROVISIONAL SUM PAGE 2.

Contractor's Official Rubber stamp Signature:.. KSM i \ BW/ 4




PRIME COSTS &
PROVISIONAL SUMS

Official Rubber Stamp Signature:.......... KSM LX{\ G PC/1



ITEM DESCRIPTION QTY |UNIT| RATE AMNT
Allow the following PROVISIONAL SUM to be
expended in whole or in part upon the directions of
the PM
A |Contingences
Kenya Shillings NINE HUNDRED TWENTY 1 lireml 920.633 920.632.50
THOUSANDS, SIX HUNDRED THIRTY THREE ’ S
(KShs. 920,633) only for contigencies.
PRIME COST SUMS
Allow for the following PRIME COST SUMS for
works to be executed by a nominated sub-contractor
Builders works
Kenya Shillings. From builders works carried
B forward from page BW/4. . [
C [Allow for Attendance 1 [ITEM
Allow for profits and over heads %
TOTAL FOR PROVISIONAL COST AND PRIME COST CARRIED TO
GRAND SUMMARY
Official Rubber Stamp Signature........... KSM \’, PC/2



PROPOSED REPLACEMENT OF LV BOARD AND RISERS DISTRIBUTION BOARDS AT
ELECTRICITY HOUSE KISUMU
GRAND SUMMARY
BILL NO. |DESCRIPTION Page No. K.SHS. CTS.
A Preliminaries PRELIM/14
B Electrical works E.W/8
C Prime cost & Provisional Sum. PC/2
D Sub-Total VAT exclusive
ADD 16% VAT
GRAND TOTAL TENDER SUM (VAT INCLUSIVE)
Amount In Words:
Kenya SBNEE . vvvimmmmmmmrminsaiasvisssscssisssssnsesssssssssssssssinsssasnbnosss s
NaAmMeE Of CONITACIOT: ...\ttt e e e
SIZNALULE: . ...ttt e
| F: 1 (R
Contractor's Official Rubber Stamp Signature:......... KISUMU ‘7?“ GS/1
K ¢



Contractor's Official Rubber Stamp Signature.......... KISUMU GSN1



BILL No 2

ELECTRICAL WORKS

PRICE SCHEDULE-ELECTRICAL WORKS

CATEGORY B-ELECTRICITY HOUSE KISUMU

ITEM

DESCRIPTION

UNIT

WARRANTY
QTY |/ DELIVERY
SCHEDULE

UNIT PRICE
DDP VAT
EXCLUSIVE

TOTAL PRICE
DDP VAT
EXCLUSIVE

LOT3

SUPPLY & INSTALLATION OF NEW LV BOARD

GENERAL ITEMS

A/l

Allow for the inspection of the existing LV and meter boards,
decommissioning, disconnection of the existing boards and
services and handing over to the client with signed delivery note,
modifications and replacement of any accessories such as cable
glands and lugs etc.

Lot

A2

Allow for the preparation of all "As Built” drawings after testing
and commissioning

Set

A/3

The Tenderer is to describe hereunder inserting any relevant
clause number, any other works, obligations or items that may be
referred to in the Conditions of Contract, Specification, anismm
or Data Schedule in respect of the works for which he desires to
enter a separate charge (this charge is to be entered in the Amount
column). If no charge is entered hereunder, rates and amounts
elsewhere in the schedule of prices shall be deemed to cover all
expenses for such works, obligations or items.

Lot

TOTAL FOR GENERAL ITEMS CARRIED TO SUMMARY

Contractor's Official rubberstamp and signature KSM
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WARRANTY | UNIT PRICE | TOTAL PRICE
ITEM DESCRIPTION UNIT QTY |/ DELIVERY |DDP VAT DDP VAT
SCHEDULE |EXCLUSIVE EXCLUSIVE
B2 SECTION 2 —GENSET PANEL 1
B/2.1 1000 A TPN MCCB No 1
B/2.2 Digital check meter for Genset No 1
B/2.3 Supply three phase CTs No 1
B2.4 Space for 1No. check meter No 1
B/2.5 Space for 1 No CT Chambers No 1
B/2.6 Set of neon phase presence indicator lamps - All indicators No 1
B/3 SECTION3 — CHANGE OVER PANEL 1
(The bidder should ensure compatibility with the existing
generator)
B/3.1 1000 A 3P Motorized ACB (with Key interlock) refer GTP No 2
B/3.2 Automatic Change Over switch (refer GTP) No 1
B/3.3 Set of neon phase presence indicator lamps - All indicators No 1
el
Contractor's Official rubberstamp and signature KSM pr\ _ J\ubb.f\ E.W/3
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WARRANTY | UNIT PRICE | TOTAL PRICE
ITEM DESCRIPTION UNIT QTY |/ DELIVERY [DDP VAT DDP VAT
SCHEDULE |EXCLUSIVE EXCLUSIVE

B/5 SECTION 5: TENANT SUPPLY PANEL 1
B/5.1 400 A TPN Busbars No 2
B/5.2 400 A TPN MCCB, (adjustable in 250 — 400A range) No 2
B/5.3 100 A TPN MCCB, (adjustable in 80 — 100A range) No 18
B/5.4 Automatic Change-over Contactor Unit No 6
B/5.5 3P digital check meter No 6
B/5.6 CTs 3P digital check meter No 6
B/5.7 Space for 4No. check meter No 1
B/5.8 Space for 6No. KPLC TPN Meter Lot 1
B/5.9 Space for 6No. KPLC cut outs Lot 1
B/5.10 Space for 6No. KPLC CT Chambers Lot 1
B/6 Carry out load balancing on all phases. Lot 1

Supply and install complete all earthing requirements for the
B/7 above boards including, inspection pits, rods, tapes etc. all as per Lot 1

the requirements of the technical specifications.
B/8 Allow for the transfer of all existing circuits to the new main Lot 1

Switchboard. This will involve supply and installation of all

necessary cables. Please study the existing arrangement first

before pricing this item.

QU

Contractor's Official rubberstamp and signature Py KSM b ﬁh~ POQLN E.W/5



Az '2|T

9/M'3 (.3\% WSH ainjeubis pue dwejsiaqqnu [BIOLJO S,J0J0RIUOD
AYVINIAQS OL AITA VO ATddNS INVNAL JO4 TVLOL
‘Kyayes [[e1oA0 a1nsua 03 udisop Ajarerrdordde 1o Suimerp 1od sy
I UNIMS uewdIN Jo uonejesul pue A[ddng or/d
9A0QE 3} 2AIYOR
03 uoneISIuod Ay} o ALred 03 parnbar oq [[IM NOA (T LON
syneyq .
syore axnjeradwn ], Y31 .
I o I0A093ueyd Jo uonerndp .
S}I9TE [oNJ MO J3SUaD) .
(zoyruowr 3101 Youelq 3uisn) JULIOJUOU I9MOJ .
"SH9[E SIS Pues 03 pajerodaodur A[Npouwl SYJH/INSD 6
/d
‘uod9s siy) 3unponb axo0jaq
JuduRIMbax 3[qed ure)Id9se 01 UondIdsul IS Op 03 SIPPIY
HAISATOXH HAISNTOXH| HATAAHAHDS
LVA daa LVA dad| AMAAITAA /| ALO LINN NOILLATIOSHd ALY
HONd TVLIOL | HOIMd LINN | ALNVIIVA




ITEM

DESCRIPTION

UNIT

WARRANTY
QTY |/ DELIVERY
SCHEDULE

UNIT PRICE
DDP VAT
EXCLUSIVE

TOTAL PRICE
DDP VAT
EXCLUSIVE

OTHER WORKS

cn

All cables to be secured on appropriate cable trays

Lot

C2

Supply and install Evacuations fans/units in the LV Switchroom,
transformer room and Repair of Woods Industrial Fan (replacing
with equivalent motor and fans mechanism), all to have a
temperature sensor

Lot

C/3

Label of rooms with KPLC logo’s. Carry out comprehensive
labelling of all the bus bars, circuit breakers etc. of the board
above, indicating the areas served, outgoing cable sizes etc.

Lot

C/4

Comprehensive protective multiple earthing of the LVboard,
Genset and AVR to achieve expected earthing values

Lot

C/5

KPLC LOGO Repair

Diagonise, service, repair, test and commision company LOGO
by replacing faulty controls, wiring, LEDs lighting system
Supply 2.5mm T/E cable from DB and associated accessories

lot

C/6

Outdoor Security Lights
Supply and install mounting brackets, cabling and photocells to
achieve centralized control system.

Switching through 20Amps Photocell

Cable should be 2.5 mm sq 3core sheathed flex copper- Aprox.
250 mtrs

Provision of necessary conduits/trunking and joint boxes

Lighting fittings to be client supplied.

TOTAL FOR OTHER WORKS

Lot

Contractor's Official rubberstamp and signature ' KSM
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WARRANTY | UNIT PRICE | TOTAL PRICE
ITEM DESCRIPTION UNIT QTY |/ DELIVERY (DDP VAT DDP VAT
SCHEDULE |EXCLUSIVE EXCLUSIVE
D/4.3 DATA CENTRE 4way fully populated TPN DBs 100A 4P No 9
) Isolators at 415Vac, S0Hz; )
4 way fully populated TPN consumer unit 100A 4P Isolators at
4.4 415Vac, 50Hz; e, 2
TOTAL FOR RISER DISTRIBUTION BOARDS REFURBISHMENT AND DATA CENTRE CARRIED TO SUMMARY
Tetly
Contractor's Official rubberstamp and signature KSM p ~ rW~ 102 E.W/9
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SUMMARY PAGE

ELEMEN TOTAL PRICE DDP VAT
T NO. DESCRIPTION PAGE NO. EXCLUSIVE
K.SHS.
1 GENERAL ITEMS EW/1
2 ELECTRICAL DISTRIBUTION EW/2
3 GENSET, CHANGE OVER ,LOAD AND PFCU EW/4
4 TENANT SUPPLY EW/6
5 OTHERS WORKS EW /7
RISER DISTRIBUTION BOARD REFURBISHMENT AND DATA
6 EW/9
CENTRE
7 WATER PUMP , TESTING AND COMMISIONING EW/10

TOTAL FOR ELECTRICAL WORKS CARRIED TO GRAND SUMMARY

Contractor's Official rubberstamp and signature KSM
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