



TABLE FOR 33/11KV EQUIPMENT FOUNDATIONS*

S.R. NO.	FOUND. MKD.	EQUIPMENT MKD.	QTY.	REMARK
1	F5	33 kV BPI	2 SET.	THREE PHASE FDN.
2	F10	33 kV LA	2 SET.	THREE PHASE FDN.
3	F11	11 kV NCT	2 NOS.	SINGLE PHASE FDN.
4	F12	11 kV BPI	2 SET.	THREE PHASE FDN.

1. S/S-7602PN27- C14-COM-C-043 : FOUNDATION DETAILS OF 33KV EQUIPMENTS.
 2. S/S-7602PN27- M14-C-02BE : FOUNDATION DETAILS OF 23MVA TRANSFORMER.
 3. S/S-7602PN27- M14-F-035 : 33/11KV LAYOUT PLAN AND SECTION.

1. FOUNDATIONS SHOWN IN THIS DRAWING ARE INDICATIVE ONLY. FOR EXACT DETAILS REFER INDIVIDUAL FOUNDATION DRAWING.
 2. FOR CABLE TRENCH LAYOUT REFER SEPARATE DRAWING.
 3. THIS LAYOUT SHALL BE UPDATED FOR 11KV EQUIPMENT/ TOWER FOUNDATION AFTER APPROVAL OF CONSTRUCTION DRAWING.
 4. LAYOUT SHALL BE DONE ONLY AFTER CO-ORDINATING LATEST/ APPROVED SWITCHYARD PLAN AND DISCREPANCY IF ANY SHALL BE BROUGHT TO NOTICE BEFORE EXECUTION.

LEGENDS:-
 --- PRESENT SCENE
 --- PROPOSED

* SHALL BE UPDATED AFTER APPROVAL OF ALL CONSTRUCTION DRAWINGS.

REV.	DESCRIPTION	DATE	BY	CHECKED	DATE	BY	APPROVED	DATE	STATUS
0	FIRST ISSUE								

AREVA INDIA - 201301 (INDIA)

KENYA POWER AND LIGHTING CO. LTD.

NORCONSULT

DISTRIBUTION REINFORCEMENT & UPGRADE CONTRACT-I
 SUBSTATIONS, TRANSFORMERS, LINES AND CABLES (AND FINANCED COMPONENT)

SUBSTATION: **KIPEVU - M14**

FOUNDATION LAYOUT

DRAWING NO. **S/S-7602PN27-M14-C-001**

SCALE: 1:100

TOTAL SHEETS: 001 OF 001