



## Kenya Power

---

Central Office – P.O. Box 30099, Nairobi, Kenya  
Telephone – 254-02-3201000  
Fax No. 254-02-3514485  
StimaPlaza, Kolobot Road  
Nairobi, Kenya

Our ref: - KP1/9A.3/OT/51/23-24/Add2/JN/bkk

June 12<sup>th</sup>, 2024

Your ref:

TO: ALL PROSPECTIVE BIDDERS

**RE: ADDENDUM NO. 2 TO TENDER NO. KP1/9A.3/OT/51/23-24 FOR SUPPLY OF TOOLS AND TEST EQUIPMENT FOR QUALITY CONTROL LABORATORY.**

Please refer to the above Tender.

We make the following amendments to the Principal Tender Document (*hereinafter abbreviated as the PTD*)

**1. RELATIONSHIP WITH THE PRINCIPAL TENDER DOCUMENT**

Save where expressly amended by the terms of this Addendum, the Principle tender Document shall continue to be in full force and effect. The provisions of this addendum shall be deemed to have been incorporated in and shall be read and constructed as part of the Principle tender Document.

**2. AMENDMENT OF SECTION IV -PRICE SCHEDULE AND SECTION V - SCHEDULE OF REQUIREMENTS AND GUARANTEED LEAD TIME FORMS (GLT FORMS)**

All prospective bidders are hereby informed that the quantities in the schedule of requirements, Price schedule and guaranteed lead time forms (GLT) have been amended.

Bidders are therefore advised to take note of this amendment and adopt the new forms attached herewith as **APPENDIX 1**.

**3. TENDER CLOSING DATE.**

The tender closing date has been extended from **14<sup>th</sup> June 2024 to 18<sup>th</sup> June 2024 at 10.00am.**

**Note: Bidders who had submitted their bid securities need not to extend as they will be considered from the initial tender closing date of 14<sup>th</sup> June 2024.**

All other terms and condition remains as per the tender document and the issued addendum 1.

Yours Faithfully,

**FOR: THE KENYA POWER & LIGHTING COMPANY PLC**

**HAROUN OTIENO**

**AG. GENERAL MANAGER, SUPPLY CHAIN AND LOGISTICS**



## **List of Goods and Delivery Schedule**

**Tender No: KPI/9A.3/OT/51/23-24**

**Tender Name: SUPPLY OF TOOLS AND TEST EQUIPMENT FOR QUALITY CONTROL LABORATORY.**

NO	Description of Goods	Quantity	Unit of measure	Final Destination as specified in TDS	Delivery (as per Incoterms)	
					Date Incoterms	KPLC Delivery Period
1	Digital Horizontal Tensile Testing Machine (servo-hydraulic type)	1	Pc	N/south store	DDP	6 months
2	Thermographic Cameras/Infrared	4	Pc	N/south store	DDP	6 months
3	Labeling and Marking Equipment- Mid-range fiber laser marker	2	Pc	N/south store	DDP	6 months
4	Rebound Hammer (Schmidt Hammer)	8	Pc	N/south store	DDP	6 months
5	Ground Penetrating Radar (GPR)	4	Pc	N/south store	DDP	6 months
6	Pre-stressed Concrete Cable Tension Measuring System (load cell)	8	Pc	N/south store	DDP	6 months
7	CT analyzer	4	Pc	N/south store	DDP	6 months
8	VT Analyzer	4	Pc	N/south store	DDP	6 months
9	Transformer & AC Dielectric Test System	1	Pc	Lanet Store (Nakuru)	DDP	6 months
10	Circuit Breaker Analyzers	4	Pc	N/south store	DDP	6 months
11	Battery Test System	4	Pc	N/south store	DDP	6 months
12	Oil dielectric test sets	2	Pc	N/south store	DDP	6 months
13	Digital coating thickness tester	6	Pc	N/south store	DDP	6 months
14	Digital Vernier caliper	8	Pc	N/south store	DDP	6 months
15	Anodized Aluminum Bar-Codes Labels/tags	40,000	Pc	N/south store	DDP	3 months
16	Link Sticks	20	set	Bulk store	DDP	3 months
17	Earthing Harnesses	20	set	Bulk store	DDP	3 months
18	Pipe Bending Machine	5	set	Bulk store	DDP	3 months
19	Bee suit	10	set	Bulk store	DDP	3 months
20	Bow-Type Shackle	20	pc	Bulk store	DDP	3 months

NO	Description of Goods	Quantity	Unit of measure	Final Destination as	Delivery Date	Delivery (as per Incoterms)
21	D-Type Shackle	3	pc	Bulk store	DDP	3 months
22	Fiber rope	4	bundle	Bulk store	DDP	3 months
23	Suspension Insulator Lifter Tool	11	pc	Bulk store	DDP	3 months
24	Return Eye Webbing Sling	11	pc	Bulk store	DDP	3 months
25	Endless Webbing Sling	2	pc	Bulk store	DDP	3 months
26	Petrol driven engine drill	3	set	Bulk store	DDP	3 months

**(Guaranteed Lead Time (GLT))**

No.	Description of Service	Quantity	Unit of Measure	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)		
					Incoterms DDP	KPLC Projected total Delivery Period	Tenderer's offered Total Delivery Period [to be provided by the tenderer]
1	Digital Horizontal Tensile Testing Machine (servo-hydraulic type)	1	Pc	N/south store	DDP	6 months	
2	Thermographic Cameras/Infrared	4	Pc	N/south store	DDP	6 months	
3	Labeling and Marking Equipment- Mid-range fiber laser marker	2	Pc	N/south store	DDP	6 months	
4	Rebound Hammer (Schmidt Hammer)	8	Pc	N/south store	DDP	6 months	
5	Ground Penetrating Radar (GPR)	4	Pc	N/south store	DDP	6 months	
6	Pre-stressed Concrete Cable Tension Measuring System (load cell)	8	Pc	N/south store	DDP	6 months	
7	CT analyzer	4	Pc	N/south store	DDP	6 months	
8	VT Analyzer	4	Pc	N/south store	DDP	6 months	
9	Transformer & AC Dielectric Test System	1	Pc	Lanet Store (Nakuru)	DDP	6 months	
10	Circuit Breaker Analyzers	4	Pc	N/south store	DDP	6 months	
11	Battery Test System	4	Pc	N/south store	DDP	6 months	

					Final	Guaranteed Lead Time(GLT)	
12	Oil dielectric test sets	2	Pc	N/south store	DDP	6 months	
13	Digital coating thickness tester	6	Pc	N/south store	DDP	6 months	
14	Digital Vernier caliber	8	Pc	N/south store	DDP	6 months	
15	Anodized Aluminum Bar-Codes Labels/tags	40,000	Pc	N/south store	DDP	3 months	
16	Link Sticks	20	set	Bulk store	DDP	3 months	
17	Earthing Harnesses	20	set	Bulk store	DDP	3 months	
18	Pipe Bending Machine	5	set	Bulk store	DDP	3 months	
19	Bee suit	10	set	Bulk store	DDP	3 months	
20	Bow-Type Shackle	20	pc	Bulk store	DDP	3 months	
21	D-Type Shackles	3	pc	Bulk store	DDP	3 months	
22	Fiber rope	4	bundle	Bulk store	DDP	3 months	
23	Suspension Insulator Lifter Tool	11	pc	Bulk store	DDP	3 months	
24	Return Eye Webbing Sling	11	pc	Bulk store	DDP	3 months	
25	Endless Webbing Sling	2	pc	Bulk store	DDP	3 months	
26	Petrol driven engine drill	3	set	Bulk Store	DDP	3 months	

Name of tenderer .....Signature of tenderer .....

Date .....Stamp.....

Notes

1. Actual delivery Schedule will be captured in the Official/Purchase orders.
2. Contract period will be not more than one Year.



**PRICE SCHEDULE**

**APPENDIX I**

**Tender No: KP1/9A.3/OT/51/23-24**

**Tender Name: Supply of Tools and Test Equipment for Quality Control Laboratory**

<b>No.</b>	<b>Description</b>	<b>Quantity</b>	<b>Unit of Measure</b>	<b>Delivery Point</b>	<b>Unit Price DDP VAT Exclusive (Kshs)</b>	<b>Total Price DDP VAT Exclusive (Kshs)</b>
1	Digital Horizontal Tensile Testing Machine (servo-hydraulic type)	1	Pc	N/south store		
2	Thermographic Cameras/Infrared	4	Pc	N/south store		
3	Labeling and Marking Equipment- Mid-range fiber laser marker	2	Pc	N/south store		
4	Rebound Hammer (Schmidt Hammer)	8	Pc	N/south store		
5	Ground Penetrating Radar (GPR)	4	Pc	N/south store		
6	Pre-stressed Concrete Cable Tension Measuring System (load cell)	8	Pc	N/south store		
7	CT analyzer	4	Pc	N/south store		
8	VT Analyzer	4	Pc	N/south store		
9	Transformer & AC Dielectric Test System	1	Pc	Lanet Store (Nakuru)		
10	Circuit Breaker Analyzers	4	Pc	N/south store		
11	Battery Test System	4	Pc	N/south store		
12	Oil dielectric test sets	2	Pc	N/south store		
13	Digital coating thickness tester	6	Pc	N/south store		
14	Digital Vernier caliper	8	Pc	N/south store		
15	Anodized Aluminum Bar-Codes Labels/tags	<b>40,000</b>	Pc	N/south store		
16	Link Sticks	20	set	Bulk store		
17	Earthing Harnesses	20	set	Bulk store		
18	Pipe Bending Machine	5	set	Bulk store		
19	Bee suit	10	set	Bulk store		
20	Bow-Type Shackle	20	pc	Bulk store		
21	D-Type Shackle	3	pc	Bulk store		

No.	Description	Quantity	Unit of Measure	Delivery Point	Unit Price DDP VAT Exclusive (Kshs)	Total Price DDP VAT Exclusive (Kshs)
22	Fiber rope	4	bundle	Bulk store		
23	Suspension Insulator Lifter Tool	11	pc	Bulk store		
24	Return Eye Webbing Sling	11	pc	Bulk store		
25	Endless Webbing Sling	2	pc	Bulk store		
26	Petrol driven engine drill	3	set	Bulk store		
<b>Subtotal</b>						
<b>16% VAT</b>						
<b>GRAND TOTAL (Kshs.) INCLUSIVE</b>						

**Note: Goods to be delivered at Bulk store.**

Name of tenderer .....

Signature of tenderer .....

Date .....

Stamp.....



## **List of Goods and Delivery Schedule**

**Tender No: KP1/9A.3/OT/51/23-24**

**Tender Name: SUPPLY OF TOOLS AND TEST EQUIPMENT FOR QUALITY CONTROL LABORATORY.**

NO	Description of Goods	Quantity	Unit of measure	Final Destination as specified in TDS	Delivery (as per Incoterms)	
					Date Incoterms	KPLC Delivery Period
1	Digital Horizontal Tensile Testing Machine (servo-hydraulic type)	1	Pc	N/south store	DDP	6 months
2	Thermographic Cameras/Infrared	4	Pc	N/south store	DDP	6 months
3	Labeling and Marking Equipment- Mid-range fiber laser marker	2	Pc	N/south store	DDP	6 months
4	Rebound Hammer (Schmidt Hammer)	8	Pc	N/south store	DDP	6 months
5	Ground Penetrating Radar (GPR)	4	Pc	N/south store	DDP	6 months
6	Pre-stressed Concrete Cable Tension Measuring System (load cell)	8	Pc	N/south store	DDP	6 months
7	CT analyzer	4	Pc	N/south store	DDP	6 months
8	VT Analyzer	4	Pc	N/south store	DDP	6 months
9	Transformer & AC Dielectric Test System	1	Pc	Lanet Store (Nakuru)	DDP	6 months
10	Circuit Breaker Analyzers	4	Pc	N/south store	DDP	6 months
11	Battery Test System	4	Pc	N/south store	DDP	6 months
12	Oil dielectric test sets	2	Pc	N/south store	DDP	6 months
13	Digital coating thickness tester	6	Pc	N/south store	DDP	6 months
14	Digital Vernier caliper	8	Pc	N/south store	DDP	6 months
15	Anodized Aluminum Bar-Codes Labels/tags	40,000	Pc	N/south store	DDP	3 months
16	Link Sticks	20	set	Bulk store	DDP	3 months
17	Earthing Harnesses	20	set	Bulk store	DDP	3 months
18	Pipe Bending Machine	5	set	Bulk store	DDP	3 months
19	Bee suit	10	set	Bulk store	DDP	3 months
20	Bow-Type Shackle	20	pc	Bulk store	DDP	3 months

NO	Description of Goods	Quantity	Unit of measure	Final Destination as	Delivery Date	Delivery (as per Incoterms)
21	D-Type Shackle	3	pc	Bulk store	DDP	3 months
22	Fiber rope	4	bundle	Bulk store	DDP	3 months
23	Suspension Insulator Lifter Tool	11	pc	Bulk store	DDP	3 months
24	Return Eye Webbing Sling	11	pc	Bulk store	DDP	3 months
25	Endless Webbing Sling	2	pc	Bulk store	DDP	3 months
26	Petrol driven engine drill	3	set	Bulk store	DDP	3 months

**(Guaranteed Lead Time (GLT))**

No.	Description of Service	Quantity	Unit of Measure	Final Destination as specified in TDS	Guaranteed Lead Time (GLT)		
					Incoterms DDP	KPLC Projected total Delivery Period	Tenderer's offered Total Delivery Period [to be provided by the tenderer]
1	Digital Horizontal Tensile Testing Machine (servo-hydraulic type)	1	Pc	N/south store	DDP	6 months	
2	Thermographic Cameras/Infrared	4	Pc	N/south store	DDP	6 months	
3	Labeling and Marking Equipment- Mid-range fiber laser marker	2	Pc	N/south store	DDP	6 months	
4	Rebound Hammer (Schmidt Hammer)	8	Pc	N/south store	DDP	6 months	
5	Ground Penetrating Radar (GPR)	4	Pc	N/south store	DDP	6 months	
6	Pre-stressed Concrete Cable Tension Measuring System (load cell)	8	Pc	N/south store	DDP	6 months	
7	CT analyzer	4	Pc	N/south store	DDP	6 months	
8	VT Analyzer	4	Pc	N/south store	DDP	6 months	
9	Transformer & AC Dielectric Test System	1	Pc	Lanet Store (Nakuru)	DDP	6 months	
10	Circuit Breaker Analyzers	4	Pc	N/south store	DDP	6 months	
11	Battery Test System	4	Pc	N/south store	DDP	6 months	

					Final	Guaranteed Lead Time(GLT)
12	Oil dielectric test sets	2	Pc		N/south store	DDP 6 months
13	Digital coating thickness tester	6	Pc		N/south store	DDP 6 months
14	Digital Vernier caliber	8	Pc		N/south store	DDP 6 months
15	Anodized Aluminum Bar-Codes Labels/tags	40,000	Pc		N/south store	DDP 3 months
16	Link Sticks	20	set		Bulk store	DDP 3 months
17	Earthing Harnesses	20	set		Bulk store	DDP 3 months
18	Pipe Bending Machine	5	set		Bulk store	DDP 3 months
19	Bee suit	10	set		Bulk store	DDP 3 months
20	Bow-Type Shackle	20	pc		Bulk store	DDP 3 months
21	D-Type Shackle	3	pc		Bulk store	DDP 3 months
22	Fiber rope	4	bundle		Bulk store	DDP 3 months
23	Suspension Insulator Lifter Tool	11	pc		Bulk store	DDP 3 months
24	Return Eye Webbing Sling	11	pc		Bulk store	DDP 3 months
25	Endless Webbing Sling	2	pc		Bulk store	DDP 3 months
26	Petrol driven engine drill	3	set		Bulk Store	DDP 3 months

Name of tenderer .....Signature of tenderer .....

Date .....Stamp.....

Notes

1. Actual delivery Schedule will be captured in the Official/Purchase orders.
2. Contract period will be not more than one Year.

