

Our Ref: KP1/9A.2/RT/003/ICT/24-25/JN/skk
Your Ref:

Date: 27th January, 2025

TO: ALL PROSPECTIVE BIDDERS

Dear Sirs/ Madams

RE: ADDENDUM NO. 1 TO THE TENDER NO KP1/9A.2/RT/003/ICT/24-25 FOR SUPPLY OF STRUCTURED CABLING AND ASSOCIATED WORKS FOR KPLC THIKA OFFICE.

Please refer to the above Tender.

The following clarifications and amendments are made to the Principal Tender Document (hereinafter abbreviated as the PTD) for Supply of Structured Cabling and Associated Works for KPLC Thika Office.

• **RELATIONSHIP WITH THE PRINCIPAL TENDER DOCUMENT**

Save where expressly amended by the terms of this Addendum, the PTD shall continue to be in full force and effect. The provisions of this Addendum shall be deemed to have been incorporated in and shall be read and construed as part of the PTD.

• **Pre-bid meeting & Site Visit ITT 7**

The pre-bid meeting and site visit date was wrongly captured and has been corrected to read as follows.

There **shall be mandatory** site visit to be conducted on Tuesday- **4th February 2025** at **Thika Office Block opposite Thika Level 5 Hospital - General Kago Road** from **10.00am – 12.00 noon**.

All the other terms and conditions remain as per the Principal Tender Document (PTD)

Yours sincerely
FOR: Kenya Power & Lighting Company PLC



DR. JOHN NGENO, OGW
GENERAL, MANAGER SUPPLY CHAIN & LOGISTICS