

# INVITATION TO TENDER

A. Kenya Power invites tenders from interested bidders for provision of the following:-

NO.	TENDER NO.	ITEM DESCRIPTION	TENDER COMMENCEMENT DATE	PRE -BID MEETING	TENDER CLOSING DATE
1.	KP5/9A/3/10/OT/05/25-26	Proposed Construction of a Modern Warehouse at Ruiru-in Meru County – Mt. Kenya Region	Tuesday 24.02.2026	Friday 06.03.2026 at 10.00 a.m. (KPLC Meru Office)	Friday 20.03.2026 at 10.00 a.m.
2.	KP7/9A/OT/SC/06/25-26	Procurement of Works for Murraming of Suswa Pole Yard	Tuesday 24.02.2026	Friday 27.02.2026 at 10.00 a.m. (Naivasha at KPLC 132/133kV Sub- Station along Mai-Mahiu Road)	Friday 06.03.2026 at 10.00 a.m.
3.	KP7/9A/OT/HRA/07/25-26	Procurement of Works for Cabro Paving at Lanet Warehouse and Yard in Central Rift Region	Tuesday 24.02.2026	Tuesday 03.03.2026 at 10.30 a.m. (Lanet KPLC Depot Nakuru)	Friday 13.03.2026 at 10.00 a.m.
4.	KP1/1/3A/4//1/OT/002/25-26	Design, Supply and Installation, Testing and Commissioning of Special Utility Poles	Tuesday 24.02.2026	Tuesday 03.03.2026 at 9.30 a.m. (KPLC Training School (IESR) Ruaraka next to Kenya Utalii College)	Wednesday 25.03.2026 at 10.00 a.m.
5.	KP1/1/3A/4/1/OT/003/25-26	Design, Supply, Installation, Configuration, Integration, Testing, Commissioning and Service Maintenance of IP-CCCTV & Biometric Access Control System for IESR Complex and Liveline	Tuesday 24.02.2026	Thursday 26.02.2026 at 10.30 a.m. (KPLC Training School (IESR) Ruaraka next to Kenya Utalii College)	Tuesday 17.03.2026 at 10.00 a.m.
6.	KP9/9A/OT/HRA/014/25-26	Procurement of Construction of Modern Warehouse at Kakamega County - Western Kenya Region	Tuesday 24.02.2026	Tuesday 03.03.2026 at 9.00 a.m. (CBM Board Room, Kakamega Office)	Tuesday 10.03.2026 at 10.00 a.m.
7.	KP1/1/3A/4/1/OT/006/25-26	Supply & Delivery of ICT Equipment for IESR Data Networks to Support E- Centers	Tuesday 24.02.2026	Tuesday 03.03.2026 at 10.30 a.m. (KPLC Training School (IESR) Ruaraka next to Kenya Utalii College)	Thursday 26.03.2026 at 10.00 a.m.
8.	KP1/1/3A/4/1/OT/005/25-26	Supply & Delivery of Training Equipment and Tools or IESR – Phase II	Tuesday 24.02.2026	Tuesday 03.03.2026 at 10.30 a.m. (KPLC Training School (IESR) Ruaraka next to Kenya Utalii College)	Wednesday 25.03.2026 at 10.00 a.m.
9.	KP2/9A/OT/NS/ADMIN/002/25-26	Proposed Refurbishment Works at Iber-Africa Warehouse, Nairobi South	Wednesday 25.02.2026	Tuesday 03.03.2026 at 11.00 a.m. (Nairobi South, Donholm Warehouse along Lunga Lunga Road, approx 6 Kms from Nairobi CBD)	Thursday 19.03.2026 at 10.00 a.m.
10.	KP2/9A/OT/NS/ADMIN/004/25-26	Proposed Construction of a Modern Warehouse at Kitengela in Kajjado County	Wednesday 25.02.2026	Wednesday 04.03.2026 at 11.00 a.m. (KPLC Office Kitengela)	Friday 20.03.2026 at 10.00 a.m.
11.	KP1/9A.2/OT/049/FIN/25-26	Provision of Cash in Transit Services	Thursday 26.02.2026	Wednesday 04.03.2026 at 10.30 a.m. (Stima Plaza Auditorium)	Thursday 12.03.2026 at 11.30 a.m.
12.	KP2/9A/OT/NS/ADMIN/003/25-26	Proposed Construction of a Perimeter Wall at Kitengela Store	Wednesday 25.02.2026	Thursday 05.03.2026 at 11.00 a.m. (KPLC Office Kitengela)	Monday 23.03.2026 at 10.00 a.m.
13.	KP1/9A.2/OT/062/HRA/25-26	Procurement for Proposed Drainage and Associated Civil Works at Thika Commercial Office -Thika Depot	Thursday 26.02.2026	<b>Mandatory Site Visit</b> Thursday 05.03.2026 at 10.00 a.m. (Thika Commercial Office - Thika Depot General Kago Road)	Thursday 12.03.2026 at 10.00 a.m.
14.	KP1/9A.3/OT/40/25-26	Procurement of 5 Ton Overhead Crane for Nakuru Transformer Workshop	Thursday 26.02.2026	<b>Mandatory site Visit</b> Wednesday 11.03.2026 at 10.00 a.m. - 4.00 p.m. (KPLC Industrial Area Depot, Nakuru)	Tuesday 31.03.2026 at 10.00 a.m.
15.	KP1/9A.2/OT/070/HR/25-26	Provision of Conference and Accommodation Facilities on a Three (3) Year Framework	Thursday 26.02.2026	Tuesday 17.03.2026 at 10.30 a.m. (Stima Plaza Auditorium)	Thursday 26.03.2026 at 11.30 a.m.

NO.	TENDER NO.	ITEM DESCRIPTION	TENDER COMMENCEMENT DATE	PRE -BID MEETING	TENDER CLOSING DATE
16.	KP1/9A.2/OT/051/1D/25-26	Procurement of Civil, Building and Steel Structure Works for Chemosit 132/33kV Substation Upgrade to 2X45MVA Transformers	Thursday 26.02.2026	<b>Mandatory Site visit</b> Tuesday 10.03.2026 at 11.00 a.m. (Chemosit 132/33kV Substation, Located along Kericho – Sotik Road)	Thursday 19.03.2026 at 10.00 a.m.
17.	KP1/9A.2/OT/066/BS/25-26	Procurement of a Consultant to Conduct an Environmental, Social & Governance (ESG) Baseline Survey	Thursday 26.02.2026	Thursday 05.03.2026 at 10.00 a.m. (Stima Plaza Auditorium)	Thursday 12.03.2026 at 10.30 a.m.
18.	KP1/9A.2/OT/072/NM/25-26	Procurement of Transmission Live Line Training & Capacity Building	Thursday 26.02.2026	Thursday 05.03.2026 at 11.30 a.m. (Stima Plaza Auditorium)	Thursday 12.03.2026 at 10.30 a.m.
19.	KP1/9A.2/OT/052/HRA/25-26	Procurement of Proposed Expansion of Nyeri Regional Office	Friday 27.02.2026	<b>Mandatory Site Visit</b> Friday 06.03.2026 at 11.00 a.m. (Nyeri Regional Office, Stima House – Reception)	Friday 13.03.2026 at 10.00 a.m.
20.	KP1/9A.2/OT/069/SS/25-26	Procurement of Guarding Services	Friday 27.02.2026	Friday 06.03.2026 at 11.00 a.m. (Stima Plaza Auditorium)	Friday 20.03.2026 at 11.00 a.m.
21.	KP1/9A.2/OT/059/25-26	Procurement of SCADA RTU Upgrade in Major Substations	Friday 27.02.2026	Thursday 05.03.2026 at 10.30 a.m. (Stima Plaza Auditorium)	Friday 20.03.2026 at 11.00 a.m.
22.	KP1/9A.2/OT/067/ICT/25-26	Procurement of Fiber Optic Cable Network Reinforcement with OPGW	Friday 27.02.2026	Friday 06.03.2026 at 10.30 a.m. (Stima Plaza Auditorium)	Friday 20.03.2026 at 10.00 a.m.
23.	KP1/9B.2/OT/DSP/001/25-26	Disposal of Various Damaged Items	Tuesday 03.03.2026	<b>Viewing Date</b> As Stipulated in the Tender Document	Tuesday 17.03.2026 at 10.00 a.m.
24.	KP1/9B.2/OT/DSP/002/25-26	Disposal of Contaminated Fuel at Lokirama & Scrap at Wajir Power Station	Tuesday 03.03.2026	<b>Viewing Date</b> As Stipulated in the Tender Document	Tuesday 17.03.2026 at 10.00 a.m.
25.	KP1/9A.2/OT/065/ADM/25-26	Provision of a One Year Service and Maintenance Contract for Nineteen Stand-By Generators	Wednesday 04.03.2026	Friday 13.03.2026 2.00 p.m. - 3.00 p.m. (Stima Plaza Auditorium)	Friday 27.03.2026 at 2.00 p.m.
26.	KP1/9A.2/071/PJT/25-26	Provision of Labour & Vegetation Services for Youth, Women & Persons with Disabilities (YWPWD)	Friday 06.03.2026	Friday 13.03.2026 at 10.00 a.m. (Stima Plaza Auditorium)	Thursday 26.03.2026 at 10.00 a.m.
27.	KP1/9A.2/OT/040/HRA/25-26	Procurement of Inspection and Servicing of Firefighting Appliances for a Period of Two (2) Years Under Occupational Safety and Health Compliance Requirements	Monday 09.03.2026	Tuesday 17.03.2026 11.00 a.m - 1.00 p.m. (Stima Plaza Auditorium)	Tuesday 24.03.2026 at 11.00 a.m.
28.	KP1/9A.2/OT/053/HRA/25-26	Proposed Supply and Installation of 2No. Passenger Lifts at Electricity House Nakuru – Central Rift	Tuesday 10.03.2026	<b>Mandatory Pre-Bid</b> Tuesday 17.03.2026 10.00 a.m. - 12.00 p.m. (Electricity House Nakuru) <b>Mandatory Site Visit</b> Tuesday 17.03.2026 at 12.30 p.m. (Electricity House Nakuru)	Tuesday 31.03.2026 at 11.00 a.m.
29.	KP7/9A/OT/TPT/04/25-26	Procurement of Construction of Parking Sheds for Plants and Motorcycles in Central Rift Region	Tuesday 24.02.2026	N/A	Friday 06.03.2026 at 10.00 a.m.
30.	KP8/9A/NR/OT/02/25-26	Proposed Construction of Electric Vehicle Charging Station in Eldoret	Tuesday 24.02.2026	N/A	Monday 09.03.2026 at 10.00 a.m.
31.	KP1/1/3A/4/1/OT/004/25-26	Installation of Electric Vehicle Chargers	Tuesday 24.02.2026	Mandatory Pre-Bid/Site Visit Wednesday 04.03.2026 at 10.30 a.m. (KPLC Training School (IESR) Ruaraka next to Utalii College)	Wednesday 25.03.2026 at 10.00 a.m.

# INVITATION TO TENDER

NO.	TENDER NO.	ITEM DESCRIPTION	TENDER COMMENCEMENT DATE	PRE -BID MEETING	TENDER CLOSING DATE
32.	KP8/9A/NR/OT/003/25-26	Registration of Suppliers	Tuesday 24.02.2026	N/A	Monday 16.03.2026 at 10.00 a.m.
33.	KP2/9A/OT/NS/ADMIN/005/25-26	Procurement of Bar Soap in Nairobi Region	Wednesday 25.02.2026	N/A	Tuesday 24.03.2026 at 10.00 a.m.
34.	KP1/9A.2/OT/044/ICT/25-26	Procurement of Transducers for Major Substations	Wednesday 25.02.2026	N/A	Wednesday 11.03.2026 at 10.00 a.m.
35.	KP1/9A.2/OT/048/ICT/25-26	Procurement of General Repair of Telecommunication Equipment	Wednesday 25.02.2026	N/A	Wednesday 11.03.2026 at 2.00 p.m.
36.	KP1/9A.2/OT/050/ICT/25-26	Procurement of Security System for Repeater Stations	Wednesday 25.02.2026	N/A	Thursday 12.03.2026 at 10.00 a.m.
37.	KP1/9A.2/OT/038/ICT/25-26	Procurement of Fiber Optic Installation Fittings and Accessories	Wednesday 25.02.2026	N/A	Wednesday 11.03.2026 at 2.00 p.m.
38.	KP1/9A.2/OT/056/ICT/25-26	Procurement of Network Spares, Accessories and Tools	Wednesday 25.02.2026	N/A	Wednesday 11.03.2026 at 11.00 a.m.
39.	KP1/9A.2/OT/068/ICT/25-26	Procurement of SCADA Central System Spares	Wednesday 25.02.2026	N/A	Friday 13.03.2026 at 10.00 a.m.
40.	KP1/9A.4/OT/TPT/07/25-26	Procurement of Mechanized Fleet Units and Mobile Plant Equipment	Thursday 26.02.2026	N/A	Monday 30.03.2026 at 10.00 a.m.
41.	3800000461	Electronic Registration of Suppliers of Transformer Repair Materials, Machine Spares and Services	Thursday 26.02.2026	N/A	Wednesday 08.04.2026 at 10.00 a.m.
42.	KP1/9A.2/OT/057/ICT/25-26	Supply and Installation of Modules for 48VDC Chargers in Substations	Thursday 26.02.2026	N/A	Thursday 12.03.2026 at 10.00 a.m.
43.	KP1/9A.2/OT/063/ICT/25-26	Procurement of Support and Maintenance for SolarWinds Software	Thursday 26.02.2026	N/A	Friday 13.03.2026 at 10.00 a.m.
44.	KP1/9A.2/OT/064/ICT/25-26	Procurement of Contract for the Support & Maintenance of KPLC Radio Networks	Thursday 26.02.2026	N/A	Friday 13.03.2026 at 2.00 p.m.
45.	KP5/9A/3/10/OT/06/25-26	Murraming and Pole Yard Rehabilitation of Nyeri Stores (Kiganjo)	Thursday 26.02.2026	N/A	Wednesday 25.03.2026 at 10.00 a.m.
46.	KP1/9A.2/OT/060/ICT/25-26	Procurement of Support and Maintenance of Data Backup Solution and Annual Licence Renewal for Commvault, NetApp Storage & Media Servers	Thursday 26.02.2026	N/A	Thursday 12.03.2026 at 2.00 p.m.
47.	KP1/9A.4/OT/TPT/REG/01/25-26	Registration of Suppliers and Service Providers in Transport Services Department, Ruaraka	Thursday 26.02.2026	N/A	Thursday 09.04.2026 at 10.00 a.m.
48.	KP1/9A.4/OT/TPT/08/25-26	Electric Motorcycles, Integrated Motorcycle Battery Charging Racks and DC Electric Vehicle Charge	Thursday 26.02.2026	N/A	Tuesday 31.03.2026 at 10.00 a.m.
49.	KP1/9A.3/OT/39/25-26	Procurement of Centralized Protection Asset Data Management System (PDMS)	Friday 27.02.2026	N/A	Tuesday 24.03.2026 at 10.00 a.m.
50.	KP1/9A.2/OT/045/FIN/25-26	Procurement of Clearing Agent for Declaration of Electricity Import and Export Services	Friday 27.02.2026	N/A	Friday 20.03.2026 at 11.00 a.m.
51.	KP1/9A.3/OT/38/25-26	Supply of Protection Panels, Relays and Accessories, Battery and Battery Chargers	Friday 27.02.2026	N/A	Thursday 26.03.2026 at 10.00 a.m.

NO.	TENDER NO.	ITEM DESCRIPTION	TENDER COMMENCEMENT DATE	PRE -BID MEETING	TENDER CLOSING DATE
52.	KP1/9A.2/OT/058/ICT/25-26	Procurement of Data Centre Communication Core Network Upgrade	Friday 27.02.2026	N/A	Thursday 12.03.2026 at 11.00 a.m.
53.	KP1/9A.3/OT/36/25-26	Procurement of Up-rating Transmission Lines to High Ampacity Conductors 132kV Lilo to Konza 400/312kV Substation and Installation of 132kV Monopoles on Transmission Lines	Friday 27.02.2026	N/A	Thursday 26.03.2026 at 11.00 a.m.
54.	KP1/9A.2/OT/076/LS/25-26	Outsourcing Scanning Services of Records	Friday 27.02.2026	Wednesday 11.03.2026 At 10:30 a.m. (Stima Plaza, Auditorium)	Wednesday 18.03.2026 at 11.00 a.m.
55.	KP1/9A.2/OT/043/IA/25-26	Provision of External Quality Assessment for Internal Audit	Tuesday 03.03.2026	N/A	Tuesday 24.03.2026 at 10.00 a.m.
56.	KP1/9A.2/OT/073/NM/25-26	Procurement of Calibration Services of Fuel Tanks in Various Off-Grid Stations	Tuesday 03.03.2026	N/A	Tuesday 31.03.2026 at 10.00 a.m.
57.	KP1/9A.3/OT/37/25-26	Supply of Connector Lugs, Terminations and Joints	Wednesday 04.03.2026	N/A	Wednesday 25.03.2026 at 10.00 a.m.
58.	KP1/9A.2/OT/061/NM/25-26	Procurement of Calibration and Repair Services of Test Equipment for Electrical Plant	Wednesday 04.03.2026	N/A	Wednesday 25.03.2026 at 11.00 a.m.
59.	KP1/9A.3/OT/41/25-26	Supply and Installation of Protection & Control Panels for Dandora 220/132kV, Kamburu 220/132kV, Embakasi 220/66kV and Kiambere 220kV Substations (Manufacturers Only)	Wednesday 11.03.2026	N/A	Tuesday 25.03.2026 at 10.00 a.m.

Tender documents detailing the requirements of the above tenders may be obtained from the Kenya Power website ([www.kplc.co.ke](http://www.kplc.co.ke)) from **the dates shown above.**

## CLARIFICATIONS TO TENDER

- B. Kenya Power wishes to inform firms participating in the tender below, that a clarification of Pre-Bid Meeting for tender No. 1 and Tender Commencement Date and Closing Date for Tender No. 2 is indicated herein:

NO.	TENDER NO.	ITEM DESCRIPTION	PRE -BID MEETING	TENDER CLOSING DATE
1.	KP1/9A.4/OT/TPT/06/25-26	Procurement of Repair and Maintenance Works at Ruaraka Central Workshop Facility	Friday 06.03.2026 at 10.00 a.m. (Conference Room, Transport Department Ruaraka Conference Room near KCA University)	Thursday 19.03.2026 at 10.00 a.m.

  

NO.	TENDER NO.	ITEM DESCRIPTION	TENDER COMMENCEMENT DATE	TENDER CLOSING DATE
2.	KP1/9A.4/OT/TPT/04/25-26	Procurement of three (3) Years Framework Agreement for Fleet Spare Parts, Maintenance and related Services	Wednesday 25.02.2026	Wednesday 08.04.2026 at 10.00 a.m.

Any inconvenience caused is highly regretted.

**GENERAL MANAGER  
SUPPLY CHAIN & LOGISTICS**

[www.kplc.co.ke](http://www.kplc.co.ke)

**DIAL \*977#** | Access Kenya Power services fast and easy